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 INSTRUCTIONS TO BIDDERS 
 

 

Bids are solicited for PW-1015-26 2025-2026 Side Street Improvements E. Georgia Ruth Drive, E. 
Constellation Drive and W. Gardenia Street with the following definitions, terms and conditions of 
bidding.  This bid contains the City’s standard contract terms, conditions and insurance requirements, 
attached as Exhibit A. 
 

A. NOTICE 

Sealed bids are due at 3:00 p.m. on March 17, 2026 after which time all qualified bids will be opened and 
publicly read aloud at 4601 Padre Blvd, South Padre Island, Texas 78597.  Bids received after the specified 
deadline will be returned unopened.  
  

Sealed bids shall be clearly marked with the bid number and title and addressed to the City of South 
Padre Island – City Secretary.  Bids shall be delivered using one of the following: 
 

Hand-deliver to:   Mail to:    Ship to (FedEx, UPS, DHL): 
4601 Padre Blvd   4601 Padre Blvd.  4601 Padre Blvd. 
South Padre Island, TX 78597 South Padre Island, TX 78597 South Padre Island, TX 78597 

 

B. LOCATION AND DESCRIPTION OF PROJECT 
E. Constellation Drive, W. Gardenia Drive, and E. Georgia Ruth Drive, this project entails reconstruction of 
the streets, including drainage improvements.  

 

C. OPTIONAL PRE-BID CONFERENCE 
An Optional Pre-Bid Meeting will be held at EOC Room, 4601 Padre Blvd., South Padre Island, Texas, at 
10:00 a.m. Central Time on Tuesday, February 24, 2026. 
 

D. COPIES OF BIDDING DOCUMENTS 
A complete set of Bidding and Contract Documents will be made available for no charge on a flash drive 
(or other electronic means) at:  

City of South Padre Island 
City Secretary’s Office 

4601 Padre Blvd. 
South Padre Island, TX 78597 

Vendors may receive notice of bids from the City of South Padre Island from a variety of channels.  
Approved methods of dissemination include: City of South Padre Island website or the City of South Padre 
Island City Secretary.  The receipt of solicitations through any other means may result in the receipt of 
incomplete specifications or addenda which could ultimately render your bid non-compliant. City of South 
Padre Island accepts no responsibility for the receipt or notification of solicitations through any other 
source.  

 

E. BID SECURITY 
A Certified Cashier’s Check or an acceptable Bid Bond in an amount of not less than five (5) percent of the 
total amount bid, shall accompany each bid proposal. 
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F. BONDS 
The successful bidder will be required to furnish a Payment Bond and Performance Bond in the amount 
of the contract.  Bidders may not withdraw their Bid Proposal within 60 calendar days of the bid opening 
date. 
 

G. QUESTIONS and INQUIRIES 

The deadline for written questions is March 6, 2026 at @ 12:00 p.m. Questions and inquiries about 
this Solicitation shall be submitted in writing to the following individual: 
 

C. Alejandro Sanchez, P.E., CFM. 
Public Works Director/City Engineer 

csanchez@myspi.org 
 

H. SCHEDULE OF IMPORTANT DATES 

The tentative schedule for this Solicitation is as follows: 

Release ITB to Vendors      February 6, 2026 

Advertisement Dates      February 7 & 14, 2026 

Optional Pre-Bid Conference                                             10:00am           February 24, 2026  

Deadline for Questions and Inquiries     10:00am March 6, 2026 

ITB Due Date       March 17, 2026 

Earliest Award by City      April 1, 2026 
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 BID TERMS and CONDITIONS 
 

 

A. DEFINITION OF TERMS 
In order to simplify the language throughout this bid, the following definitions and those defined in 
the Contract Documents shall apply: 
BIDDER - A contractor who submits a Bid directly to the City. 
BIDDING DOCUMENTS - the Advertisement, Instructions to Bidders, Bid Terms and Conditions, the 
Proposal, Special Provisions, Technical Specifications and the proposed Contract Documents 
(including all Addenda issued prior to the receipt of Bids). 
CITY OF SOUTH PADRE ISLAND – Same as City. 
CITY COUNCIL – The elected officials of the City of South Padre Island, Texas given the authority to 
exercise such powers and jurisdiction of all City business as conferred by the State Constitution and 
Laws. 
CONTRACT – An agreement between the City and a Supplier to furnish supplies and/or services over 
a designated period of time during which repeated purchases are made of the commodity specified. 
CONTRACTOR – The successful Bidder(s) of this bid request. 
CITY – The government of the City of South Padre Island, Texas. 
OWNER – City of South Padre Island.  
SUB-CONTRACTOR – Any contractor hired by the Contractor or Supplier to furnish materials and 
services specified in this bid request. 
SUCCESSFUL BIDDER - the lowest, qualified, responsible and responsive Bidder to whom the City (on 
the basis of the City's evaluation as hereinafter provided) makes an award. 
SUPPLIER – Same as Contractor. 
 

B. OPTIONAL PREBID CONFERENCE 
An Optional Pre-Bid Meeting will be held in the EOC Room, 4601 Padre Blvd., South Padre Island, 
Texas, at 10:00 a.m. Central Time on Tuesday February 24, 2026. Following the meeting, a 
walkthrough of the project site will be conducted for all attendees.  

 

Representatives of the Owner will be present to discuss the project. Owner's Representative will 
transmit to all prospective bidders of record such Addenda as he considers necessary in response to 
questions arising at the conference. 

 

C. GENERAL BID PROVISIONS 
1. The Invitation to Bid as advertised will be considered an inclusion of the specifications and 

conditions. 
2. The term “Owner” as used throughout these documents will mean The City of South Padre Island, 

Texas. 
3. Bid proposals will be submitted on the forms provided by Owner.  All figures must be written in 

ink or typewritten.  However, mistakes may be crossed out, corrections inserted adjacent thereto 
and initialed in ink by the person signing the proposal. Do not use a whiteout or other cover 
products on mistakes. 

4. Formal advertised bids indicate date and time by which the bids must be received at the 
designated location.  Bids received after that time will be returned unopened to the bidder. 
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5. The bidder will note any exceptions to the conditions of this bid.  If no exceptions are stated, it 
will be understood that all general and specific conditions will be complied with, without 
exception. 

6. Bidders may request withdrawal of a posted sealed proposal prior to the scheduled bid opening 
time, provided the request for withdrawal is submitted to the City of South Padre Island in writing.  
Owner reserves the right to reject any and all bids by reason of this request. 

7. In the event there are inconsistencies between the general provisions and other bid terms or 
conditions contained herein, the former will take precedence. 

8. If it becomes necessary to revise any part of this bid, a written addendum will be provided to all 
bidders.  Owner is not bound by any oral representations, clarifications, or changes made in the 
written specifications by Owner’s employees, unless such clarification of change is provided to 
bidders in written addendum form from the City of South Padre Island. 

9. All bids will be awarded to the lowest responsible bidder.  The determination of the lowest 
responsible bidder may involve all or some of the following factors: price, conformity to 
specifications, financial ability to perform the contract, previous performance, facilities and 
equipment, availability of repair parts, qualifications and experience, delivery promise, payment 
terms, compatibility as required, other costs, and other objectives and accountable factors which 
are reasonable. 

10. Owner may give an environmental preference to products or services that have a lesser or 
reduced effect on human health and the environment when compared with competing products 
and services that serve the same purpose.  This comparison may consider raw materials 
acquisition, product, manufacturing, packaging, distribution, reuse, operation, maintenance, or 
disposal of the product or service; 

11. Bidders may be disqualified and rejection of proposals may be recommended to the Owner for 
any (but not limited to) of the following causes:  1) Failure to use the proposal form furnished by 
the Owner;  2) Lack of signature by an authorized representative on the proposal form; 3) Failure 
to properly complete the proposal; 4) Evidence of collusion among proposers;  5)  Omission of a 
certified Cashier’s Check or Bid Bond (if required) proposal guarantee;  6) Unauthorized alteration 
of bid form; 7) Lack of appropriate qualifications and experience relative to the size and scope of 
the work proposed; 8) Unsatisfactory performance; 9) Failure to complete projects or 10) Loaded 
or unbalanced bids.  Owner reserved the right to waive any minor informality or irregularity. 

12. Whenever in this invitation, any particular materials, process and/or equipment are indicated or 
specified by patent, proprietary or brand name, or by name of manufacture, such wording will be 
deemed to be used for the purpose of facilitating description of the material, process and/or 
equipment desired and will be deemed to be followed by the words “or equal.” Contractor shall 
provide exactly such items in his bid as described, unless approved pursuant to other provisions 
provided herein. 

13. Samples of items shall be furnished, if requested by the Owner, without charge, and if not 
destroyed, shall be returned upon request at the bidder’s expense. 

14. It is agreed that the successful bidder will not assign, transfer, convey or otherwise dispose of the 
contract or its right, title or interest in or to the same, or any part thereof, without previous 
written consent of Owner and any sureties. 

15. Contractor must provide audited financial statements, if requested, to the City. 
16. Prices in the Bid Proposal shall be presented in the format requested (Unit Price, Lump Sum, etc.)  
17. No freight or delivery charges will be accepted unless shown on bid. 
18. Owner is exempt from State Retail Tax and Federal Excise Tax.  The price bid must be net, exclusive 

of taxes. 
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19. All bidders will comply with all Federal, State, and local laws relative to conducting business in the 
City of South Padre Island.  The laws of the State of Texas will govern as to the interpretation, 
validity, and effect of this bid, its award and any contract entered into. 

20. The successful bidder agrees by entering into this contract, to defend, indemnify and hold Owner 
harmless from any and all causes of action or claims of damages arising out of or related to 
bidder’s performance under this contract. 

21. Advanced disclosures of any information to any particular bidder which gives that particular 
bidder any advantage over any other interested bidder in advance of the opening of bids, whether 
in response to advertising or an informal request for bids, made or permitted by a member of the 
governing body or an employee or representative thereof, will operate to void all proposals of 
that particular bid solicitation or request. 

22. Minority business enterprises will be afforded full opportunity to submit bids in response to this 
invitation and will not be discriminated against on the grounds of race, color, creed, sex, or 
national origin in consideration for an award. 

 

D. QUALIFICATIONS OF BIDDERS 
To demonstrate qualifications to perform the Work, each Bidder must be prepared to submit within 
five days of City's request, written evidence, such as financial data, previous experience, present 
commitments and other such data as may be called for below.  Each Bid must contain evidence of the 
Bidder's qualifications to do business in the State of Texas or covenant to obtain such qualification 
prior to award of the contract. 

 

In determining a bidder's qualifications, the following factors will be considered: 
 

1. Work previously completed by the bidder and whether the bidder: 
 

a. maintains a permanent place of business, 
b. has adequate plant and equipment to do the work properly and expeditiously, 
c. has paid or settled all claims for payment promptly,  
d. has appropriate technical experience, 
e. has job references for work of similar size and scope to the project bid herein; and 
f. satisfactory performance and completion of public, or comparable, projects. 

 

2. The safety record of the Bidder, of the corporation, partnership, or institution represented by the 
Bidder, or of any one acting for such firm, corporation, or partnership. 

 

Each Bidder may be required to show that he has properly completed similar type work and that 
no claims are now pending against such work.  No bid will be accepted from any bidder who is 
engaged in any work that would impair his ability to fully execute, perform or finance this work. 

 

The General/Sub-Contractors Experience Data Sheet following the proposal must be filled out and 
submitted with the bid for consideration.  Failure to include a completed Data Sheet may result 
in the rejection of the bid. 
 

E. EXAMINATION OF CONTRACT DOCUMENTS AND SITE 
1. It is the responsibility of each Bidder before submitting a Bid, to:  

a. examines the Contract Documents thoroughly, 
b. visits the site to become familiar with local conditions that may affect cost, progress, 

performance or furnishing of the Work, 
c. considers federal, state and local Laws and Regulations that may affect cost, progress, 

performance or furnishing of the Work, 
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d. study and carefully correlate Bidder's observations with the Contract Documents, and 
e. notifies Owner's Representative of all conflicts, errors or discrepancies in the Contract 

Documents. 
f. visit with local utilities, including cable companies, and other entities that may have 

underground or above-ground infrastructure in the work area for infrastructure location. 
 

2. Information and data reflected in the Contract Documents with respect to underground facilities 
at or contiguous to the site is based upon information and data from the Owner's files for its 
underground facilities and information and data furnished by owners of other underground 
facilities. Owner does not assume responsibility for the accuracy or completeness thereof.  

 

3. Before submitting a Bid each Bidder will be responsible to make or obtain such explorations, at 
bidders expense and not to be added into cost of bid if accepted (tests and data concerning 
physical conditions - surface, subsurface and underground facilities - at or contiguous to the site, 
or otherwise) which may affect cost, progress, performance or furnishing of the Work and which 
Bidder deems necessary to determine its Bid for performing and furnishing the Work in 
accordance with the time, price and other terms and conditions of the Contract Documents. 

 

4. The lands upon which the Work is to be performed, rights-of-way and easements for access 
thereto and other lands designated for use by Contractor in performing the Work are identified 
in the Contract Documents. All additional lands and access thereto required for temporary 
construction facilities or storage of materials and equipment or disposal of spoil are to be 
provided by Contractor. Contractor is responsible for obtaining all permits required for any of the 
before mentioned purposes prior to beginning work in accordance with the Standard Form of 
Agreement, Paragraph 35 Permits and Licenses. 

 

5. The submission of a Bid will constitute an incontrovertible representation by Bidder that Bidder 
has complied with every requirement of this section, that without exception the Bid is premised 
upon performing and furnishing the Work required by the Contract Documents and such means, 
methods, techniques, sequences or procedures of construction as may be indicated in or required 
by the Contract Documents, and that the Contract Documents are sufficient in scope and detail 
to indicate and convey understanding of all terms and conditions for performance and furnishing 
of the Work. No pleas of ignorance of conditions that may be encountered in their execution of 
the Work under this contract, that is a result of failure to make the necessary examinations and 
investigations herein above indicated, will be accepted as an excuse for the failure or omission on 
the part of the Contractor to fulfill in every detail all the requirements of the Contract Documents. 
In no event shall a claim for extra compensation or for an extension of time be allowed for failure 
to thoroughly examine all requirements of Contract Documents. 

 

F. INTERPRETATIONS and ADDENDA 
All questions about the meaning or intent of the Contract Documents are to be directed to the Owner. 
Interpretations or clarification considered necessary by Owner's Representative in response to such 
questions will be issued by Addenda and mailed or otherwise delivered to all parties recorded by 
Owner's Representative as having received the Bidding Documents. Questions received less than 48 
hours prior to opening of Bids will not be answered. Only questions answered by a formal written 
Addenda will be binding. No oral and other interpretations or clarification will be considered official 
or binding. 

 

Addenda may also be issued to modify the Bidding Documents as deemed advisable by the City. 
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To properly qualify his bid, each Bidder shall, prior to filing his Bid, check the receipt of all Addenda or 
letters of clarification issued and acknowledge such receipt on the Proposal Form or on a separate 
attachment to the bid. Bids without such acknowledgment of all issued Addenda and letters of 
clarification may cause your bid to be considered non-responsive.  Such Addenda and letters of 
clarification shall become a part of the executed contract and modify the contract documents 
accordingly. 
 

G. BID SECURITY 
Bidders must submit with their Bids a Cashier's Check or a Certified Check in the amount of five (5%) 
percent of the maximum amount of Bid payable without recourse to the City of South Padre Island, 
Texas, or a bid bond in the same amount from a surety company holding permit from the State of 
Texas to act as a surety, as a guarantee that Bidder will enter into a contract and execute bond and 
guarantee forms within fifteen (15) days after notice of award of contract. Bids without checks, as 
stated above, or acceptable bid bond may not be considered. 

 

Bid Security shall be in effect from the opening of the Bid and will be retained until a Bidder has 
executed the Agreement and furnished the required contract security, whereupon the Bid Security 
will be returned. A Bidder may withdraw its Bid at any time until the Agreement is signed. However, 
it will forfeit its Bid Security in doing so if no material mistake was made in the Bid. 

 

The Bid Security of the Successful Bidder will be retained until such Bidder has executed the 
Agreement and furnished the required contract security, whereupon the Bid Security will be returned. 
If the Successful Bidder fails to execute and deliver the Agreement and furnish the required contract 
security within fifteen (15) days after the Notice of Award, Owner may annul the Notice of Award and 
the Bid Security of that Bidder will be forfeited. The Bid Security of other Bidders Whom Owner 
believes to have a reasonable chance of receiving the award may be retained by Owner until 5 days 
after the Agreement is executed whereupon Bid Security furnished by such Bidders will be returned. 
Bid Security with Bids which are not competitive will be returned within seven days after the Bid 
opening. 
 

H. CONTRACT TIME 
The times for Substantial Completion and Final Completion are set forth in the Special Provisions and 
will be included in the Standard Form of Agreement.  It will be necessary for the Successful Bidder to 
satisfy the City of the Bidder's ability to achieve Substantial Completion and Final Completion within 
the times designated in the Special Provisions. 
 

I. LIQUIDATED DAMAGES 
TIME IS OF THE ESSENCE IN THIS CONTRACT. Failure to meet Substantial or Final Completion dates 
will result in damages to the city in an amount specified in City's Standard Form of Agreement. 
 

J. SUBSTITUTE OR "OR EQUAL" ITEMS 
The materials and equipment described in the Bidding Documents establish a standard of required 
function, dimension, appearance and quality to be met by any proposed substitution. No substitution 
will be considered unless written request for approval has been submitted by the Bidder and has been 
received by Owner's Representative at least five (5) working days prior to the date for receipt of Bids 
or until after the contract for the work has been signed. Each such request shall include the name of 
the material or equipment for which it is to be substituted and a complete description of the proposed 
substitute including drawings, cuts, performance and test data and any other information necessary 
for an evaluation. A statement setting forth any changes in other materials, equipment or work that 
incorporation of the substitute would require shall be included. The burden of proof of the merit of 
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the proposed substitute is upon the Bidder. The Owner's Representative's decision of approval or 
disapproval of a proposed substitution shall be final. If Owner's Representative approves any 
proposed substitution before the date for receipt of bids, such approval will be set forth in an 
Addendum issued to all prospective Bidders. Bidders shall not rely upon approvals made in any other 
manner. 
 

K. BID FORM 
All blanks on the Bid Form must be completed in ink or by typewriter. Unfilled blanks may result in 
the bid being disqualified. 
 

Any financial amounts written in words will supersede amounts written by numbers in the Bid Form.  
 

Bids by corporations must be executed in the corporate name by the corporate officer authorized to 
sign for the corporation, accompanied by evidence of authority to sign.  The corporate address and 
state of incorporation must be shown below the signature. 
 

Bids by partnerships must be executed in the partnership name and signed by a partner, whose title 
must appear under the signature and accompanied by evidence of authority to sign. The fiscal address 
of the partnership must be shown below the signature. 
 

All names must be typed or printed below the signature. 
 

The Bid shall contain an acknowledgment of receipt of all Addenda. The numbers and dates of which 
must be filled in on the Bid Form or on a separate attachment to the Bid. 
 

The address and telephone number(s) for communication regarding the Bid must be shown. 
 

All of the data on the GENERAL/SUB-CONTRACTORS EXPERIENCE AND DATA INFORMATION sheet 
must be completely filled in. 
 

L.  SUBMISSION OF BIDS 
A Bid shall be submitted at the time and place indicated in the Advertisement. It shall be enclosed in 
an opaque sealed envelope, marked with the project title, name and address of the Bidder. The Bid 
shall be accompanied by the Bid Security and other required documents. If the Bid is sent through the 
mail or other delivery system, the sealed envelope shall be enclosed in a separate envelope with the 
notation "BID ENCLOSED" on the face of it. 

 

Each Bidder should, prior to filing his Bid check the receipt of all Addenda or letters of clarification 
issued and acknowledge such receipt on the outside of the envelope containing his Bid proposal.  

 
M. MODIFICATION AND WITHDRAWAL OF BIDS 

Bids may be modified or withdrawn by an appropriate document duly executed, in the described 
manner that a Bid must be executed and delivered to the place where Bids are to be submitted at any 
time prior to the opening of Bids. 

 

If prior to the award of the contract by the City Council, any Bidder files a duly signed, written notice 
with Owner's Representative and promptly thereafter demonstrates to the reasonable satisfaction of 
Owner's Representative that there was a material mistake in the preparation of his Bid, that Bidder 
may withdraw his Bid and the Bid Security will be returned. Thereafter, that Bidder will be disqualified 
from further bidding on the Work to be provided under the Contract Documents. 
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N. OPENING OF BIDS 
Properly prepared Bids will be opened publicly and read aloud. A summary of the amounts of the base 
Bids and major alternates (if any) will be made available to Bidders after the opening of Bids. A 
tabulation of the Bids which are read will be available upon request as soon as it has been assembled 
and verified. 

 

Bids received after the specified time of the opening will be returned unopened. 
 
 

O. BIDS TO REMAIN SUBJECT TO ACCEPTANCE 
All bids will remain subject to acceptance, for 60 days after the date of the Bid opening, but Owner 
may, in its sole discretion, release any Bid and return the Bid Security prior to that date. 
 

P. AWARD OF CONTRACT 
Owner reserves the right to reject any and all Bids, to waive any and all informalities and irregularities 
not involving price, time, or changes in the Work and to disregard all non-conforming, non-responsive, 
unbalanced or conditional Bids. Owner reserves the right to reject the Bid of any Bidder if Owner 
believes that it would not be in the best interest of the Project to make an award to that Bidder, 
whether because the Bid is not responsive or the Bidder is unqualified or of doubtful financial ability 
or fails to meet any other pertinent standard or criteria established by Owner. Discrepancies in the 
multiplication of units of Work and unit prices will be resolved in favor of the unit prices. Discrepancies 
between the indicated sum of any column of figures and the correct sum thereof will be resolved in 
favor of the correct sum. 

 

 
In addition to the purchase price in determining the best value for the city, the city may consider:  
 
(1) the reputation of the bidder and of the bidder’s goods and services;   
(2) the quality of the bidder’s goods or services;  
(3) the extent to which the goods or services meet the municipality’s needs;   
(4) the bidder’s past relationship with the municipality;   
(5) the city shall consider the impact on the ability of the municipality to comply with laws and rules 
relating to contraction with historically underutilized businesses and nonprofit organizations 
employing persons with disabilities;   
(6) the total long-term cost to the municipality to acquire the bidder’s goods or services;   
(7) any relevant criteria specifically listed in the request for bids or proposals;  
(8) the offeror’s safety record;  
(9) the offeror’s proposed personnel;  
(10) whether the offeror’s financial capability is appropriate to the size and scope of the project; and 
(11) any relevant factor specifically listed in the request for bids, proposals, or qualifications.  
(12)  the city shall consider and apply any existing laws, rules, or applicable municipal charters, 
including laws applicable to local governments, related to the use of women, minority, small, or 
disadvantaged businesses.  
 
Owner may consider the qualifications and experience of subcontractors, suppliers, and other persons 
and organizations proposed for those portions of the Work as to which the identity of subcontractors, 
suppliers, and other persons and organizations must be submitted as provided. Owner may also 
consider the operating costs, maintenance requirements, performance data and guarantees of major 
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items of materials and equipment proposed for incorporation in the Work when such data is required 
to be submitted prior to the Notice of Award.  
 
Owner may conduct such investigations as Owner deems necessary to assist in the evaluation of any 
Bid and to establish the responsibility, qualifications and financial ability of Bidders, proposed 
subcontractors, suppliers and other persons and organizations to perform and furnish the Work in 
accordance with the Contract Documents to Owner's satisfaction within the prescribed time.  
 
If the contract is to be awarded, it will be awarded to the lowest responsible Bidder whose evaluation 
by Owner indicates to Owner that the award will be in the best interests of the Project.  
 
If the contract is to be awarded, Owner will give the Successful Bidder a Notice of Award within 60 
days after the day of the Bid opening. Bid prices may be compared after adjusting for differences in 
the time designated in the Bid for Substantial Completion. The adjusting amount will be determined 
at the rate set forth in the Standard Form of Agreement for liquidated damages indicated for 
Substantial Completion for each day after the desired date appearing in City's Standard Form of 
Agreement.  
 
To facilitate the evaluation process, the City will be scoring the Bid per the following: 
 
Criteria                                                                            Weight (%)                      Score (1-5) 5 as the highest                       
 
Bid Proposal Amount                                                            55%                                        1-5              
(Total Project Cost)                                                       
Schedule and Time                                                                15%                                        1-5 
(Proposed project completion timeline)  
Experience and Qualifications                                             20%                                        1-5                   
(Relevant Project History, Key Personnel)  
References                                                                              10%                                        1-5 
(References included and/or contacted by the City)                                      
 
The weighed score will be calculated as: (Score for Category) x (Weight for Category) The total score 
will be calculated as:  Sum of all weighted scores to determine the highest Ranked Bidder.  
 

 

Q. CONTRACT SECURITY 
BOND PROVISIONS of the Standard Form of Agreement set forth Owner's requirements as to 
performance and payment Bonds. When the Successful Bidder delivers the executed Agreement to 
Owner, it must be accompanied by the required performance and payment Bonds. 
 

R. SIGNING OF AGREEMENT 
The Successful Bidder shall execute the Contract and provide proof of insurance as detailed in the 
Standard Form of Agreement based on Staff recommendation prior to Council action.  No later than 
15 days of Award, all required Bonds shall be delivered to Owner.  A fully executed contract will be 
presented to Successful Bidder.  
 

S. PERSONAL INTEREST 
No employee or City Council Member of the City may have any financial interest, directly or indirectly, 
in any proposed or existing agreement, purchase, work, sale or service to, for, with or by the City. 
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T. DISCLOSURE OF INTERESTED PARTIES 
Contracting hereunder may require compliance with §2252.908 Texas Government Code/Disclosure 
of Interested Parties for contracts that (1) require an action or vote by the City Council before the 
contract may be signed; or (2) has a value of at least $1 million.  The law provides that a governmental 
entity may not enter into certain contracts with a business entity unless the business entity submits a 
disclosure of interested parties to the governmental entity at the time the business entity submits the 
signed contract to the governmental entity or state agency.  
 

For purposes of this section, the following definitions apply: 
 

“Interested party” means a person who has a controlling interest in a business entity with whom the 
City contracts or who actively participates in facilitating the contract or negotiating the terms of the 
contract, including a broker intermediary, advisor, or attorney for the business entity. 
 

"Controlling interest" means: (1) an ownership interest or participating interest in a business entity 
by virtue of units, percentage, shares, stock, or otherwise that exceeds 10 percent; (2) membership 
on the board of directors or other governing body of a business entity of which the board or other 
governing body is composed of not more than 10 members; or (3) service as an officer of a business 
entity that has four or fewer officers, or service as one of the four officers most highly compensated 
by a business entity that has more than four officers. 
 
"Intermediary," means a person who actively participates in the facilitation of the contract or 
negotiating the contract, including a broker, adviser, attorney, or representative of or agent for the 
business entity who: 
1. Receives compensation from the business entity for the person's participation; 
2. Communicates directly with the City on behalf of the business entity regarding the contract; and 
3. Is not an employee of the business entity. 

 
 The process as implemented by the Texas Ethics Commission (“TEC”) is as follows: 

1. The disclosure of interested parties must be performed using the Texas Ethics Commission’s 
electronic filing application listing each interested party of which the business entity is aware on 
Form 1295, obtaining a certification of filing number for this form from the TEC, and printing a 
copy of it to submit to the City.   

2. The copy of Form 1295 submitted to the City must be notarized and contain the unique 
certification number from the TEC. The form must be filed with the City pursuant to §2252.908 
Texas Government Code, “at the time the business entity submits the signed contract” to the City. 

 

The City, in turn, will submit a copy of the disclosure form to the TEC not later than the 30th day after 
the date the City receives the disclosure of interested parties from the business entity. 

  

https://www.ethics.state.tx.us/whatsnew/elf_info_form1295.htm
https://www.ethics.state.tx.us/whatsnew/elf_info_form1295.htm
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 CONTRACTOR’S PROPOSAL 
 

E. GEORGIA RUTH DRIVE 

ITEM NO. DESCRIPTION EST. QTY. UNIT UNIT PRICE TOTAL 

PRICE 

1 REMOVE 

SMALL TREE OR 

SHRUB 

12 EA $ $ 

2 REMOVE AND 

REPLACE PALM 

TREE 

11 EA $ $ 

3 REMOVE 

ASPHALT 

DRIVEWAYS 

868 SY $ $ 

4 REMOVE 

CONCRETE 

DRIVEWAYS 

850 SY $ $ 

5 REMOVE 

GRAVEL 

DRIVEWAYS 

32 SY $ $ 

6 REMOVE 

DRIVEWAY 

PAVERS 

15 EA $ $ 

7 REMOVE 

STREET SIGNS 

3 EA $ $ 

8 REMOVE 

RAILROAD TIES 

1 LS $ $ 

9 RELOCATE 

UTILITY POLE 

1 EA $ $ 
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10 ADJUST SEWER 

CLEAN-OUTS 

4 EA $ $ 

11 ADJUST 

SANITARY 

MANHOLE 

1 EA $ $ 

12 8" SALVAGE 

ASPHALT 

PAVEMENT 

2305 SY $ $ 

13 EXCAVATION 

ROADWAY 

970 CY $ $ 

14 SUBGRADE 

WIDENING 

1400 SY $ $ 

15 EMBANKMENT 5 CY $ $ 

16 2" HMAC 2962 SY $ $ 

17 PRIME COAT/ 

MC-30 (0.2 

GAL/SY) 

592 SY $ $ 

18 5" LIMESTONE 

BASE 

2962 SY $ $ 

19 8" CEMENT 

STABILIZED 

SALVAGE 

3590 SY $ $ 

20 4% CEMENT 55 TON $ $ 

21 CURB & 

GUTTER 

1880 LF $ $ 

22 ASPHALT 

DRIVEWAY 

343 SY $ $ 
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23 5" CONCRETE 

DRIVEWAY 

380 SY $ $ 

24 5" THICK 

SIDEWALK 

527 SY $ $ 

25 SIDEWALK 

STAMPS (SPI 

LOGO) 

16 EA $ $ 

26 STORM DRAIN 

CONNECTION 

1 EA $ $ 

27 CURB INLET 

(LID W/ SPI 

LOGO) 

3 EA $ $ 

28 24" RCP (T&G) 936 LF $ $ 

29 PALM TREE 

ALLOWANCE 

(MIN 6' TRNK 

HT) (SYLVESTER 

PALM) 

11 EA $ $ 

30 FLORATAM 

GRASS 

7404 SF $ $ 

31 INSTALL 

CONSTRUCTION 

ENTRANCE 

1 EA $ $ 

32 REMOVE 

CONSTRUCTION 

ENTRANCE 

1 EA $ $ 

33 DUST CONTROL 

(962 LF) 

6 MO $ $ 

34 MOBILIZATION 1 LS $ $ 
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35 BARRICADES, 

SIGNS & 

TRAFFIC 

HANDLING 

6 MO $ $ 

E. GEORGIA RUTH DRIVE SUBTOTAL $ 
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E. CONSTELLATION DRIVE 

ITEM NO. DESCRIPTION EST. QTY. UNIT UNIT PRICE TOTAL 

PRICE 

36 REMOVE TREE 1 EA $ $ 

37 REMOVE AND 

REPLACE PALM 

TREE 

23 EA $ $ 

38 REMOVE 

ASPHALT 

DRIVEWAYS 

0 SY $ $ 

39 REMOVE 

CONCRETE 

DRIVEWAYS 

1827 SY $ $ 

40 REMOVE 

DRIVEWAY 

PAVERS 

30 SY $ $ 

41 REMOVE 

STREET SIGNS 

5 EA $ $ 

42 ADJUST SEWER 

CLEAN-OUTS 

9 EA $ $ 

43 ADJUST 

SANITARY 

MANHOLE 

1 EA $ $ 

44 8" SALVAGE 

ASPHALT 

PAVEMENT 

2234 SY $ $ 

45 EXCAVATION 

ROADWAY 

975 CY $ $ 
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46 SUBGRADE 

WIDENING 

1400 SY $ $ 

47 EMBANKMENT 5 CY $ $ 

48 2" HMAC 3000 SY $ $ 

49 PRIME COAT/ 

MC-30 (0.2 

GAL/SY) 

600 SY $ $ 

50 5" LIMESTONE 

BASE 

3000 SY $ $ 

51 8" CEMENT 

STABILIZED 

SALVAGE 

3626 SY $ $ 

52 4% CEMENT 56 TON $ $ 

53 CURB & 

GUTTER 

1880 LF $ $ 

54 ASPHALT 

DRIVEWAY 

0 SY $ $ 

55 CONCRETE 

DRIVEWAY 

793 SY $ $ 

56 5" THICK 

SIDEWALK 

517 SY $ $ 

7 SIDEWALK 

STAMPS 

15 EA $ $ 

58 RETAINING 

WALL - 4' 

15 LF $ $ 

59 STORM DRAIN 

CONNECTION 

1 EA $ $ 
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60 CURB INLET 

(LID W/ SPI 

LOGO) 

3 EA $ $ 

61 24" RCP (T&G) 920 LF $ $ 

62 PALM TREE 

ALLOWANCE 

(MIN 6' TRNK 

HT) (SYLVESTER 

PALM) 

23 EA $ $ 

63 FLORATAM 

GRASS 

5460 SF $ $ 

64 INSTALL 

CONSTRUCTION 

ENTRANCE 

1 EA $ $ 

65 REMOVE 

CONSTRUCTION 

ENTRANCE 

1 EA $ $ 

66 DUST CONTROL 

(976 LF) 

6 MO $ $ 

67 MOBILIZATION 1 LS $ $ 

68 BARRICADES, 

SIGNS & 

TRAFFIC 

HANDLING 

6 MO $ $ 

E. CONSTELLATION DRIVE SUBTOTAL $ 
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W. GARDENIA STREET 

ITEM NO. DESCRIPTION EST. QTY. UNIT UNIT PRICE TOTAL 

PRICE 

69 REMOVE AND 

REPLACE PALM 

TREE 

6 EA $ $ 

70 REMOVE 

ASPHALT 

DRIVEWAYS 

412 SY $ $ 

71 REMOVE 

CONCRETE 

DRIVEWAYS 

28 SY $ $ 

72 REMOVE 

STREET SIGNS 

1 EA $ $ 

73 REMOVE "A" 

CURB 

160 LF $ $ 

74 ADJUST WATER 

VALVES 

2 EA $ $ 

75 8" SALVAGE 

ASPHALT 

PAVEMENT 

986 SY $ $ 

76 EXCAVATION 

ROADWAY 

174 CY $ $ 

77 SUBGRADE 

WIDENING 

160 SY $ $ 

78 EMBANKMENT 80 CY $ $ 

79 2" HMAC 1262 SY $ $ 
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80 PRIME COAT/ 

MC-30 (0.2 

GAL/SY) 

252 SY $ $ 

81 5" LIMESTONE 

BASE 

1262 SY $ $ 

82 8" CEMENT 

STABILIZED 

SALVAGE 

1490 SY $ $ 

83 4% CEMENT 23 TON $ $ 

84 CURB & 

GUTTER 

690 LF $ $ 

85 ASPHALT 

DRIVEWAY 

116 SY $ $ 

86 CONCRETE 

DRIVEWAY 

9 SY $ $ 

87 5" THICK 

SIDEWALK 

203 SY $ $ 

88 SIDEWALK 

STAMPS (SPI 

LOGO) 

6 EA $ $ 

89 HANDICAP 

RAMP (TYPE 2) 

2 EA $ $ 

90 PALM TREE 

ALLOWANCE 

(MIN 6' TRNK 

HT) (SYLVESTER 

PALM) 

6 EA $ $ 

1 FLORATAM 

GRASS 

1400 SF $ $ 
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92 INSTALL 

CONSTRUCTION 

ENTRANCE 

1 EA $ $ 

93 REMOVE 

CONSTRUCTION 

ENTRANCE 

1 EA $ $ 

94 DUST CONTROL 

(351 LF) 

3 MO $ $ 

95 MOBILIZATION 1 LS $ $ 

96 BARRICADES, 

SIGNS & 

TRAFFIC 

HANDLING 

5 MO $ $ 

W. GARDINIA STREET SUBTOTAL $ 

TOTAL BASE BID 

E. GEORGIA RUTH DRIVE $________ 

E. CONSTELLATION DRIVE $________ 

W. GARDENIA STREET SUBTOTAL $________ 

TOTAL BASE BID $________ 

 

TOTAL BASE BID: $________________________ 

TOTAL number of calendar days to substantial completion: ___________ 

BY: ___________________________________________              Date: ___________ 

Signature 

___________________________________________                ___________ 

Printed Name                                                Title 

COMPANY: ___________________________________________________________ 

Address: ___________________________________________________________ 

Phone: ___________________________________________________________ 



24 | P a g e  
City of South Padre Island 
PW-1015-26 2025-2026 Side Street Improvements E. Georgia Ruth Drive, E. Constellation Drive, & W. Gardenia Street 
 

 

 CONTRACTOR’S EXPERIENCE and QUALIFICATIONS 
 

Name of Company:           
 

Company Years in Business:          
 

List Municipal Projects 
(Similar Projects in Size and Scope Completed in Last Five Years) 

 

Project Municipality $ 
Amount 

Type Date 

     

     

     

     

     

     

Superintendent & Project Manager Information 

Include Superintendent proposed for the project, years of experience as superintendent, project 
manager proposed for the project, and years’ experience as project manager 

Superintendent Years’ 
Experience 

Projects 

   

   

   

   

   

 

Project Manager Years’ 
Experience 

Projects 
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References 
Name 5 projects of similar work, giving owner’s name, representative’s name, project engineers 
name, and telephone numbers for each 

1.   

   

   

   

 

2.   

   

   

   

 

3.   

   

   

   

 

4.   

   

   

   

 

5.   
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 CERTIFICATION and ACKNOWLEDGMENT 
 

The undersigned affirms that they are duly authorized to submit this bid, that this bid has not been 
prepared in collusion with any other bidder, and that the contents of this bid have not been 
communicated to any other bidder prior to the official opening of this bid.  To the extent this Contract is 
considered a Contract for goods or services subject to § 2270.002 Texas Government Code, Bidder certifies 
that it:  i) does not boycott Israel; and ii) will not boycott Israel during the term of the Agreement. 
Additionally, the undersigned affirms that the firm is willing to sign the enclosed Standard Form of 
Agreement (if applicable). 
 
Signed by:       Title:        
 
Typed Name:  Company Name:     

     
Phone No:      Fax No:       

    
Email:    
 
Bid Address:             
    P.O. Box or Street   City  State  Zip 
 
Remit Address:           
     P.O. Box or Street   City  State  Zip 
 
Federal Tax ID No:      
 
DUNS No:        
 
Date:             
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BID BOND 
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 GENERAL and SPECIAL CONDITIONS OF AGREEMENT 
 

A. GENERAL CONDITIONS OF AGREEMENT 
The Standard Form of Agreement between Owner and Contractor shall be governing conditions of 
this contract. 

 

1. STANDARD SPECIFICATIONS FOR CONSTRUCTION--CITY OF SOUTH PADRE ISLAND 
 

a. CIVIL CONSTRUCTION: These specifications shall be used in conjunction with the City of South 
Padre Island’s Standard Specifications of Water and Sewer Construction and Street 
Construction and is hereby incorporated by reference and those specifically provided for in 
Chapter 23 of the Code of Ordinances, City of South Padre Island.   All City of South Padre 
codes and ordinances shall apply.  

 

Any discrepancies between the City standards and these specifications shall be clarified per the 
instructions in Paragraph F, “INTERPRETATIONS AND ADDENDA” in the instructions to Bidders. 

 
B. SPECIAL CONDITIONS OF AGREEMENT 
 

1. MEASUREMENTS: All work not specifically set forth as a pay item in the Proposal shall be 
considered a subsidiary obligation of the Contractor and all costs in connection therewith shall be 
included in the various unit prices listed in the Proposal. 

 

2. QUANTITIES: Where unit quantities are shown on each bid item of the Proposal, they shall be 
construed to represent approximate quantities of Work to be completed.  Final quantities will be 
determined by measurement on the site of the completed Work.  Work performed outside of 
specified limits will not be included in final measurement.  Bidders are hereby notified that no 
incidental items of the Work will be paid for unless it is listed in the Proposal form as a pay item. 

 

3. EXPLOSION, COLLAPSE AND UNDERGROUND HAZARDS (XCU): Contracts where trenching depths 
exceed twelve (12) feet shall require additional coverage for the following General Liability 
hazards: 

   

Explosion  Applies to blasting operations 
  Collapse  Applies to excavation and grading work adjacent to    

    structure 
Underground Applies to excavation, burrowing, trenching, tunneling, etc. For example, 

severing an electrical line during excavation operations.  
 

An additional premium may be assessed by contractor’s insurance provider.  Successful contractors 
responsible for assessing depth based on plans and specifications contained herein.    

 

4. TRAFFIC CONTROL. When work is performed in or immediately adjacent to a public street right-
of-way, the Contractor shall submit to the City Engineer a traffic control plan for each public right-
of-way he enters prior to the pre-construction meeting.  This plan shall be in conformance to the 
Texas Manual on Uniform Traffic Control Devices.  Once reviewed, the plans will be returned to 
the Contractor with comments. 

 

Approved Traffic Control Plans shall be in the possession of the contractor on site during all work 
within the designated right of way. 
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5. MATERIAL STAGING. Contractor is responsible for identifying and securing a suitable site for the 
storage of materials and other construction related items unless such a site is specifically 
identified in the plans. 

 

6. PERMITS. Contractor will be required to get permits pursuant to contract documents; however, 
city will waive the fees. 

 

7. STORMWATER PERMIT. For construction areas disturbing more than one (1) acre of land, 
Contractor shall provide a Storm Water Pollution Prevention Plan and all related inspections, rain 
gages, signage, subsidiary to the contract.   

 

8. SURVEY. The Owner will provide a one-time survey staking of key construction points, bench 
marks, horizontal controls, building corners, or utility appurtenances as deemed necessary by the 
City Engineer.  Additional construction staking, or replacement staking, will be at the contractor’s 
expense. 

 

9. CONTRACTOR PARKING and BATHROOMS. Unless noted otherwise in the bid documents and 
plans, the installation of temporary bathroom facilities on the site will not be allowed.  Parking 
for construction related vehicles, worker vehicles, and other equipment may be limited at the 
construction site.  The Contractor should anticipate the need to provide for off-site parking 
subsidiary to the bid price in the contract.  

 

10. FIELD OFFICES. The Contractor will not be required to maintain a field office at the construction 
site.  In the event that the Contractor wishes to have a temporary project office, approval will be 
required by the Owner.  The cost for the installation of all utilities will be paid by the Contractor. 

 

11. DRAINAGE AND EROSION CONTROLS. The contractor will be responsible for designing, installing 
and maintaining interim drainage and erosion controls for the construction site.  Surface drainage 
channels, culverts, or other features will be maintained by the contractor in such a way to 
minimize the impacts from storm water to offsite properties. 

 

12. CONTRACT FORMS, BONDS AND CERTIFICATES. The Standard Form of Agreement bond forms 
listed below will be made a part of the executed contract documents and are made a part of these 
specifications: 

 

a. PERFORMANCE BOND 
 

b. PAYMENT BOND 
 

These forms are not to be filled in by the bidder at the time of submitting his proposal. 
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EXHIBIT A 
STANDARD FORM OF AGREEMENT 

CONSTRUCTION SERVCES 
 

STANDARD FORM OF AGREEMENT  

CONSTRUCTION SERVICES OVER $50,000 

(with bond forms) 

This Agreement is entered into by and between the City of South Padre Island, a Texas home-rule 
municipal corporation (the “City”) and CONTRACTOR a  corporation (the “Contractor”), for the 
construction and/or installation of 2025 – 2026 Side Street Improvements Phase I, E. Georgia Ruth 
Drive, E. Constellation Drive and W. Gardenia Street 
1. DEFINITIONS 
1.01. Calendar Day.  A "calendar day" is any day of the week or month, no days being excepted. 
 
1.02. City.  Whenever the word "City" is used, it shall mean and be understood as referring to the City 
of South Padre Island, Texas. 
 
1.03. City's Representative.  Whenever the words "City's Representative" or "Representative" are 
used, it shall mean and be understood as referring to the City Manager or his delegate, who shall act as 
City's agent.  The City's Representative may inspect and issue instructions but shall not directly supervise 
the Contractor.   
 
1.04. Contract Amount.  The term “Contract Amount” shall mean the amount of Contractor’s lump 
sum base bid proposal, together with all alternates, as accepted by the City in accordance with the 
Contractor’s Proposal.  In the case of a unit price contract, Contract Amount shall mean the sum of the 
product of all unit prices times the respective estimated final quantities of work, for all base bid and 
alternates, as accepted by the City. 
 
1.05. Contract Documents.  The term "Contract Documents" shall mean those documents listed in 
Paragraph 2.01. 
 
1.06. Contractor.  Whenever the word "Contractor" is used, it shall mean the person(s), partnership, 
or corporation who has agreed to perform the work embraced in this Agreement and the other Contract 
Documents. 
 
1.07. Extra Work.  The term "Extra Work" shall mean and include work that is not covered or 
contemplated by the Contract Documents but that may be required by City's Representative and 
approved by the City in writing prior to the work being done by the Contractor. 
 
1.08. Final Completion.  The term "Final Completion" shall mean that all the work has been 
completed, all final punch list items have been inspected and satisfactorily completed, all payments to 
materialmen and subcontractors have been made, all documentation and warranties have been 
submitted, and all closeout documents have been executed and approved by the City.  
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1.09. Interpretation of Phrases.  Whenever the words "directed", "permitted", "designated", 
"required", "considered necessary", "prescribed", or words of like import are used, it is understood that 
the direction, requirement, permission, order, designation, or prescription of City's Representative is 
intended.  Similarly, the words "approved", "acceptable", "satisfactory", or words of like import shall 
mean approved by, accepted by, or satisfactory to City's Representative. 
 
1.10. Nonconforming work.  The term "nonconforming work" shall mean work or any part thereof 
that is rejected by City 's Representative as not conforming with the Contract Documents. 
 
1.11. Parties.  The "parties" are the City and the Contractor. 
 
1.12. Project.  The term "Project" shall mean and include all that is required to obtain a final product 
that is acceptable to the City.  The term "work" shall have like meaning. 
 
1.13. Subcontractor.  The term "subcontractor" shall mean and include only those hired by and having 
a direct contact with Contractor for performance of work on the Project.  The City shall have no 
responsibility to any subcontractor employed by a Contractor for performance of work on the Project, 
and all subcontractors shall look exclusively to the Contractor for any payments due. 
 
1.14. Substantially Completed.  The term "Substantially Completed" means that in the opinion of the 
City's Representative the Project, including all systems and improvements, is in a condition to serve its 
intended purpose but still may require minor miscellaneous work and adjustment.  Final payment of the 
Agreement Price, including retainage, however, shall be withheld until Final Completion and acceptance 
of the work by the City.  Acceptance by the City shall not impair or waive any warranty obligation of 
Contractor. 
 
1.15. Work.  The term "work" as used in this Agreement shall mean and include all that is required 
herein to obtain a final product that is acceptable to the City.  The term "Project" shall have like 
meaning.  This Project includes the following: 
 
Widening E. Georgia Ruth, E. Constellation Drive and W. Gardenia Street.    
              
 
1.16. Working Day.  A "working day" means any day not including Saturdays, Sundays, or legal 
holidays. 
 
2. CONTRACT DOCUMENTS 
 2.01. The Contract Documents and their priority shall be as follows: 
 
2.01.01. This signed Agreement 
2.01.02. Addendum to this Agreement 
2.01.03. General Conditions 
2.01.04. Special Conditions 
2.01.05. Technical specifications 
2.01.06. Drawings 
2.01.07. Instructions to Bidders and any other notices to Bidders or Contractor 
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2.01.08. Performance bond, Payment bonds, Bid bonds and Special bonds 
2.01.09. Contractor's Proposal 
 
2.02. Where applicable, the Contractor will be furnished three (3) sets of plans, drawings, 
specifications, and related Contract Documents for its use during construction.  Plans and specifications 
provided for use during construction shall be furnished directly to the Contractor only.   
 
2.03. The Contractor shall distribute copies of the plans and specifications to suppliers and 
subcontractors as necessary.  The Contractor shall keep one (1) copy of the plans and specifications 
accessible at the work site with the latest revisions noted thereon.  For proper execution of the work 
contemplated by this Agreement, additional sets of drawings, plans and specifications may be 
purchased by the Contractor.   
 
2.04. All drawings, specifications, and copies thereof furnished by the City shall not be re-used on 
other work, and with the exception of one (1) copy of the signed Contract Documents, all documents, 
including sets of the plans and specifications and “as built” drawings, are to be returned to the City on 
request at the completion of the work.  All Contract Documents, models, mockups, or other 
representations are the property of the City.  In the event of inconsistencies within or between parts of 
the Contract Documents, the Contractor shall (1) provide the better quality or greater quantity of Work, 
or (2) comply with the more stringent requirement, either or both in accordance with the City’s 
interpretation.  The terms and conditions of this Clause 2.04, however, shall not relieve the Contractor 
of any of the obligations set forth in Paragraphs 8.01. and 8.02. 
 
3. AWARD OF CONTRACT 
3.01. Upon the award of the contract by the City Council, the parties shall execute this Agreement, 
and the Contractor shall deliver to City's Representative all documents, bonds, and certificates of 
insurance required herein.   
 
3.02. Time is of the essence of this Agreement.  Accordingly, the Contractor shall be prepared to 
perform the work in the most expedient and efficient possible manner in order to complete the work by 
the times specified in this Agreement for Substantial Completion and Final Completion.  In addition, the 
Contractor's work on the Project shall be commenced on the date to be specified in the notice to 
proceed.  The notice to proceed may be given by oral notification or set by City's Representative at the 
post-contract award conference.  The notice to proceed may not be given, nor may any work be 
commenced, until this Agreement is fully executed and complete, including all required exhibits and 
other attachments, particularly those required under Paragraphs 27 and 28 (Insurance & Bonds). 
 
3.03.  Contract Amount. Except in the event of a duly authorized change order approved by the City as 
provided in this Contract, and in consideration of the Contractor’s final completion of all work in 
conformity with this Contract, the City shall pay the Contractor an amount not to exceed                                
100 Dollars ($                     ). 
 
4. CITY'S REPRESENTATIVE 
 4.01. The Contractor shall forward all communications, written or oral, to the City through the 
City's Representative.   
 



33 | P a g e  
City of South Padre Island 
PW-1015-26 2025-2026 Side Street Improvements E. Georgia Ruth Drive, E. Constellation Drive, & W. Gardenia Street 
 

 4.02. The City's Representative may periodically review and inspect the work of the 
Contractor.   
 
 4.03. The City's Representative shall appoint, from time to time, such subordinate supervisors 
or inspectors as City's Representative may deem proper to inspect the work performed under this 
Agreement and ensure that said work is performed in accordance with the plans and specifications.  
 
 4.04. The Contractor shall regard and obey the directions and instructions of City's 
Representative, any subordinate supervisors or inspectors appointed by the City provided such 
directions and instructions are consistent with the obligations of this Agreement. 
 
 4.05. Should the Contractor object to any orders by any subordinate supervisor or inspector, 
the Contractor may, within two (2) days from receipt of such order, make written appeal to City's 
Representative for his decision. 
 
5. INDEPENDENT CONTRACTOR 
5.01. In all activities or services performed hereunder, the Contractor is an independent contractor 
and not an agent or employee of the City.  The Contractor, as an independent contractor, shall be 
responsible for the final product contemplated under this Agreement.  Except for materials furnished by 
the City, the Contractor shall supply all materials, equipment and labor required for the execution of the 
work on the Project.  The Contractor shall have ultimate control over the execution of the work under 
this Agreement.  The Contractor shall have the sole obligation to employ, direct, control, supervise, 
manage, discharge, and compensate all of its employees and subcontractors, and the City shall have no 
control of or supervision over the employees of the Contractor or any of the Contractor's subcontractors 
except to the limited extent provided for in this Agreement.  
 
 5.02. The Contractor shall retain personal control and shall give its personal attention to the 
faithful prosecution and completion of the work and fulfillment of this Agreement.  The subletting of any 
portion or feature of the work or materials required in the performance of this Agreement shall not 
relieve the Contractor from its obligations to the City under this Agreement.  The Contractor shall 
appoint and keep on the Project during the progress of the work a competent Project Manager and any 
necessary assistants, all satisfactory to City's Representative, to act as the Contractor's representative 
and to supervise its employees and subcontractors.  All directions given to the Project Manager shall be 
binding as if given to the Contractor.  Adequate supervision by competent and reasonable 
representatives of the Contractor is essential to the proper performance of the work, and lack of such 
supervision shall be grounds for suspending the operations of the Contractor and is a breach of this 
Agreement. 
 
 5.03. Unless otherwise stipulated, the Contractor shall provide and pay for all labor, materials, 
tools, equipment, transportation, facilities, and drawings, including engineering, and any other services 
necessary or reasonably incidental to the performance of the work by the Contractor.  It shall be the 
responsibility of the Contractor to furnish a completed work product that meets the requirements of the 
City.  Any additional work, material, or equipment needed to meet the intent of this specification shall 
be supplied by the Contractor without claim for additional payment, even though not specifically 
mentioned herein. 
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 5.04. Any injury or damage to the Contractor or the Project caused by an act of God, natural 
cause, a party or entity not privy to this Agreement, or other force majeure shall be assumed and borne 
by the Contractor. 
 
6. DISORDERLY EMPLOYEES 
The Contractor agrees to employ only orderly and competent employees skillful in the performance of 
the type of work required, and agrees that whenever City's Representative shall inform the Contractor in 
writing that any person or persons on the work are, in his opinion, incompetent, unfaithful, or 
disorderly, such person or person shall be discharged from the work and shall not again be re-employed 
on the site or the Project without City's Representative's written permission.   
7. HOURS OF WORK 
The Contractor may work Monday through Friday from 7 a.m. to 6 p.m., exclusive of Saturdays, Sundays, 
or legal holidays.  The Contractor may work overtime, weekends, and holidays only when approved in 
advance by the City's Representative.  The time for Substantial Completion shall not be affected in any 
way by inclusion of this section or by the City's consent or lack of consent to work outside of the times 
specified in this Agreement. 
 
8. NATURE OF THE WORK 
It is understood and agreed that the Contractor has, by careful examination, studied and compared the 
various Drawings and other Contract Documents, satisfied itself as to the nature and location of the 
work, the conditions of the ground and soil, the nature of any structures, the character, quality, and 
quantity of the material to be utilized, the character of equipment and facilities needed for and during 
the prosecution of the work, the time needed to complete the work, Contractor's ability to meet all 
deadlines and schedules required by this Agreement, the general and local conditions, including but not 
limited to weather, and all other matters that in any way affect the work under this Agreement.  These 
obligations are for the purpose of facilitating construction by the Contractor and are not for the purpose 
of discovering errors, omissions, or inconsistencies in the Contract Documents; however, any errors, 
inconsistencies or omissions discovered, or which reasonably should have been discovered by the 
Contractor shall be reported promptly to the City as a request for information in such form as the City 
may require.  However, the Contractor shall not perform any act or do any work on the Project that 
places the safety of persons at risk or potentially damages materials or equipment used in the Project, 
and the Contractor shall do nothing that would render any test or tests erroneous. 
 
Any design errors or omissions noted by the Contractor during this review shall be reported promptly to 
the City, but it is recognized that the Contractor’s review is made in the Contractor’s capacity as a 
contractor and not as a licensed design professional unless otherwise specifically provided in the 
Contract Documents.  The Contractor is not required to ascertain that the Contract Documents are in 
accordance with applicable laws, statutes, ordinances, building codes, and rules and regulations, but any 
nonconformity discovered by or which reasonably should have been discovered or made known to the 
Contractor shall be reported promptly to the City. 
 
If the Contractor fails to perform the obligations of Paragraphs 8.01. and 8.02., the Contractor shall pay 
such costs and damages to the City as would have been avoided if the Contractor had performed such 
obligations.  The Contractor shall not be liable to the City for damages resulting from errors, 
inconsistencies or omissions in the Contract Documents or for differences between field measurements 
or conditions and the Contract Documents unless the Contractor recognized or reasonably should have 
recognized such error, inconsistency, omission or difference and knowingly failed to report it to the City. 
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9.         POST-AGREEMENT AWARD MEETINGS 
 
9.01. Prior to the commencement of the work, the parties shall meet and attend a post-agreement 
award meeting at the time and place determined by City's Representative.  At the post-agreement 
award meeting, the parties shall meet, discuss, and finalize all schedules, including commencement 
date, and/or specifications submitted for review.  No later than ten (10) days prior to the post-
agreement award meeting, the Contractor shall submit to City's Representative the following 
documents: 
 
(a) Schedules of work contemplated, including the starting and ending date, as well as an indication 
of the completion of stages of work hereunder. 
 
(b) The names and addresses of all proposed subcontractors in writing.   
 
(c) Schedules of the starting and ending dates of subcontractors and the scope of work 
contemplated for subcontractors. 
 
(d) Name, local office, phone number and addresses and, home phone numbers for the Contractor 
and its Project Superintendent/Manager. 
 
(e) For construction projects, four (4) copies of all shop and/or setting drawings or schedules for the 
submission thereof. 
 
(f) Where applicable, materials procurement schedules and material supplier names, addresses 
and phone numbers. 
 
9.02. The City's Representative, within five (5) working days after the initial post-agreement award 
conference or any other meetings, may submit minutes of the meeting to the Contractor.  The 
Contractor shall thereafter have five (5) working days to review the minutes and make its objections, 
changes, or reductions thereto in writing.  The Contractor shall thereafter sign the minutes and 
promptly return them to City's Representative.  Where there is disagreement, City's Representative will 
make the final determination. 
 
10. PROGRESS OF WORK 
 
10.01. Unless otherwise specifically provided, the Contractor shall prosecute its work at such time and 
sessions, in such order of precedence, and in such manner as shall be most conducive to the economy of 
the Project; provided, however, that the order and time of prosecution shall be such that the Project 
shall be Substantially Completed in accordance with this Agreement, the plans and specifications, and 
within the time of completion designated in the schedules agreed upon by the parties.   
 
10.02. Further, the parties shall be subject to the following: 
 
(a) The Contractor shall submit a progress schedule and payment schedule of the work 
contemplated by this Agreement at the initial post-agreement award meeting and subsequent 
meetings. 
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(b) City's Representative shall be entitled to make objections to the Contractor's schedule 
submitted herein.  The Contractor shall promptly resubmit a revised schedule to City's Representative.  
 
(c) The Project Superintendent/Manager shall coordinate its activities with City's Representative.  If 
required by the City, the Contractor shall provide a weekly schedule of planned activities, which may be 
reviewed on a daily basis. 
 
(d) The Contractor shall submit, at such time as may reasonably be requested by City's 
Representative, additional schedules that shall list the order in which the Contractor proposes to carry 
on the work with dates at which the Contractor will start the several parts of the work and the 
estimated dates of completion of the several parts.   
 
(e) The Contractor shall attend additional meetings called by City's Representative upon twenty-
four (24) hours written notice unless otherwise agreed in writing by the parties. 
 
(f) When the City is having other work done, either by agreement or by its own force, City's 
Representative may direct the time and manner of work done under this Agreement so that conflicts 
will be avoided and the various work being done by and for the City shall be coordinated. 
 
(g) In the event that it is determined by the City that the progress of the work is not in accordance 
with the approved progress and payment schedule, the City may so inform the Contractor and require 
the Contractor to take such action as is necessary to insure completion of the Project within the time 
specified. 
 
10.03.  The process of approving Contractor’s schedules and updates to Contractor’s schedules shall not 
constitute a warranty by the City that any non-Contractor milestones or activities will occur as set out in 
the Contractor’s schedules.  Approval of a contractor’s schedules does not constitute a commitment by 
the City to furnish any City-furnished information or material any earlier than the City would otherwise 
be obligated to furnish that information or material under the Contract Documents.  Failure of the Work 
to proceed in the sequence scheduled by Contractor shall not alone serve as the basis for a Claim for 
additional compensation or time.  In the event there is interference with the Work which is beyond its 
control, Contractor shall attempt to reschedule the Work in a manner that will hold the additional time 
and costs beyond its control to a minimum.  The Contractor shall monitor the progress of the Work for 
conformance with the requirements of the construction schedules and shall promptly advise the City of 
any delays or potential delays.  In the event any schedule indicates any delays, the Contractor shall 
propose an affirmative plan to correct the delay.  In no event shall any schedule constitute an 
adjustment in the Contract Time, any Milestone Date or the Contract Sum unless any such adjustment is 
agreed to by the City and authorized pursuant to Change Order. 
 
10.04. Work Stoppage.  If in the judgment of either the City or City's Representative any of the work or 
materials furnished is not in strict accordance with this Agreement or any portion of the work is being 
performed so as to create a hazardous condition, they may, in their sole discretion, order the work of 
the Contractor or any sub-contractor wholly or partially stopped until any objectionable person, work, 
or material is removed from the premises.  Such stoppage or suspension shall neither invalidate any of 
the Contractor's performance obligations under this Agreement, including the time of performance and 
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deadlines therefore, nor will any extra charge be allowed the Contractor by reason of such stoppage or 
suspension. 
 
11. SITE CONDITIONS AND MANAGEMENT 
 
11.01. Where the Contractor is working around or in existing structures, it shall verify conditions at the 
site, including but not limited to, door openings and passages.  Any items constructed or manufactured 
off-site or outside of buildings shall be done so that they are not too bulky for existing facilities.  The 
Contractor shall provide special apparatus as required to handle any such items.  All special handling 
equipment charges shall be at the Contractor's expense.  Further, Contractor shall include in its price for 
the Work, all labor, materials, equipment and/or engineering services required to protect the adjacent 
properties and/or structures from damage due to performance of the Work. 
 
11.02. The Contractor shall be responsible for all power, light, and water required to perform the work. 
 
11.03. Throughout the progress of the work, the Contractor shall keep the working area free from 
debris of all types, and remove from premises all rubbish, resulting from any work being done by him.  
At the completion of the work, the Contractor shall leave the premises in a clean and finished condition.  
Any failure to do so may be remedied and charged back to the Contractor. 
 
 11.04. Layout of Work.  Except as specifically provided herein, the Contractor shall lay out all 
work in a manner acceptable to City's Representative in accordance with applicable City of South Padre 
Island codes and ordinances.  City's Representative will review the Contractor's layout of all structures 
and any other layout work done by the Contractor at the construction meeting, or at the Contractor's 
request, but this review does not relieve the Contractor of the responsibility of accurately locating all 
work in accordance with the plans and specifications. 
 
 11.05. Lines and Grades.  All lines and grades shall be furnished by the Contractor.  
Benchmarks and control stakes have been provided by the City’s Representative.  All benchmarks and 
control stakes shall be carefully preserved by the Contractor.  In case of destruction or removal of the 
same by the Contractor, its subcontractors, or employees, such stakes, marks, etc. shall be replaced by 
the Contractor at the Contractor's expense.  If the Contractor fails to do so, the City may do so and 
charge back the Contractor.  Additional construction staking as needed for the work, including lines and 
grades, shall be the sole responsibility of the Contractor, and the Contractor shall receive no extra time 
or compensation therefor. 
 
Contractor's Structures.  The building or locating of structures for housing men or the erection of tents 
or other forms of protection will be permitted only at such places as City's Representative shall permit.  
The Contractor shall not damage the property where such structures are allowed and shall at all times 
maintain sanitary conditions in and about such structures in a manner satisfactory to the City.  The City 
may charge the Contractor for any damage or injury to the City, its property, or third persons as a result 
of the location or use of such structures. 
 
The Contractor and any entity over whom the Contractor has control shall not erect any sign on the 
Project site without the prior written consent of the City. 
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11.08.  City may have other work related to the Project performed at the Project site during the time the 
Work is performed.  Contractor should schedule its Work to coordinate with the work of other 
contractors and utilities with the understanding that some of that work may be performed at times 
other than as set out in the Contract Documents or as otherwise anticipated.  City will endeavor to have 
such other work performed so as not to unduly interfere with Contractor's performance when 
Contractor notifies City of specific reasonable needs well in advance of those needs and where it is 
possible to do so.  Although Contractor should anticipate some delays and interference to its sequence 
of Work because of work by other contractors and utilities, and will not be entitled to either an 
extension of time or additional compensation because of them, in the event of substantial delay caused 
by another contractor or a utility, after advance notice of its needs by Contractor, Contractor will be 
entitled to make a claim for an extension of time as provided herein. 
 
11.09.  When two or more contractors, including Contractor, are employed on related or adjacent work 
or obtain materials from the same material source, or when work must be completed by one contractor 
before another can begin, each shall conduct his operations in such a manner as not to cause any 
unnecessary delay or hindrance to the other.  Each contractor, including Contractor if applicable, shall 
be responsible to the other for all damage to work, to persons, or to property caused to the other by his 
operations, and for loss caused the other due to unreasonable or unjustified delays or failure to finish 
the work or portions thereof, or furnish materials within the time requested.  Should Contractor cause 
damage to the work or property of any separate contractor at the Project site, or should any claim 
arising out of Contractor's separate contractor at the Project site, or should any claim arising out of 
Contractor's performance of the Work at the Project site be made by any separate contractor against 
Contractor, City or other consultants, or any other person, Contractor shall promptly attempt to settle 
with such other contractor by agreement, or to otherwise resolve the dispute.  Contractor shall, to the 
fullest extent permitted by applicable laws, indemnify and hold City harmless from and against all 
claims, damages, losses and expenses (including, but not limited to, fees of architects, attorneys and 
other professionals and court costs) arising directly, indirectly or consequentially out of any action, 
legal or equitable, brought by any separate contractor against City to the extent based on a claim 
arising out of Contractor's negligence. 
 
12. MATERIALS 
 
12.01. Materials or work described in words that when so applied have well-known technical or trade 
meaning shall be held to refer to such recognized standards.  All work shall be done and all materials 
furnished in strict conformity with this Agreement, the other Contract Documents, and recognized 
industry standards.  When specific products, systems or items of equipment are referred to in the 
Contract Documents, any ancillary devices necessary for connecting the products, systems or items of 
equipment shall also be provided.  When standards, codes, manufacturer’s instructions and guarantees 
are required by the Contract Documents, the current edition at the time of Contract execution shall 
apply, unless another edition is specified in the Contract Documents.  References to standards, codes, 
manufacturer’s instructions and guarantees shall apply in full, except (1) they do not supersede more 
stringent standards set out in the Contract Documents, and (2) any exclusions or waivers that are 
inconsistent with the Contract Documents do not apply. 
 
 12.02. All materials shall be approved by the City prior to purchase by the Contractor.  Unless 
otherwise specified herein, the Contractor shall purchase all materials and equipment outright and shall 
not subject the materials and equipment utilized in the Project to any conditional sales agreement, 
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bailment, lease, or other agreement reserving unto seller any right, title, or interest therein.  Title to all 
materials, but not risk of loss, shall pass to the City upon delivery to the Project. 
 
 12.03. Where the City deems it necessary to supply materials, it may furnish to the Contractor 
the list of materials set forth in the attached "List of City Furnished Materials".  Upon receipt of said 
materials, the Contractor shall immediately furnish to the City a written receipt.  Moreover, the 
Contractor shall, on behalf of the City, accept delivery of the materials set forth in the attached "List of 
Materials Ordered by the City".  Under such circumstances, the Contractor shall promptly forward to the 
City for payment the supplier's invoice together with the Contractor's receipt in writing for such 
materials. 
 
(a) Upon acceptance of the materials furnished or ordered by the City, the Contractor warrants that 
it shall properly handle, transport, store and safeguard the materials.   
 
(b) Further, the Contractor shall repair, repaint or replace any and all materials or any part thereof 
damaged or stolen while in its possession.  Such materials are considered to be in the Contractor's 
possession from the moment the Contractor either accepts delivery of the materials or signs a receipt 
accepting delivery of said materials until the Project is accepted by the City's Representative.   
 
(c) Before transporting any of the materials furnished or ordered by the City, the Contractor shall 
establish to the City's satisfaction that it has obtained insurance against losses, theft, damage, equal to 
or greater than the amounts spent by the City in securing said materials.  It shall be incumbent upon the 
Contractor to verify the cost of materials.   
 
(d) The City shall not be obligated to furnish materials in excess of the quantities, size, kind, and 
type set forth in the attached List of City Furnished Materials and List of Materials Ordered by the City.  
If the City furnishes, and the Contractor accepts, materials in excess thereof, the values of such excess 
materials shall be their actual cost as stated by the City. 
 
(e) Upon delivery, the Contractor shall promptly receive, unload, transport, and handle all materials 
and equipment on the List of Materials Ordered by the City at its expense and shall be responsible for all 
shipping costs. 
 
Materials and supplies shall be new and of good quality.  Upon request, the Contractor shall supply 
proof of quality and manufacturer.  No refurbished, reconditioned, or other previously utilized materials 
or supplies will be used without the prior signed authorization of City's Representative.  The Contractor 
may utilize substitutes of equal quality and function only upon the prior written authorization of the 
City's Representative.  The City's Representative may require documentation as to quality and function, 
including manufacturer's specifications, to insure that the proposed substitute is equal to the required 
material or supply.  The City's Representative shall have sole discretion over the use of substitute 
materials and supplies.  Contractor shall bear the risk of any delay in performance caused by submitting 
substitutions. 
 
Only materials and equipment which are to be used directly in the Work shall be brought to and stored 
on the Project site by the Contractor.  After equipment is no longer required for the Work, it shall be 
promptly removed from the Project site.  Protection of construction material and equipment stored at 
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the Project site from weather, theft, damage and all other perils is solely the responsibility of the 
Contractor. 
 
13. ENTRY, OBSERVATION, TESTING & POSSESSION 
 
13.01. The City reserves the right to enter the Project site or sites by such employee(s) or agent(s) as it 
may elect for the purpose of inspecting the work.  The City further reserves the right to enter the Project 
site or sites for the purpose of performing such collateral work as the City may desire. 
 
13.02. The City's Representative shall have the right, at all reasonable times, to observe and test the 
work.  The Contractor shall make necessary arrangements and provide proper facilities and access for 
such observation and testing at any location where the work or any part thereof is in preparation or 
progress.  The Contractor shall ascertain the scope of any observation that may be contemplated by 
City's Representative and shall give ample notice as to the time each part of the work will be ready for 
observation. 
 
13.03. The City's Representative may require Contractor to remove, dismantle, or uncover completed 
work.  If the work is not in accordance with the plans, specifications, or other Contract Documents, the 
Contractor shall pay the costs of repair and restoration of the work required to be removed, dismantled, 
or uncovered.  Unless Contractor is obligated to provide advance notice of inspection, prior to covering 
up the work, and fails to do so, if the work is in accordance with the plans, specifications, and other 
Contract Documents, the City shall pay the costs of repair and restoration of the work. 
 
13.04. City shall have the right to take possession of and use any completed or partially completed 
portions of the Project prior to the time for completing the entire Project or such portions which may 
not have expired.  The parties agree and understand that possession and use shall not constitute an 
acceptance of any work not completed in accordance with this Agreement.  Further, insurance changes 
required to keep Contractor’s insurance in effect shall be the responsibility of Contractor. 
 
REJECTED WORK 
 
14.01. All work deemed not in conformity with this Agreement as determined by the City in its sole 
discretion, may be rejected by the City.  City's Representative may reject any work found to be defective 
or not in accordance with the Contract Documents, regardless of the stage of the work's completion or 
the time or place of discovery of such defects or inconsistencies and regardless of whether City's 
Representative has previously accepted the work through oversight or otherwise.  Neither observations 
nor inspections, tests, or approvals made by City's Representative, or other persons authorized under 
this Agreement to make such observations, inspections, tests, or approvals, shall relieve the Contractor 
from the obligation to perform the work in accordance with the requirements of this Agreement and the 
other Contract Documents. 
 
14.02. If the work or any part thereof is rejected by the City, it shall be deemed by City's 
Representative as not in conformity with this Agreement.  Any remedial action required, as set forth 
herein, shall be at the Contractor's expense, as follows: 
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(a) The Contractor may be required, at the City's option, after notice from City's Representative, to 
remedy such work so that it shall be in full compliance with this Agreement.  All rejected work or 
materials shall be immediately replaced in order to conform with this Agreement.   
 
(b) If the City deems it inexpedient to correct work damaged or not done in accordance with this 
Agreement, an equitable deduction from the agreed sum may be made by the City at the City's sole 
discretion.   
 
15. SUBCONTRACTING & SUBCONTRACTORS 
 
15.01. The Contractor agrees that it will retain personal control and will give its personal attention to 
the fulfillment of this Agreement.  The Contractor further agrees that subletting of any portion or 
feature of the work or materials required in the performance of this Agreement shall not relieve the 
Contractor from its full obligation to the City as provided by this Agreement. 
 
15.02. Subcontractors must be approved by City's Representative prior to hiring or beginning any work 
on the Project.  If City's Representative judges any subcontractor to be failing to perform the work in 
strict accordance with the drawings and specifications, the Contractor, after due notice, shall discharge 
the same, but this shall in no way release the Contractor from its obligations and responsibility under 
this Agreement.  Every subcontractor shall be bound by the terms and provisions of this Agreement and 
the Contract Documents as far as applicable to their work.  The Contractor shall be fully responsible to 
the City for the acts and omissions of its subcontractors.  Nothing contained herein shall create any 
contractual or employment relations between any subcontractor and the City.   
 
16. PAYMENT  
 
16.01. The City stipulates that it is an exempt organization as defined by the Limited Sales, Excise and 
Use Tax Act and, as such, is exempt from the payment of the sales tax on materials and supplies used in 
the performance of this Contract.  The Contractor shall issue exemption certificates to its suppliers and 
Subcontractors in lieu of said sales tax for all such materials and supplies, and said exemption 
certificates must comply with the State Comptroller’s Ruling No. 95-0.07 and shall be subject to the 
provision of the State Comptroller’s Ruling No. 95-0.09, effective October 1, 1969. 
 
16.02. Progress Payment Applications.  The Contractor shall submit applications for payment as 
provided for herein.  Applications for payment will be processed by City's Representative.  Before the 
first Application for Payment, the Contractor shall submit to the City a schedule of values allocated to 
various portions of the Work, prepared in such form and supported by such data to substantiate its 
accuracy as the City may require.  This schedule, unless objected to by the City, shall be used as a basis 
for reviewing the Contractor’s Applications for Payment.  On or before the 30th day of each month, the 
Contractor shall submit to City's Representative, for approval or modification, a statement showing as 
completely as practicable the total value of the actual work performed by the Contractor and accepted 
by the City up to and including the last day of the preceding month.  The statement shall also include the 
value of all materials not previously submitted for payment which have been delivered to the site but 
have not yet been incorporated into the work. 
 
16.03. Progress Payments.  On or before the 30th calendar day following the City's receipt of a 
progress payment application made in conformity with Paragraph 16.02, the City shall pay to the 



42 | P a g e  
City of South Padre Island 
PW-1015-26 2025-2026 Side Street Improvements E. Georgia Ruth Drive, E. Constellation Drive, & W. Gardenia Street 
 

Contractor the approved amount of the progress payment based on the Contractor's applications for 
payment, and the recommendation and approval of City's Representative.  Prior to Substantial 
Completion, progress payments will be made in an amount equal to the percentage of work completed 
by the Contractor and approved by the City, but in each case less the aggregate of payments previously 
made, less retainage, and less amounts as City's Representative shall determine and the City may 
withhold in accordance with this Agreement.  Upon Final Completion, including the delivery of all close 
out documents, such as “as built” drawings, warranties, guarantees, required additional materials, 
releases, operation and maintenance manuals, and acceptance of the work in accordance with this 
Agreement, the City shall pay the remainder of the balance due under this Agreement, less any sums 
withheld under other terms of this Agreement and less the retainage, which shall be retained for a 
period of thirty (30) calendar days from the date of Final Completion.  Acceptance of retainage by 
Contractor shall constitute a Waiver and Release of all claims by Contractor. 
 
16.04. Retainage.  From each approved statement, the City shall retain until final payment, ten percent 
(10%), where the full contract amount is less than $400,000.00, and five percent (5%), where the full 
contract amount is $400,000.00 or more.  The City may also retain from each approved statement any 
other sums authorized under the terms of this Agreement.    
 
16.05. If the actual amount of work to be done and the materials to be furnished differ from estimates 
and where the basis for payment is the unit price method, then payment shall be for the actual amount 
of accepted work done and materials furnished on the Project. 
 
16.06. Reduction in the scope or quantity of work on unit price items shall merely reduce the number 
of units.  In the event that materials have been delivered prior to notice of such reduction, the City will 
have the option either to pay freight & transportation costs and any re-stocking charges actually 
incurred by the Contractor or to purchase the materials.  The Contractor shall never be entitled to 
anticipated or lost profits on the deleted or reduced portion of a job, whether bid on a unit price or 
lump sum basis. 
 
 The Contractor shall have the sole obligation to pay any and all charges or fees and give all notices 
necessary to and incidental to the lawful prosecution of the work hereunder.  The Contractor shall not 
and shall have no authority whatsoever to obligate the City to make any payments to another party nor 
make any promises or representation of any nature on behalf of the City, without the specific written 
approval of the City. 
 
The Contractor shall include in the Contract Sum all allowances stated in the Contract Documents.  Items 
covered by allowances shall be supplied for such amounts and by such persons or entities as the City 
may direct, but the Contractor shall not be required to employ persons or entities to whom the 
Contractor has reasonable objection. 
Unless otherwise provided in the Contract Documents: 
 
allowances shall cover the cost to the Contractor of materials and equipment delivered at the site and 
all required taxes, less applicable trade discounts; 
Contractor’s costs for unloading and handling at the site, labor, installation costs, overhead, profit and 
other expenses contemplated for stated allowance amounts shall be included in the Contract Amount 
but not in the allowances; 
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whenever costs are more than or less than allowances, the Contract Amount shall be adjusted 
accordingly by Change Order.  The amount of the Change Order shall reflect (1) the difference between 
actual costs and the allowances under Paragraph 16.9(a) and (2) changes in the Contractor’s costs under 
Paragraph 16.9(b). 
 
16.10. Suspension of Payments.  The City, at any time, may suspend monthly progress payments on 
the work if it determines that the projected liquidated damages may exceed retainage.  The City, at any 
time, may suspend monthly progress payments if it believes that the Contractor will not complete the 
work due to actual default or that the Contractor has represented or done some act that indicates that it 
will not complete the work in accordance with this Agreement or within the time period submitted in its 
bid.  Provided, however, City is in no way obligated to Contractor’s surety to withhold payment pursuant 
to the provisions of this Paragraph. 
 
16.11. Withhold Funds.  Regardless of any bond, the City may, on account of subsequently discovered 
evidence and in addition to the retainage withheld under Paragraph 16.04, withhold funds or nullify all 
or part of any acceptance or certificate to such extent as may be necessary to protect itself from loss on 
account of any of the following, or as otherwise provided in this Agreement: 
 
(a) Defective work. 
(b) Claims made or reasonable evidence indicating probable filing of claims by unpaid vendors or 
other third parties. 
(c) Failure of the Contractor to make prompt payments to subcontractors for labor or material or 
materialmen. 
(d) Claims made or reasonable evidence indicating claims will be made for damage to another by 
the Contractor. 
(e) Claims made or reasonable evidence indicating claims will be made for damage to third parties, 
including adjacent property owners. 
(f) Claims made or reasonable evidence indicating claims will be made for unremedied damage to 
property owned by the City. 
(g) City's determination of an amount of liquidated damages. 
(h) Charges made for repairs to the Contractor's defective work or repairs made by the City to 
correct damage to other property. 
Other amounts authorized under this Agreement or under any other agreement made between City and 
Contractor. 
 
Provided, however, City is in no way obligated to Contractor’s surety to withhold payment pursuant to 
the provisions of this Paragraph. 
 
17. EXTRA WORK CHARGES 
 
17.01. No changes shall be made, nor will bills for changes, alterations, modifications, deviations, and 
extra orders be recognized or paid for except upon the written order from authorized personnel of the 
City.  
 
17.02. For "Extra Work", as defined in Paragraph 1.07 and authorized through written change orders, 
and pursuant to Section 252.048(d) of the Texas Local Government Code, the original contract price may 
not be increased by more than twenty-five percent (25%).  Written change orders that do not exceed 
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twenty-five percent (25%) of the original contract amount may be made or approved by the City 
Manager or his delegate if the change order is less than Fifty Thousand Dollars ($50,000.00).  Changes 
in excess of Fifty Thousand Dollars ($50,000.00) must be approved by the City Council prior to 
commencement of the services or work.  Any requests by the Contractor for a change to the Contract 
Amount shall be made prior to the beginning of the work covered by the proposed change or the right 
to payment for Extra Work shall be waived.  No course of conduct or dealings between the parties, nor 
implied acceptance of alterations or additions to the Work or changes to the Contract schedule shall be 
the basis for any claim for an increase in compensation or change in time.  Any cost incurred by 
Contractor in connection with any Extra Work shall be included in Contractor’s requested change order 
and Contractor’s failure to include any such cost shall act to Waive and Release any claim for such non 
included cost.  
 
17.03. The Contractor shall complete all work as specified or indicated in the Contract Documents.  The 
Contractor shall complete all Extra Work in connection therewith.  All work and materials shall be in 
strict conformity with the specifications.  The Substantial Completion of the work shall not excuse the 
Contractor from performing all the work undertaken, whether of a minor or major nature, and thereby 
completing the Project in accordance with the Contract Documents.  In the event that the Contractor 
fails to perform the work as required for Substantial Completion or Final Completion, the City may 
contract with a third party to complete the work and the Contractor shall assume and pay the costs of 
the performance of the work as contracted. 
 
(a) It is agreed that the Contractor shall perform all Extra Work under the direction of City's 
Representative when presented with a written work order signed by City. 
 
(b) No claim for Extra Work of any kind will be allowed unless ordered in writing by the City.  In 
case any orders or instructions appear to the Contractor to involve Extra Work for which it should 
receive compensation or an adjustment in the construction time, it shall make written request to City's 
Representative for a written order from City authorizing such Extra Work.   
 
(c) Should a difference of opinion arise as to what does or does not constitute Extra Work, or as to 
the payment therefor, and the City insists upon its performance, then the Contractor shall proceed with 
the work after making written requests for written orders in a change order and shall keep adequate 
and accurate account of the actual field costs therefor, as provided under Method C. 
 
(d) It is also agreed that the compensation to be paid to the Contractor for performing Extra Work 
shall be determined by one or more of the following methods: 
 
Method A - By agreed unit prices, or 
Method B - By agreed lump sum, or 
Method C - If neither Method A nor Method B is agreed upon before the Extra Work is commenced, 
then the Contractor shall be paid the actual field cost of the work. 
 
(e) Method A - Unit Prices.  The Contractor agrees to perform Extra Work for the unit prices in the 
Contractor's Proposal.  The Contractor also agrees and warrants that when it is necessary to construct 
units not shown in the Contract Documents, it shall construct such units for a price arrived at as follows: 
 
(1) The cost of materials shall be determined by the invoices; 
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(2) The cost of labor shall be the reasonable cost thereof, as determined by the City, but in no event 
shall it exceed an amount determined by calculating the ratio of the total labor costs to the total costs to 
the total material costs in the section of the Proposal involved, and multiplying the cost of materials for 
the unit in question by this ratio.  Provided, however, that the ratio shall be calculated for only those 
units that are similar to the new unit for which a price is to be determined. 
 
(f) Method B - Lump Sum.  The lump sum shall be reasonably close to the amount for similar work 
previously done or combinations of similar units.  Invoices for materials used shall be provided in 
support of the agreed lump sum. 
 
Method C - Actual Field Costs.  The actual field cost is hereby defined to include the cost of all 
applicable workmen and laborers, as well as materials, supplies, teams, trucks, rentals on machinery and 
equipment, for the time actually employed or used for such Extra Work, plus actual transportation 
charges necessarily incurred, together with other costs reasonably incurred directly on account of such 
Extra Work, including social security, old age benefits, maintenance bonds, public liability, property 
damage, worker's compensation, and all other insurance as may be required by law or ordinances or 
required and agreed to by the City or City's Representative.  City's Representative may direct the form in 
which accounts of the actual field costs shall be kept and records of these accounts shall be made 
available to City's Representative.  Unless otherwise agreed upon, the prices for the use of machinery 
and equipment shall be determined by using one hundred percent (100%), unless otherwise specified, of 
the latest schedule of equipment and ownership expenses adopted by the Associated General 
Contractors of America.  Where practical, the terms and prices for the use of machinery and equipment 
shall be incorporated in the written Extra Work order.  Actual field costs shall not exceed the prevailing 
market price therefor within reasonable tolerances as determined by City's Representative.  The amount 
due to Contractor for costs other than actual field costs shall be calculated in accordance with the 
following standards: 
 
No indirect or consequential damages will be allowed.   
 
All damages must be directly and specifically shown to be caused by a proven wrong.  No recovery shall 
be based on a comparison by planned expenditures to total actual expenditures or on estimated losses 
of labor efficiency, or on a comparison of planned manloading to actual manloading, or any other 
analysis that is used to show damages indirectly. 
 
Damages are limited to extra costs specifically shown to have been directly caused by a proven wrong.   
 
The maximum daily limit on any recovery for delay shall be the amount established by the Contractor for 
job overhead costs, defined in the pay applications, divided by the total number of days specified for 
completion called for in the original Contract.  Absent an overhead amount in the Schedule of Values, 
the amount estimated by Contractor for job overhead cost shall be used.   
 
18. TIME OF COMPLETION 
 
18.01.  The date of beginning, the time for Substantial Completion and Final Completion of work as 
specified in this Agreement are of the essence of this Agreement.   
 



46 | P a g e  
City of South Padre Island 
PW-1015-26 2025-2026 Side Street Improvements E. Georgia Ruth Drive, E. Constellation Drive, & W. Gardenia Street 
 

18.02.  The work embraced by this Agreement shall be commenced on the date specified in the notice to 
proceed.  Said notice to proceed may be given orally or set by the City's Representative at the post-
award conference. 
 
18.03.  The work shall be Substantially Completed within the time bid, which shall run from the date 
when the notice to proceed is given by City's Representative.  The Contractor bid 450 calendar days for 
the time within which it shall reach Substantial Completion of the Project. 
 
18.04.  The work shall reach Final Completion and be ready for final payment within thirty (30) calendar 
days from the date of Substantial Completion. 
 
 
19. SUBSTANTIAL COMPLETION 
 
19.01. The Contractor shall notify City's Representative when, in the Contractor's opinion, the contract 
is Substantially Completed.  Within ten (10) calendar days after the Contractor has given City's 
Representative written notice that the work has been Substantially Completed, City's Representative 
shall inspect the work for the preparation of a final punch list.   
 
(a) If City's Representative and the City find that the work is not Substantially Completed, then they 
shall so notify the Contractor who shall then complete the work.  City's Representative shall not be 
required to provide a list of unfinished work.   
 
(b) If the City Representative and City find that the work is Substantially Completed, the City shall 
issue to the Contractor its certificate of Substantial Completion.   
 
19.02. The Substantial Completion of the work shall not excuse the Contractor from performing all of 
the work undertaken, whether of a minor or major nature, and thereby completing the Project in 
accordance with the Contract Documents.  
 
20. FINAL COMPLETION 
 
20.01. Contractor shall notify the City's Representative when it believes that the work has reached 
Final Completion as defined in Paragraph 1.08.  If the City's Representative and the City accept and 
deems such work Finally Complete, then Contractor shall be so notified and certificates of completion 
and acceptance, as provided herein, shall be issued.  A complete itemized statement of this Agreement 
account, certified by the City's Representative as correct, shall then be prepared and delivered to 
Contractor.  Contractor or City, as the case may be, shall pay the balance due as reflected by said 
statement within thirty (30) calendar days. 
 
20.02. The Contractor shall procure all required certificates of acceptance or completions issued by 
state, municipal, or other authorities and submit the same to the City.  The City may withhold any 
payments due under this Agreement until the necessary certificates are procured and delivered. 
 
20.03. Neither the final payment nor any acceptance nor certificate nor any provision of this 
Agreement shall relieve the Contractor of any responsibility for faulty workmanship or materials.  At the 
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option of the City, the Contractor shall remedy any defects and pay for any damage to other work which 
may appear after final acceptance of the work. 
 
21. DELAYS 
 
21.01. The Contractor, in undertaking to complete the work within the times herein fixed, has taken 
into consideration and made allowance for all hindrances and delays incident to such work, whether 
growing out of delays in securing material or workmen or delays arising from inclement weather or 
otherwise.   
 
21.02. The City may, in its sole discretion, delay the work during inclement weather in order to 
preserve the Project, insure safety of work forces, and the preservation of materials and equipment.  In 
such event and upon a written request from the Contractor, the City may grant an extension of time 
pursuant to Paragraph 22 to offset for such stoppage of the work. 
 
21.03. In the event of delays resulting from changes ordered in the work by the City or other delays 
caused by the City or for the City’s convenience, the Contractor may apply to the City for recovery of 
incidental damages resulting from increased storage costs or other costs necessary to protect the value 
of the work.  In no event shall any consequential or other damages be allowed or any other charges or 
claims be made by the Contractor for hindrances or delays resulting from any other cause.   
 
22. EXTENSIONS OF TIME 
 
The Contractor has submitted its proposal in full recognition of the time required for the completion of 
this Project, taking into consideration all factors including, but not limited to the average climatic range 
and industrial conditions.  The Contractor has considered the liquidated damage provision of this 
Agreement and understands and agrees that it shall not be entitled to, nor will it request, an extension 
of time for either Substantial Completion or Final Completion, except when the work has been delayed 
by one or more of the following:   
 
(1) an act or neglect of the City, the City's Representative, employees of the City, or other 
contractors employed by the City;  
(2) by changes ordered in the work, or reductions thereto approved in writing; 
(3) by "rain days" (days with rainfall in excess of one-tenth of an inch) during the term of this 
Agreement that exceed the average number of rain days for such term for this locality, both as 
determined by the Texas A&M University weather service; or  
(4) by other causes that the City and the Contractor agree may reasonably justify delay and that 
were beyond the Contractor’s reasonable control and ability to estimate, predict, or avoid, such as 
delays caused by unforeseen labor disputes, fire, natural disasters, acts of war, and other rare and 
unpredictable events.  This term does not include normal delays incident to the delivery of materials, 
tools, or labor that reasonably could have been predicted and/or accounted for in the Contractor’s 
proposal or decision to bid. 
 
If one or more of the foregoing conditions is present, the Contractor may apply in writing for an 
extension of time, within thirty (30) days of the occurrence of the event causing the delay, submitting 
therewith all written justification as may be required by the City's Representative.  Within ten (10) 
calendar days after receipt of a written request for an extension of time, which is supported by all 
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requested documentation, the City shall, in writing and in its sole discretion, grant or deny the request.  
Under no circumstances shall any extension of time by the City be valid and binding unless it is in writing 
and in conformity with the other terms of this Agreement. 
 
23. LIQUIDATED DAMAGES  
23.01. The time for the Substantial and Final Completion of the work described herein are reasonable 
times for the completion of each, taking into consideration all conditions, including but not limited to 
the average climatic conditions and usual industrial conditions prevailing in this locality.  The amount of 
liquidated damages for the Contractor's failure to meet the deadlines for Substantial and/or Final 
Completion are fixed and agreed on by the Contractor because of the impracticability and extreme 
difficulty in fixing and ascertaining the actual damages that the City would in such an event sustain.  The 
amounts to be charged are agreed to be damages the City would sustain and shall be retained by the 
City from current periodic estimates for payment or from final payment. 
23.02. As a result of the difficulty in estimation, calculation and ascertainment of City’s damages due to 
a failure of Contractor to achieve timely completion of the Work, if the Contractor should neglect, fail, or 
refuse to either Substantially Complete or Finally Complete the work within the time herein specified, or 
any proper extension thereof granted by the City's Representative pursuant to the terms of Paragraph 
22 of this Agreement, then the Contractor does hereby agree as part of the consideration for the 
awarding of this Agreement that the City may permanently withhold from the Contractor's total 
compensation the sum of Seven Hundred Fifty & 00/100 DOLLARS ($750.00) for each and every 
calendar day that the Contractor shall be in default after the time stipulated for Substantial Completion 
and/or Final Completion, not as a penalty, but as liquidated damages for the breach of this Agreement.  
It being specifically understood that the assessment of liquidated damages may be made for any failure 
to meet either or both of the deadlines specified for Substantial Completion and/or Final Completion.   
 
24. CHARGES FOR INJURY OR REPAIR 
 
24.01.  The Contractor shall be liable for any damages incurred or repairs made necessary by reason of 
its work and/or caused by it.  Repairs of any kind required by the City will be made and charged to the 
Contractor by the City.   
 
 24.02.  The Contractor shall take the necessary precautions to protect any areas adjacent to its 
work. 
 
 24.03. The work specified consists of all work, materials, and labor required by the City to 
repair any damage to the property of the City, including but not limited to structures, roadways, curbs, 
parking areas, and sidewalks. 
 
25. WARRANTY 
 
25.01. Upon issuance of a certificate of Final Completion, the Contractor warrants for a period of one 
(l) year as follows: 
 
The Contractor warrants that all materials provided to the City under this Agreement shall be new 
unless otherwise approved in advance by City's Representative and that all work will be of good 
quality, free from faults and defects, and in conformance with this Agreement, the other Contract 
Documents, and recognized industry standards.   
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25.02. All work not conforming to these requirements, including but not limited to unapproved 
substitutions, may be considered defective. 
 
25.03. This warranty is in addition to any rights or warranties expressed or implied by law and in 
addition to any consumer protection claims arising from misrepresentations by the Contractor.   
 
25.04. Where more than a one (l) year warranty is specified for individual products, work, or materials, 
the longer warranty shall govern. 
 
25.05. This warranty obligation shall be covered by any performance or payment bonds tendered in 
compliance with this Agreement. 
 
25.06. Defective Work Discovered During Warranty Period.  If any of the work is found or determined 
to be either defective, including obvious defects, or otherwise not in accordance with this Agreement 
within one (l) year after the date of the issuance of a certificate of Final Completion of the work or a 
designated portion thereof, whichever is longer, or within one (l) year after acceptance by the City of 
designated equipment, or within such longer period of time as may be prescribed by law or by the terms 
of any applicable special warranty required by this Agreement, the Contractor shall promptly correct the 
defective work at no cost to the City.  
 
 25.07. After receipt of written notice from the City to begin corrective work, the Contractor 
shall promptly begin the corrective work.  The obligation to correct any defective work shall survive the 
termination of this Agreement.  The guarantee to correct the defective work shall not constitute the 
exclusive remedy of City, nor shall other remedies be limited to the terms of either the warranty or the 
guarantee. 
 
 25.08. If within ten (10) calendar days after the City has notified the Contractor of a defect, 
failure, or abnormality in the work, the Contractor has not started to make the necessary corrections or 
adjustments, the City is hereby authorized to make the corrections or adjustments, or to order the work 
to be done by a third party.  The cost of the work shall be paid by the Contractor or its surety.   
 
 25.09. The cost of all materials, parts, labor, transportation, supervision, special instruments, 
and supplies required for the replacement or repair of parts and for correction of defects shall be paid 
by the Contractor or by the surety.   
 
 25.10. The guarantee shall be extended to cover all repairs and replacements furnished, and 
the term of the guarantee for each repair or replacement shall be one (l) year after the installation or 
completion.  The one (l) year warranty shall cover all work, equipment, and materials that are part of 
this Project, whether or not a warranty is specified in the individual section of the Contract Documents 
that prescribe that particular aspect of the work.   
 
26. PAYMENT OF EMPLOYEES, SUBCONTRACTORS & SUPPLIERS 
 
26.01. Wage Rates.  Pursuant to Section 2258.023(a) of the Texas Government Code, wage rates paid 
by the Contractor and any subcontractor on this Project shall be not less than the general prevailing rate 
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of per diem wages for work of a similar character in this locality as specified in the schedule of general 
prevailing rates of per diem wages attached hereto as Exhibit A. 
 
26.02. Statutory Penalty.  Pursuant to Section 2258.023(b) of the Texas Government Code, if the 
Contractor or any subcontractor violates the requirements of Paragraph 26.01, the Contractor or 
subcontractor as the case may be shall pay the City Sixty Dollars ($60.00) for each worker employed for 
each calendar day or part of the day that the worker is paid less than the stipulated wage rates. 
 
26.03. The Contractor and each subcontractor shall pay all of their employees engaged in work on the 
Project in full (less mandatory legal deductions) in cash or by check readily cashable, without discount, 
no less than once each week.   
 
26.04. No later than the seventh (7th) calendar day following the payment of wages, the Contractor 
must file with City's Representative a certified, sworn, legible copy of such payroll.  This shall contain the 
name of each employee, their classification, the number of hours worked on each day, rate of pay, and 
net pay.  The affidavit shall state that the copy is a true and correct copy of such payroll and that no 
rebates or deductions (except as shown) have been made or will be made in the future from the wages 
therein shown. 
 
26.05. Payment of Subcontractors.  The Contractor shall be solely and exclusively responsible for 
compensating any of the Contractor's employees, subcontractors, materialmen and/or suppliers of any 
type or nature whatsoever and for insuring that no claims or liens of any type arising out of or incidental 
to the performance of any services performed pursuant to this Agreement are filed against any property 
owned by the City.  In the event a statutory lien notice is sent to the City, the Contractor shall, where no 
payment bond covers the work, upon written notice from the City, immediately obtain a bond at its 
expense and hold the City harmless from any losses that may result from the filing or enforcement of 
any said lien notice.  In the event that the Contractor defaults in the provision of the bond, the City may 
withhold such funds as are necessary to assure the payment of such claim until litigation determines to 
whom payment shall be made. 
 
26.06. Affidavit of Bills Paid.  Prior to Final Acceptance of the Project, the Contractor shall provide a 
notarized affidavit stating that all bills for labor, materials, and incidentals incurred have been paid in 
full, that any claims from manufacturers, materialmen, and subcontractors have been released, and that 
there are no claims pending of which the Contractor has been notified. 
 
27. INSURANCE 
 
27.01. The Contractor shall procure and maintain at its sole cost and expense for the duration of this 
Agreement insurance against claims for injuries to persons or damages to property that may arise from 
or in connection with the performance of the work hereunder by the Contractor, its agents, 
representatives, volunteers, employees or subcontractors.  The policies, coverages, limits and 
endorsements required are as set forth in Exhibit B.   
 
28. BOND PROVISIONS 
 
 28.01. Pursuant to Section 2253.021 of the Texas Government Code, for all public works 
contracts with governmental entities, a payment bond is required if the Contract Amount exceeds 
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$50,000, and a performance bond is required if the Contract Amount exceeds $100,000.  Below those 
amounts, the City may require payment and/or performance bonds.  In the event a performance or 
payment bond or both is required either by law or in the City’s discretion, such bonds shall be executed 
in accordance with all requirements of Article 7.19-1 of the Texas Insurance Code, all other applicable 
law, and the following: 
 
(a) The Contractor shall execute performance and payment bonds for the full Contract Amount. 
 
(b) The bond surety shall be authorized under the laws of the State of Texas to provide a 
performance and payment bond and shall have attached proof of authorization of the surety to act in 
the performance and payment of bonds.   
 
(c) The Contractor shall provide original, sealed, and complete counterparts of the executed bonds 
in the forms required by the Contract Documents, which are attached as Exhibit C, together with valid 
original powers of attorney, at the time of execution of this Agreement and prior to the 
commencement of work.  Copies of the executed bonds shall be attached hereto as Exhibit C. 
 
(d) The performance and payment bonds shall remain in effect for a period of one (1) year after 
Final Completion of the work and shall be extended for any warranty work to cover the warranty period. 
 
(e) If at any time during the execution of this Agreement in the required period thereafter, the 
bond or bonds become invalid or ineffective for any reason, the Contractor shall promptly supply within 
ten (10) days such other bond or bonds, which bond or bonds shall assure performance or payment as 
required. 
 
28.02. The Contractor may make such changes and alterations as the City may require in the work or 
any part thereof without affecting the validity of this Agreement and any accompanying bond.  If such 
changes or alterations diminish the quantity of the work to be done, they shall not constitute the basis 
for any claim for damages or anticipated profits.  If the City makes changes or alterations that render 
useless any work already done or material already used in said work, then the City shall compensate the 
Contractor for any material or labor so used, and for any actual loss occasioned by such change due to 
actual expenses incurred in preparation for the work as originally planned, in accordance with the 
provisions of Article 17. 
 
29. SURETY 
 
29.01. If the Contractor has abandoned the Project or the City has terminated the contract for cause 
and the Contractor’s Surety, after notice demanding completion is sent, fails to commence the 
completion of the work in compliance with this Agreement, then the City at its option may provide for 
completion of the work in either of the following manners: 
 
29.01.01. The City may employ such force of men and use of instruments, machinery, equipment, tools, 
materials, and supplies as said the City may deem necessary to complete the work and charge the 
expense of such labor, machinery, equipment, tools, materials, and supplies to said the Contractor, and 
the expense so charged shall be deducted and paid by the City out of such monies as may be due or that 
may thereafter at any time become due to the Contractor and Surety. 
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29.01.02. The City may, after notice published as required by law, accept sealed bids and let this 
Agreement for the completion of the work under substantially the same terms and conditions that are 
provided in this Agreement.  In case of any increase in cost to the City under the new agreement as 
compared to what would have been the cost under this Agreement, such increase together with all of 
the City’s damages due to Contractor’s abandonment and/or default, including liquidated damages, as 
provided pursuant to Paragraph 38, entitled “TERMINATION FOR CAUSE” shall be charged to the 
Contractor and the surety shall be and remain bound therefor.  However, should the cost to complete 
such new agreement prove to be less than that which would have been the cost to complete the work 
under this Agreement, the Contractor shall be credited therewith after all deductions are made in 
accordance with this Agreement. 
 
29.02. Should the cost to complete the work exceed the Contract Amount and the Contractor fails to 
pay the amount due to the City within the time designated and there remains any machinery, 
equipment, tools, materials, or supplies on the site of the work, notice thereof, together with an 
itemized list of such equipment and materials, shall be mailed to the Contractor at its respective address 
designated in this Agreement; provided, however, that actual written notice given in any manner shall 
satisfy this condition.  After mailing, or otherwise giving such notice, such property shall be held at the 
risk of the Contractor subject only to the duty of City's Representative to exercise ordinary care to 
protect such property.  After fifteen (15) calendar days from the date of said notice, City's 
Representative may sell such machinery, equipment, tools, materials, or supplies and apply the net sum 
derived from such sale to the credit of the Contractor.  Such sale may be made at either public or private 
sale, with or without notice, as City's Representative may elect.  City's Representative shall release any 
machinery, equipment, tools, materials, or supplies which remain on the job site and belong to persons 
other than the Contractor to their proper owners. 
 
29.03. In the event the account shows that the cost to complete the work is less than that which would 
have been the cost to City had the work been completed by the Contractor under the terms of this 
Agreement, or when the Contractor shall pay the balance shown to be due by them to the City, then all 
machinery, equipment, tools, materials, or supplies left on the site of the work shall be turned over to 
the Contractor. 
 
30. COMPLIANCE WITH LAW 
 
30.01. The Contractor's work and materials shall comply with all state and federal laws, municipal 
ordinances, regulations, codes, and directions of inspectors appointed by proper authorities having 
jurisdiction.   
 
30.02. The Contractor shall perform and require all subcontractors to perform the work in accordance 
with applicable laws, codes, ordinances, and regulations of the State of Texas and the United States and 
in compliance with OSHA and other laws as they apply to its employees.  In the event any of the 
conditions of the specifications violate the code for any industry, then such code conditions shall prevail.   
 
30.03. The Contractor shall follow all applicable state and federal laws, municipal ordinances, and 
guidelines concerning soil erosion and sediment control throughout the Project and warranty term. 
 
31. SAFETY PRECAUTIONS 
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31.01. All safety measures, policies and precautions at the site are a part of the construction 
techniques and processes for which the Contractor shall be solely responsible.  The Contractor is solely 
responsible for handling and use of hazardous materials or waste, and informing employees of any such 
hazardous materials or waste.  The Contractor shall provide copies of all hazardous materials and waste 
data sheets to the South Padre Island Fire Department marked "Attn.:  Assistant Chief".   
 
31.02. The Contractor has the sole obligation to protect or warn any individual of potential hazards 
created by the performance of the work set forth herein.  The Contractor shall, at its own expense, take 
such precautionary measures for the protection of persons, property, and the work as may be 
necessary.   
 
The Contractor shall be held responsible for all damages to property, personal injuries and/or death due 
to failure of safety devices of any type or nature that may be required to protect or warn any individual 
of potential hazards created by the performance of the work set forth herein; and when any property 
damage is incurred, the damaged portion shall immediately be replaced or compensated for by the 
Contractor at its own cost and expense.   
 
Contractor agrees that it shall not transport to, use, generate, dispose of, or install at the Project site any 
Hazardous Substance (as defined in Paragraph 31.07, except in accordance with applicable 
Environmental Laws.  Further, in performing the Work, Contractor shall not cause any release of 
Hazardous Substances into, or contamination of, the environment, including the soil, the atmosphere, 
any water course or ground water, except in accordance with applicable Environmental Laws (as 
hereafter defined at Paragraph 31.07).  In the event Contractor engages in any of the activities 
prohibited in this Paragraph 31.04 to the fullest extent permitted by law, Contractor hereby 
indemnifies and holds City and all of its respective officials, agents and employees harmless from and 
against any and all claims, damages, losses, causes of action, suits and liabilities of every kind, 
including, but not limited to, expenses of litigation, court costs, punitive damages and attorneys’ fees, 
arising out of, incidental to or resulting from the activities prohibited in this Paragraph 31.04. 
 
In the event Contractor encounters on the Project site any Hazardous Substance, or what Contractor 
may reasonably believe to be a Hazardous Substance, and which is being introduced to the Work, or 
exists on the Project site, in a manner violating any applicable Environmental Laws, Contractor shall 
immediately stop work in the area affected and report the condition to City in writing.  The Work in the 
affected area shall not thereafter be resumed except by written authorization of City if in fact a 
Hazardous Substance has been encountered and has not been rendered harmless.  In the event 
Contractor fails to stop the Work upon encountering a Hazardous Substance at the Project site, to the 
fullest extent permitted by law, Contractor hereby indemnifies and holds City and all of its officials, 
agents and employees harmless from and against any and all claims, damages, losses, causes of 
action, suits and liabilities of every kind, including, but not limited to, expenses of litigation, court 
costs, punitive damages and attorneys' fees, arising out of, incidental to or resulting from Contractor's 
failure to stop the Work. 
 
City and Contractor may enter into a separate agreement and/or Change Order for Contractor to 
remediate and/or render harmless the Hazardous Substance, but Contractor shall not be required to 
remediate and/or render harmless the Hazardous Substance absent such agreement.  Contractor shall 
not be required to resume work in any area affected by the Hazardous Substance until such time as the 
Hazardous Substance has been remediated and/or rendered harmless. 
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For purposes of this Agreement, the term "Hazardous Substance" shall mean and include any element, 
constituent, chemical, substance, compound, or mixture, which are defined as a hazardous substance by 
any local, state or federal law, rule, ordinance, by-law, or regulation pertaining to environmental 
regulation, contamination, clean-up or disclosure, including, without limitation, The Comprehensive 
Environmental Response, Compensation and Liability Act of 1980 ("CERCLA"), The Resource 
Conservation and Recovery Act ("RCRA"), The Toxic Substances Control Act ("TSCA"), The Clean Water 
Act ("CWA"), The Clean Air Act ("CAA"), and the Marine Protection Research and Sanctuaries Act 
("MPRSA"), The Occupational Safety and Health Act ("OSHA"), The Superfund Amendments and 
Reauthorization Act of 1986 ("SARA"), or other state superlien or environmental clean-up or disclosure 
statutes including all state and local counterparts of such laws (all such laws, rules and regulations being 
referred to collectively as "Environmental Laws").  It is the Contractor's responsibility to comply with this 
Paragraph 31.07 based on the law in effect at the time its services are rendered and to comply with any 
amendments to those laws for all services rendered after the effective date of any such amendments. 
 
32. TRENCH SAFETY 
 
The Contractor must comply with Texas law regarding trench excavation exceeding five feet in depth 
and in accordance with the following items: 
 
32.01 The Contractor must comply with the requirements of Tex. Health & Safety Code Ann. §756.022-
023 (Vernon 1992), as amended, and the requirements of 29 C.F.R., Sections 1926.650 through 
1926.653 inclusive, “Excavation, Trenching and Shoring,” of the Occupational Safety and Health 
Administration Standards, as amended. 
 
32.02 The Contractor must include a separate pay item for trench safety complying with trench safety 
requirements, stating a unit price per linear foot of trench safety systems, as measured along the 
centerline of trench including manholes and other line structures. 
 
32.03 Before beginning work on this project, the Contractor must submit to the City a complete trench 
safety program that complies with state and federal regulations.  It is the sole duty, responsibility and 
prerogative of the Contractor, not the City, to determine the specific applicability of the designed trench 
safety systems to each field condition encountered on the project. 
 
32.04 The Contractor must provide the City the name of the “competent person” required by OSHA 
standards to perform the trench safety inspections.  The Contractor must make daily inspections to 
ensure that the systems comply with all applicable laws and regulations, and must maintain a 
permanent record of daily inspections available for examination by the City or other government 
authority. 
 
32.05 If evidence of possible cave-ins or slides is apparent, the Contractor must cease all work in the 
trench and surrounding area until the necessary precautions have been taken by the Contractor to 
safeguard personnel entering the trench. 
 
33. INDEMNITY 
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CONTRACTOR SHALL PROTECT, DEFEND, HOLD HARMLESS AND INDEMNIFY THE CITY FROM ANY AND 
ALL CLAIMS, DEMANDS, EXPENSES, LIABILITY OR CAUSES OF ACTION FOR INJURY TO ANY PERSON, 
INCLUDING DEATH, AND FOR DAMAGE TO ANY PROPERTY, TANGIBLE OR INTANGIBLE, OR FOR ANY 
BREACH OF CONTRACT ARISING OUT OF OR IN ANY MANNER CONNECTED WITH THE WORK DONE BY 
ANY PERSON UNDER THIS CONTRACT.  IT IS THE INTENT OF THE PARTIES THAT THIS PROVISION SHALL 
EXTEND TO, AND INCLUDE, ANY AND ALL CLAIMS, CAUSES OF ACTION OR LIABILITY CAUSED BY THE 
CONCURRENT, JOINT AND/OR CONTRIBUTORY NEGLIGENCE OF THE CITY, AN ALLEGED BREACH OF AN 
EXPRESS OR IMPLIED WARRANTY BY THE CITY OR WHICH ARISES OUT OF ANY THEORY OF STRICT OR 
PRODUCTS LIABILITY. 
 
33.02.  The indemnifications contained in paragraphs 33.01 shall include but not be limited to the 
following specific instances: 
 
(a) In the event the City is damaged due to the act, omission, mistake, fault or default of the 
Contractor, then the Contractor shall indemnify and hold harmless and defend the City for such 
damage. 
 
(b) The Contractor shall indemnify and hold harmless and defend the City from any claims for 
payment for goods or services brought by any material suppliers, mechanics, laborers, or other 
subcontractors. 
 
(c) The Contractor shall indemnify and hold harmless and defend the City from any and all 
injuries to or claims of adjacent property owners caused by the Contractor, its agents, employees, and 
representatives. 
 
(d) The Contractor shall be responsible for any damage to the floor, walls, etc., caused by the 
Contractor's personnel or equipment during installation. 
 
(e) The Contractor shall also be responsible for the removal of all related debris.   
 
(f) The Contractor shall also be responsible for subcontractors hired by it. 
 
(g) The Contractor shall indemnify, hold harmless, and defend the City from any liability caused 
by the Contractor's failure to comply with applicable federal, state, or local regulations, that touch 
upon or concern the maintenance of a safe and protected working environment and the safe use and 
operation of machinery and equipment in that working environment, no matter where fault or 
responsibility lies. 
 
33.03. The indemnification obligations of the Contractor under this section shall not extend to 
include the liability of any professional engineer, the architect, their consultants, and agents or 
employees of any of them arising out of (1) the preparation or approval of maps, drawings, opinions, 
reports, surveys, Change Orders, designs or specifications, or (2) the giving of or the failure to give 
directions or instructions by the professional engineer, the architect, their consultants, and agents and 
employees of any of them, provided such giving or failure to give is the primary cause of the injury or 
damage. 
 



56 | P a g e  
City of South Padre Island 
PW-1015-26 2025-2026 Side Street Improvements E. Georgia Ruth Drive, E. Constellation Drive, & W. Gardenia Street 
 

33.04. It is agreed with respect to any legal limitations now or hereafter in effect and affecting the 
validity or enforceability of the indemnification obligation under Paragraph 33.01, such legal 
limitations are made a part of the indemnification obligation and shall operate to amend the 
indemnification obligation to the minimum extent necessary to bring the provision into conformity 
with the requirements of such limitations, and as so modified, the indemnification obligation shall 
continue in full force and effect. 
 
34. RELEASE 
 
The Contractor assumes full responsibility for the work to be performed hereunder, and hereby 
releases, relinquishes, and discharges the City, its officers, agents, and employees from all claims, 
demands, and causes of action of every kind and character, including the cost of defense thereof, for 
any injury to or death of any person (whether employees of either party or other third parties) and 
any loss of or damage to any property (whether property of either of the parties hereto, their 
employees, or of third parties) that is caused by or alleged to be caused by, arising out of, or in 
connection with the Contractor's work to be performed hereunder.  This release shall apply regardless 
of whether said claims, demands, and causes of action are covered in whole or in part by insurance, 
and in the event of injury, death, property damage, or loss suffered by the Contractor, any 
subcontractor, or any person or organization directly or indirectly employed by any of them to 
perform or furnish work on the Project, this release shall apply regardless of whether such injury, 
death, loss, or damage was caused in whole or in part by the negligence of the City. 
 
35. PERMITS AND LICENSES 
 
The Contractor shall secure and pay for all necessary permits and licenses, governmental fees, and 
inspections necessary for the proper execution and completion of the work.  During this Agreement 
term and/or period during which the Contractor is working, it shall give all notices and comply with all 
laws, ordinances, rules, regulations, and lawful orders of any public authority bearing on the 
performance of the work.  
36. ROYALTIES AND LICENSING FEES 
 
The Contractor shall pay all royalties and licensing fees.  The Contractor shall hold the City harmless and 
indemnify the City from the payment of any royalties, damages, losses or expenses including attorney's 
fees for suits, claims or otherwise, growing out of infringement or alleged infringement of patents, 
materials and methods used in the Project.  It shall defend all suits or claims for infringement of any 
patent rights.  Further, if the Contractor has reason to believe that the design, service, process, or 
product specified is an infringement of a patent, it shall promptly give such information to City's 
Representative. 
 
37. BREACH OF CONTRACT & DAMAGES 
 
37.01. The City shall have the right to declare the Contractor in breach of this Agreement for cause 
when the City determines that this Agreement is not being performed according to its understanding of 
the intent and meaning of this Agreement.  Such breach shall not in any way invalidate, abrogate, or 
terminate the Contractor's obligations under this Agreement. 
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37.02. Without prejudice to any other legal or equitable right or remedy that the City would otherwise 
possess hereunder or as a matter of law, the City upon giving the Contractor five (5) calendar days prior 
written notice shall be entitled to damages for breach of contract, upon but not limited to the following 
occurrences: 
 
(a)  If the Contractor shall fail to remedy any default after written notice thereof from City's 
Representative, as City's Representative shall direct; or 
 
(b)  If the Contractor shall fail for any reason other than the failure by City's Representative to make 
payments called upon when due; or 
 
(c)  If the Contractor commits a substantial default under any of the terms, provisions, conditions, or 
covenants contained in this Agreement. 
 
38. TERMINATION FOR CAUSE  
 
Without prejudice to any other legal or equitable right or remedy that the City would otherwise possess 
hereunder or as a matter of law, the City upon giving the Contractor five (5) calendar days’ prior written 
notice shall be entitled to terminate this Agreement in its entirety at any time for any of the following: 
 
 38.01. If the Contractor becomes insolvent, commits any act of bankruptcy, makes a general 
assignment for the benefit of creditors, or becomes the subject of any proceeding commenced under 
any statute or law for the relief of debtors and, after notice, fails to provide adequate assurance that it 
can remedy all of its defaults; or 
 
 38.02. If a receiver, trustee, or liquidator of any of the property or income of the Contractor 
shall be appointed; or 
 
 38.03. If the Contractor shall fail to prosecute the work or any part thereof with diligence 
necessary to insure its progress and completion as prescribed by the time schedules; or 
 
 38.04. If the Contractor shall fail to remedy any default within ten (10) calendar days after 
written notice thereof from City's Representative, as City's Representative shall direct; or 
 
 38.05. If the Contractor shall fail for any reason other than the failure by City's Representative 
to make payments called upon when due; or 
 
 38.06. If the Contractor abandons the Work. 
 
38.07.  If the Contractor commits a substantial default under any of the terms, provisions, conditions, or 
covenants contained in this Agreement. 
 
39. TERMINATION FOR CONVENIENCE 
 
39.01. The performance of the work may be terminated at any time in whole or, from time to time, in 
part, by the City for its convenience.  Any such termination shall be effected by delivery to the 
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Contractor of a written notice (notice of termination) specifying the extent to which performance of the 
work is terminated, and the date upon which termination becomes effective. 
 
39.02 In the event of termination for convenience, the Contractor shall only be paid the reasonable 
value of the Work performed prior to the effective date of the termination notice and shall be further 
subject to any claim the City may have against the Contractor under other provisions of this Agreement 
or as a matter of law.  In the event of termination for convenience, Contractor Waives and Releases any 
claim for lost profit, other than profit on Work performed prior to the effective date of such 
termination. 
 
40. RIGHT TO COMPLETE 
 
If this Agreement is terminated for cause, the City shall have the right but shall not be obligated to 
complete the work itself or by others; and to this end, the City shall be entitled to take possession of and 
use such equipment, without rental obligation therefor, and materials as may be on the job site, and to 
exercise all rights, options, and privileges of the Contractor under its subcontracts, purchase orders, or 
otherwise; and the Contractor shall promptly assign such rights, options, and privileges to City.  If the 
City elects to complete the work itself or by others, pursuant to the foregoing, then the Contractor 
and/or Contractor’s surety will reimburse City for all costs incurred by the City (including, without 
limitation, applicable, general, administrative expenses, field overhead, the cost of necessary 
equipment, materials, field labor, additional fees paid to architects, engineers, attorneys or others to 
assist the City in connection with the termination and liquidated damages) in completing and/or 
correcting work by the Contractor that fails to meet any requirement of this Agreement or the other 
Contract Documents. 
 
41. CLOSE OUT 
 
41.01. After receipt of a notice of termination, whether for cause or convenience, unless otherwise 
directed by City's Representative, the Contractor shall, in good faith and to the best of its ability, do all 
things necessary in the light of such notice to assure the efficient and proper closeout of the terminated 
work (including the protection of City's property).  Among other things, the Contractor shall, except as 
otherwise directed or approved by City's Representative, do the following: 
 
(a) Stop the work on the date and to the extent specified in the notice of termination; 
 
(b) Place no further orders or subcontracts for services, equipment, or materials, except as may be 
necessary for completion of such portion of the work as is not terminated; 
 
(c) Terminate all orders and subcontracts to the extent that they relate to the performance of the 
work terminated by the notice of termination; 
 
(d) Assign to City's Representative, in the manner and to the extent directed by it, all of the right, 
title, and interest of the Contractor under the orders or subcontracts so terminated; in which case, City's 
Representative shall have the right to settle or pay any or all claims arising out of the termination of 
such orders and subcontracts; 
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(e) With the approval of City's Representative, settle all outstanding liabilities and all claims arising 
out of such termination, orders, and subcontracts; 
 
(f) Deliver to City's Representative, when directed by City's Representative, all documents and all 
property, which if the work had been completed, Contractor would have been required to account for or 
deliver to City's Representative, and transfer title to such property to City's Representative to the extent 
not already transferred; and/or 
 
42. TERMINATION CONVERSION 
 
Upon determination of Court of competent jurisdiction that termination of the Contractor pursuant to 
Paragraph 38 was wrongful and/or otherwise improper, such termination will be deemed converted to a 
termination for convenience pursuant to Paragraph 39 and Contractor’s remedy for such termination 
shall be limited to the recovery of the payments permitted for termination for convenience as set forth 
in Paragraph 39. 
 
43. HIRING 
 
During the term of this Agreement and for a period of one (1) year thereafter, the Contractor agrees not 
to solicit for hire any employee or employees of the City that were associated with work specified under 
this Agreement.  In the event that this provision is breached by the Contractor, the Contractor agrees to 
pay the City damages in the amount equal to twelve (12) months of the employee's total compensation 
plus any legal expenses associated with enforcement of this provision. 
 
44. ASSIGNMENT 
 
This Agreement and the rights and obligations contained herein may not be assigned by the Contractor 
without the prior written approval of the City. 
 
45. EFFECTIVE DATE 
 
 The effective date of this contract shall be the date of award of the contract. 
 
46. OTHER TERMS 
 
46.01. Invalidity.  If any provision of this Agreement shall be held to be invalid, illegal or unenforceable 
by a court or other tribunal of competent jurisdiction, the validity, legality, and enforceability of the 
remaining provisions shall not in any way be affected or impaired thereby.  The parties shall use their 
best efforts to replace the respective provision or provisions of this Agreement with legal terms and 
conditions approximating the original intent of the parties. 
 
46.02. Written Notice.  Unless otherwise specified, written notice shall be deemed to have been duly 
served if delivered in person to the individual or to a member of the firm or to any officer of the 
corporation for whom it is intended or if it is delivered or sent certified mail to the last business address 
as listed herein.  Each party will have the right to change its business address by at least thirty (30) 
calendar days’ written notice to the other parties in writing of such change. 
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46.03. Entire Agreement.  It is understood that this Agreement contains the entire agreement between 
the parties and supersedes any and all prior agreements, arrangements, or understandings between the 
parties relating to the subject matter.  No oral understandings, statements, promises or inducements 
contrary to the terms of this Agreement exist.  This Agreement cannot be changed or terminated orally.  
No verbal agreement or conversation with any officer, agent or employee of the City, either before or 
after the execution of this Agreement, shall affect or modify any of the terms or obligations hereunder. 
 
46.04. Amendment.  No amendment to this Agreement shall be effective and binding unless and until 
it is reduced to writing and signed by duly authorized representatives of both parties. 
 
46.05. Mediation.  After receipt of a Notice of Claim, the Owner may elect to refer the matter to the 
Architect, Owner's Representative or another party for review.  Contractor will attend meetings called to 
review and discuss the Claims and mitigation of the problem, and shall furnish any reasonable factual 
backup for the Claim requested.  The Owner may also elect to defer consideration of the Claim until the 
Work is completed, in which case the same review options shall be available to the Owner at the 
completion of the Work.  At any stage, the Owner, at its sole discretion, is entitled to refer a Claim to 
mediation under the Construction Industry Mediation Rules of the American Arbitration Association, 
and, if this referral is made, Contractor will take part in the mediation process.  The filing, mediation or 
rejection of a Claim does not entitle Contractor to stop performance of the Work.  The Contractor shall 
proceed diligently with performance of the Contract during the pendency of any claim, excepting 
termination or under Owner's direction to stop the Work.  Agreements reached in mediation shall be 
enforceable as settlement agreements in any court having jurisdiction thereof.  The parties shall share 
the Mediator's fee and any filing fees equally and the Mediation shall be held in South Padre Island, 
Texas.  
 
46.06. Arbitration.  In the event of a dispute and upon the mutual written consent of both parties, the 
parties may agree to arbitration without waiving any of their other rights hereunder. 
 
46.07. Choice of Law and Place of Performance.  This Agreement has been made under and shall be 
governed by the laws of the State of Texas.  Performance and all matters related thereto shall be in 
Cameron County, Texas, United States of America.   
 
46.08. Authority to do business.  The Contractor represents that it has a certificate of authority, 
authorizing it to do business in the State of Texas, a registered agent and registered office during the 
duration of this contract.  
 
46.09 Authority to Contract.  Each party has the full power and authority to enter into and perform 
this Agreement, and the person signing this Agreement on behalf of each party has been properly 
authorized and empowered to enter into this Agreement.  The persons executing this Agreement hereby 
represent that they have authorization to sign on behalf of their respective corporations. 
 
46.10. Waiver.  Failure of any party, at any time, to enforce a provision of this Agreement shall in no 
way constitute a waiver of that provision nor in any way affect the validity of this Agreement, any part 
hereof, or the right of the City thereafter to enforce each and every provision hereof.  No term of this 
Agreement shall be deemed waived or breach excused unless the waiver shall be in writing and signed 
by the party claimed to have waived.  Furthermore, any consent to or waiver of a breach will not 
constitute consent to or waiver of or excuse of any other different or subsequent breach. 
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46.11. Headings, Gender, Number.  The article headings are used in this Agreement for convenience 
and reference purposes only and are not intended to define, limit, or describe the scope or intent of any 
provision of this Agreement and shall have no meaning or effect upon its interpretation.  Words of any 
gender used in this Agreement shall be held and construed to include any other gender, and words in 
the singular number shall be held to include the plural, and vice versa, unless the context requires 
otherwise. 
 
46.12. Agreement Read.  The parties acknowledge that they have had opportunity to consult with 
counsel of their choice, have read, understand and intend to be bound by the terms and conditions of 
this Agreement. 
 
46.13. Multiple Originals.  It is understood and agreed that this Agreement may be executed in a 
number of identical counterparts, each of which shall be deemed an original for all purposes. 
 
46.14. Notice of Indemnification.  City and Contractor hereby acknowledge and agree that this 
Agreement contains certain indemnification obligations and covenants. 
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NAME OF CONRACTOR CITY OF SOUTH PADRE ISLAND 

 

 

By:       By:       

Printed Name:                    Mayor 

Title:       Date: ________________ 

Date:     

 

APPROVED: 

 

 

       

City Manager 

Date: ______________ 

 

       

City Attorney  

Date: ______________ 
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EXHIBIT A 

INSERT APPROPRIATE DAVIS BACON WAGE RATES 

Copy and paste the following notes to the end of the DB wage rates for Building Construction or 

Heavy/Highway Construction. 

1. Payment greater than prevailing wage rate as listed within this document not prohibited per Texas 

Government Code, Chapter 2258, Prevailing Wage Rates, Subchapter A. General Provisions. 

 

2. Not less than the following hourly rates shall be paid for the various classifications of work required 

by this project. Workers in classifications where rates are not identified shall be paid not less 

than the general prevailing rate of "laborer" for the various classifications of work therein listed. 

 

3. The hourly rate for legal holiday and overtime work shall not be less than one and one-half (1 & 

1/2) times the base hourly rate. 

 

4. The rates listed are journeyman rates. Helpers may be used on the project and may be 

compensated at a rate determined mutually by the worker and employer, commensurate with the 

experience and skill of the worker but not at a rate less than 60% of the journeyman's wage as 

shown. Apprentices (enrolled in a federally certified apprentice program) may be used at the 

percentage rates of the journeyman scale stipulated in their apprenticeship agreement. At no time 

shall a journeyman supervise more than two (2) apprentices or helpers. All apprentices or helpers 

shall be under the direct supervision of a journeyman working as a crew.  
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"General Decision Number: TX20250003 01/03/2025 

 

Superseded General Decision Number: TX20240003 

 

State: Texas 

 

Construction Types: Heavy and Highway 

 

Counties: Cameron, Hidalgo and Webb Counties in Texas. 

 

HEAVY & HIGHWAY CONSTRUCTION PROJECTS 

 

Note: Contracts subject to the Davis-Bacon Act are 

generally 

required to pay at least the applicable minimum wage rate 

required under Executive Order 14026 or Executive Order 

13658. 

Please note that these Executive Orders apply to covered 

contracts entered into by the federal government that are 

subject to the Davis-Bacon Act itself, but do not apply to 

contracts subject only to the Davis-Bacon Related Acts, 

including those set forth at 29 CFR 5.1(a)(1). 

 

___________________________________________________________

___ 

|If the contract is entered    |. Executive Order 14026      

| 

|into on or after January 30, | generally applies to the   

| 

|2022, or the contract is      | contract.                  

| 

|renewed or extended (e.g., an |. The contractor must pay    

| 

|option is exercised) on or    | all covered workers at     

| 

|after January 30, 2022:       | least $17.75 per hour (or 

| 

|                              | the applicable wage rate   

| 

|                              | listed on this wage        

| 
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|                              | determination, if it is    

| 

|                              | higher) for all hours      

| 

|                              | spent performing on the    

| 

|                              | contract in 2025.          

| 

|______________________________|___________________________

__| 

|If the contract was awarded on|. Executive Order 13658      

| 

|or between January 1, 2015 and| generally applies to the   

| 

|January 29, 2022, and the     | contract.                  

| 

|contract is not renewed or    |. The contractor must pay 

all| 

|extended on or after January | covered workers at least   

| 

|30, 2022:                     | $13.30 per hour (or the    

| 

|                              | applicable wage rate 

listed| 

|                              | on this wage 

determination, | 

|                              | if it is higher) for all   

| 

|                              | hours spent performing on 

| 

|                              | that contract in 2025.     

| 

|______________________________|___________________________

__| 

 

The applicable Executive Order minimum wage rate will be 

adjusted annually. If this contract is covered by one of 

the 

Executive Orders and a classification considered necessary 

for 

performance of work on the contract does not appear on this 

wage determination, the contractor must still submit a 

conformance request. 
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Additional information on contractor requirements and 

worker 

protections under the Executive Orders is available at 

http://www.dol.gov/whd/govcontracts. 

 

 

Modification Number     Publication Date 

          0              01/03/2025 

 

  SUTX2011-003 08/02/2011 

 

                                  Rates          Fringes 

 

CEMENT MASON/CONCRETE    

FINISHER (Paving & Structures) ...$ 12.46 **               

   

FORM BUILDER/FORM SETTER    

(Structures).....................$ 12.30 **               

   

FORM SETTER (Paving & Curb) ......$ 12.16 **               

   

LABORER   

     Asphalt Raker...............$ 10.61 **               

     Flagger.....................$ 9.10 **               

     Laborer, Common.............$ 9.86 **               

     Laborer, Utility............$ 11.53 **               

     Pipelayer...................$ 11.87 **               

     Work Zone Barricade  

     Servicer....................$ 12.88 **               

   

POWER EQUIPMENT OPERATOR:   

     Asphalt Distributor.........$ 13.48 **               

     Asphalt Paving Machine......$ 12.25 **               

     Broom or Sweeper............$ 10.33 **               

     Crane, Lattice Boom 80  

     Tons or Less................$ 14.39 **               

     Crawler Tractor.............$ 16.63 **               

     Excavator, 50,000 lbs. or  

     less........................$ 12.56 **               

     Excavator, over 50,000 lbs. $ 15.23 **               

     Foundation Drill, Truck  

     Mounted.....................$ 16.86 **               
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     Front End Loader Operator,  

     Over 3 CY...................$ 13.69 **               

     Front End Loader, 3 CY or  

     less........................$ 13.49 **               

     Loader/Backhoe..............$ 12.77 **               

     Mechanic....................$ 15.47 **               

     Milling Machine.............$ 14.64 **               

     Motor Grader Operator,  

     Rough.......................$ 14.62 **               

     Motor Grader, Fine Grade.... $ 16.52 **               

     Scraper.....................$ 11.07 **               

   

Servicer.........................$ 12.34 **               

   

Steel Worker (Reinforcing).......$ 14.07 **               

   

TRUCK DRIVER   

     Lowboy-Float................$ 13.63 **               

     Single Axle.................$ 10.82 **               

     Single or Tandem Axle Dump...$ 14.53 **               

     Tandem Axle Tractor with  

     Semi-Trailer................$ 12.12 **               

   

WELDER...........................$ 14.02 **               

-----------------------------------------------------------

----- 

 

WELDERS - Receive rate prescribed for craft performing 

operation to which welding is incidental. 

 

===========================================================

===== 

 

** Workers in this classification may be entitled to a 

higher 

minimum wage under Executive Order 14026 ($17.75) or 13658 

($13.30).  Please see the Note at the top of the wage 

determination for more information. Please also note that 

the 

minimum wage requirements of Executive Order 14026 are not 

currently being enforced as to any contract or subcontract 

to 
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which the states of Texas, Louisiana, or Mississippi, 

including 

their agencies, are a party. 

 

Note: Executive Order (EO) 13706, Establishing Paid Sick 

Leave 

for Federal Contractors applies to all contracts subject to 

the 

Davis-Bacon Act for which the contract is awarded (and any 

solicitation was issued) on or after January 1, 2017.  If 

this 

contract is covered by the EO, the contractor must provide 

employees with 1 hour of paid sick leave for every 30 hours 

they work, up to 56 hours of paid sick leave each year. 

Employees must be permitted to use paid sick leave for 

their 

own illness, injury or other health-related needs, 

including 

preventive care; to assist a family member (or person who 

is 

like family to the employee) who is ill, injured, or has 

other 

health-related needs, including preventive care; or for 

reasons 

resulting from, or to assist a family member (or person who 

is 

like family to the employee) who is a victim of, domestic 

violence, sexual assault, or stalking.  Additional 

information 

on contractor requirements and worker protections under the 

EO 

is available at 

https://www.dol.gov/agencies/whd/government-contracts. 

 

Unlisted classifications needed for work not included 

within 

the scope of the classifications listed may be added after 

award only as provided in the labor standards contract 

clauses 

(29CFR 5.5 (a) (1) (iii)). 
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-----------------------------------------------------------

----- 

 

The body of each wage determination lists the 

classifications 

and wage rates that have been found to be prevailing for 

the 

type(s) of construction and geographic area covered by the 

wage 

determination. The classifications are listed in 

alphabetical 

order under rate identifiers indicating whether the 

particular 

rate is a union rate (current union negotiated rate), a 

survey 

rate, a weighted union average rate, a state adopted rate, 

or a 

supplemental classification rate. 

 

Union Rate Identifiers 

 

A four-letter identifier beginning with characters other 

than 

""SU"", ""UAVG"",?SA?, or ?SC? denotes that a union rate 

was 

prevailing for that classification in the survey. Example: 

PLUM0198-005 07/01/2024. PLUM is an identifier of the union 

whose collectively bargained rate prevailed in the survey 

for 

this classification, which in this example would be 

Plumbers. 

0198 indicates the local union number or district council 

number where applicable, i.e., Plumbers Local 0198. The 

next 

number, 005 in the example, is an internal number used in 

processing the wage determination. The date, 07/01/2024 in 

the 

example, is the effective date of the most current 

negotiated 

rate. 

 

Union prevailing wage rates are updated to reflect all 

changes 
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over time that are reported to WHD in the rates 

in the collective bargaining agreement (CBA) governing the 

classification. 

 

Union Average Rate Identifiers 

 

The UAVG identifier indicates that no single rate prevailed 

for 

those classifications, but that 100% of the data reported 

for 

the classifications reflected union rates. EXAMPLE: 

UAVG-OH-0010 01/01/2024. UAVG indicates that the rate is a 

weighted union average rate. OH indicates the State of 

Ohio. 

The next number, 0010 in the example, is an internal number 

used in producing the wage determination. The date, 

01/01/2024 

in the example, indicates the date the wage determination 

was 

updated to reflect the most current union average rate. 

 

A UAVG rate will be updated once a year, usually in 

January, to 

reflect a weighted average of the current rates in the 

collective bargaining agreements on which the rate is 

based. 

 

Survey Rate Identifiers 

 

The ""SU"" identifier indicates that either a single non-

union 

rate prevailed (as defined in 29 CFR 1.2) for this 

classification in the survey or that the rate was derived 

by 

computing a weighted average rate based on all the rates 

reported in the survey for that classification. As a 

weighted 

average rate includes all rates reported in the survey, it 

may 

include both union and non-union rates. Example: SUFL2022-

007 

6/27/2024. SU indicates the rate is a single non-union 



71 | P a g e  
City of South Padre Island 
PW-1015-26 2025-2026 Side Street Improvements E. Georgia Ruth Drive, E. Constellation Drive, & W. Gardenia Street 
 

prevailing rate or a weighted average of survey data for 

that 

classification. FL indicates the State of Florida. 2022 is 

the 

year of the survey on which these classifications and rates 

are 

based. The next number, 007 in the example, is an internal 

number used in producing the wage determination. The date, 

6/27/2024 in the example, indicates the survey completion 

date 

for the classifications and rates under that identifier. 

 

?SU? wage rates typically remain in effect until a new 

survey 

is conducted. However, the Wage and Hour Division (WHD) has 

the 

discretion to update such rates under 29 CFR 1.6(c)(1). 

 

State Adopted Rate Identifiers 

 

The ""SA"" identifier indicates that the classifications 

and 

prevailing wage rates set by a state (or local) government 

were 

adopted under 29 C.F.R 1.3(g)-(h).  Example: SAME2023-007 

01/03/2024. SA reflects that the rates are state adopted. 

ME 

refers to the State of Maine. 2023 is the year during which 

the 

state completed the survey on which the listed 

classifications 

and rates are based. The next number, 007 in the example, 

is an 

internal number used in producing the wage determination. 

The date, 01/03/2024 in the example, reflects the date on 

which 

the classifications and rates under the? SA? identifier 

took 

effect under state law in the state from which the rates 

were 

adopted. 

 

----------------------------------------------------------- 
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WAGE DETERMINATION APPEALS PROCESS 

 

1) Has there been an initial decision in the matter? This 

can 

be: 

 

           a) a survey underlying a wage determination 

           b) an existing published wage determination 

c) an initial WHD letter setting forth a position on 

a wage determination matter 

d) an initial conformance (additional classification 

and rate) determination 

 

On survey related matters, initial contact, including 

requests 

for summaries of surveys, should be directed to the WHD 

Branch 

of Wage Surveys. Requests can be submitted via email to 

davisbaconinfo@dol.gov or by mail to: 

 

            Branch of Wage Surveys 

            Wage and Hour Division 

            U.S. Department of Labor 

            200 Constitution Avenue, N.W. 

            Washington, DC 20210 

 

Regarding any other wage determination matter such as 

conformance decisions, requests for initial decisions 

should be 

directed to the WHD Branch of Construction Wage 

Determinations. 

Requests can be submitted via email to BCWD-Office@dol.gov 

or 

by mail to: 

 

            Branch of Construction Wage Determinations 

            Wage and Hour Division 

            U.S. Department of Labor 

            200 Constitution Avenue, N.W. 

            Washington, DC 20210 
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2) If an initial decision has been issued, then any 

interested 

party (those affected by the action) that disagrees with 

the 

decision can request review and reconsideration from the 

Wage 

and Hour Administrator (See 29 CFR Part 1.8 and 29 CFR Part 

7). 

Requests for review and reconsideration can be submitted 

via 

email to dba.reconsideration@dol.gov or by mail to: 

 

            Wage and Hour Administrator 

            U.S. Department of Labor 

            200 Constitution Avenue, N.W. 

            Washington, DC 20210 

 

The request should be accompanied by a full statement of 

the 

interested party's position and any information (wage 

payment 

data, project description, area practice material, etc.) 

that 

the requestor considers relevant to the issue. 

 

3) If the decision of the Administrator is not favorable, 

an 

interested party may appeal directly to the Administrative 

Review Board (formerly the Wage Appeals Board).  Write to: 

 

            Administrative Review Board 

            U.S. Department of Labor 

            200 Constitution Avenue, N.W. 

            Washington, DC 20210. 

 

===========================================================

===== 

 

          END OF GENERAL DECISION" 
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  EXHIBIT B 

INSURANCE REQUIREMENTS 

 

During the term of this Agreement Contractor’s insurance policies shall meet the following 
requirements: 
 
I. Standard Insurance Policies Required: 
 
 A. Commercial General Liability   
 B. Business Automobile Liability   
 C. Umbrella / Excess Liability – required for contract amounts exceeding $1,000,000 
 D. Workers' Compensation  
E.  Builder’s Risk – provides coverage for contractor’s labor and materials for a project during 
construction that involves a structure such as a building or garage. builder’s risk policy shall be written 
on “all risks” form.    
 
II. General Requirements Applicable to All Policies: 
 
A. Only Insurance Carriers licensed and admitted to do business in the State of Texas will be 
accepted. 
 
B. Deductibles shall be listed on the Certificate of Insurance and are acceptable only on a per 
occurrence basis for property damage only. 
 
C. "Claims Made" policies are not accepted. 
 
D. Each insurance policy shall be endorsed to state that coverage shall not be suspended, voided, 
canceled, reduced in coverage or in limits except after thirty (30) days prior written notice by certified 
mail, return receipt requested, has been given to the City of South Padre Island. 
 
E Upon request, certified copies of all insurance policies shall be furnished to the City of South 
Padre Island. 
 
F. The City of South Padre Island, its officials, employees and volunteers, are to be named as 
“Additional Insured” to the Commercial General, Umbrella and Business Automobile Liability policies.  
The coverage shall contain no special limitations on the scope of protection afforded to the City, its 
officials, employees or volunteers. 
 
III. Commercial General Liability 
 
A. General Liability insurance shall be written by a carrier with a “A: VIII” or better rating in 
accordance with the current Best Key Rating Guide. 
 



76 | P a g e  
City of South Padre Island 
PW-1015-26 2025-2026 Side Street Improvements E. Georgia Ruth Drive, E. Constellation Drive, & W. Gardenia Street 
 

B. Limit of $1,000,000.00 per occurrence for bodily injury and property damage with an annual 
aggregate limit of $2,000,000.00 which limits shall be endorsed to be per Project. 
 
C. Coverage shall be at least as broad as ISO form GC 00 01. 
 
D. No coverage shall be excluded from the standard policy without notification of individual 
exclusions being attached for review and acceptance. 
 
E. The coverage shall include but not be limited to the following:  premises/operations with 
separate aggregate; independent contracts; products/completed operations; contractual liability 
(insuring the indemnity provided herein) Host Liquor Liability, Personal & Advertising Liability; and 
Explosion, Collapse, and Underground coverage. 
 
IV. Business Automobile Liability 
 
A. Business Automobile Liability insurance shall be written by a carrier with a “A: VIII” or better 
rating in accordance with the current Best Key Rating Guide. 
 
B. Minimum Combined Single Limit of $1,000,000.00 per occurrence for bodily injury and property 
damage. 
 
C. Coverage shall be at least as broad as Insurance Service’s Office Number CA 00 01. 
 
D. The Business Auto Policy must show Symbol 1 in the Covered Autos Portion of the liability 
section in Item 2 of the declarations page. 
 
E. The coverage shall include owned autos, leased or rented autos, non-owned autos, any autos 
and hired autos. 
 
F. Pollution Liability coverage shall be provided by endorsement MCS-90, with a limit of 
$1,000,000.00. 
 
V. Excess Liability 
 
Umbrella form excess liability coverage following the form of the underlying coverage with a minimum 
limit of $5,000,000.00 or the total value of the contract, whichever is greater, per occurrence/aggregate 
when combined with the lowest primary liability coverage, is required for contracts exceeding 
$1,000,000 in total value. 
 
VI. Those policies set forth in Paragraphs III, IV, and V shall contain an endorsement naming the City 
as Additional Insured and further providing that the Contractor’s policies are primary to any self-
insurance or insurance policies procured by the City.  The additional insured endorsement shall be in a 
form at least as broad as ISO form GC 2026.  Waiver of subrogation in a form at least as broad as ISO 
form 2404 shall be provided in favor of the City on all policies obtained by the Contractor in compliance 
with the terms of this Agreement.  Contractor shall be responsible for all deductibles which may exist on 
any policies obtained in compliance with the terms of this Agreement. All coverage for subcontractors 
shall be subject to the requirements stated herein.  All Certificates of Insurance and endorsements shall 
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be furnished to the City’s Representative at the time of execution of this Agreement, attached hereto as 
Exhibit D, and approved by the City before work commences. 
 
VII. Workers Compensation Insurance 
 
A. Pursuant to the requirements set forth in Title 28, Section 110.110 of the Texas Administrative 
Code, all employees of the Contractor, all employees of any and all subcontractors, and all other persons 
providing services on the Project must be covered by a workers compensation insurance policy:  either 
directly through their employer’s policy (the Contractor’s or subcontractor’s policy) or through an 
executed coverage agreement on an approved Texas Department of Insurance Division of Workers 
Compensation (DWC) form.  Accordingly, if a subcontractor does not have his or her own policy and a 
coverage agreement is used, contractors and subcontractors must use that portion of the form whereby 
the hiring contractor agrees to provide coverage to the employees of the subcontractor.  The portion of 
the form that would otherwise allow them not to provide coverage for the employees of an 
independent contractor may not be used.   
 
B. Workers compensation insurance shall include the following terms:   
 
1. Employer’s Liability minimum limits of $1,000,000.00 for each accident/each disease/each 
employee are required. 
 
2. “Texas Waiver of Our Right to Recover from Others Endorsement, WC 42 03 04” shall be 
included in this policy. 
 
3. Texas must appear in Item 3A of the Workers Compensation coverage or Item 3C must contain 
the following:  All States except those listed in Item 3A and the States of NV, ND, OH, WA, WV, and WY. 
 
C. Pursuant to the explicit terms of Title 28, Section 110.110(c) (7) of the Texas Administrative 
Code, the bid specifications, this Agreement, and all subcontracts on this Project must include the 
following terms and conditions in the following language, without any additional words or changes, 
except those required to accommodate the specific document in which they are contained or to impose 
stricter standards of documentation:   
 
“A. Definitions: 
 
Certificate of coverage (“certificate”) – An original certificate of insurance, a certificate of authority to 
self-insure issued by the Division of Workers Compensation, or a coverage agreement (DWC-81, DWC-83, 
or DWC-84), showing statutory workers’ compensation insurance coverage for the person's or entity's 
employees providing services on a project, for the duration of the project. 
 
Duration of the project - includes the time from the beginning of the work on the project until the 
Contractor’s/person’s work on the project has been completed and accepted by the governmental entity. 
 
Persons providing services on the project (“subcontractors” in § 406.096 [of the Texas Labor Code]) - 
includes all persons or entities performing all or part of the services the Contractor has undertaken to 
perform on the project, regardless of whether that person contracted directly with the Contractor and 
regardless of whether that person has employees.  This includes, without limitation, independent 
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Contractors, subcontractors, leasing companies, motor carriers, owner-operators, employees of any such 
entity, or employees of any entity which furnishes persons to provide services on the project.  “Services” 
include, without limitation, providing, hauling, or delivering equipment or materials, or providing labor, 
transportation, or other service related to a project.  “Services” does not include activities unrelated to 
the project, such as food/beverage vendors, office supply deliveries, and delivery of portable toilets. 
 
B. The Contractor shall provide coverage, based on proper reporting of classification codes and 
payroll amounts and filing of any coverage agreements, that meets the statutory requirements of Texas 
Labor Code, Section 401.011(44) for all employees of the Contractor providing services on the project, for 
the duration of the project. 
 
C.   The Contractor must provide a certificate of coverage to the governmental entity prior to being 
awarded the contract. 
 
D. If the coverage period shown on the Contractor’s current certificate of coverage ends during the 
duration of the project, the Contractor must, prior to the end of the coverage period, file a new 
certificate of coverage with the governmental entity showing that coverage has been extended. 
 
E. The Contractor shall obtain from each person providing services on a project, and provide to the 
governmental entity: 
 
(1) a certificate of coverage, prior to that person beginning work on the project, so the 
governmental entity will have on file certificates of coverage showing coverage for all persons providing 
services on the project; and  
  
(2) no later than seven calendar days after receipt by the Contractor, a new certificate of coverage 
showing extension of coverage, if the coverage period shown on the current certificate of coverage ends 
during the duration of the project. 
 
F. The Contractor shall retain all required certificates of coverage for the duration of the project 
and for one year thereafter. 
 
G. The Contractor shall notify the governmental entity in writing by certified mail or personal 
delivery, within 10 calendar days after the Contractor knew or should have known, or any change that 
materially affects the provision of coverage of any person providing services on the project. 
 
H. The Contractor shall post on each project site a notice, in the text, form and manner prescribed 
by the Division of Workers Compensation, informing all persons providing services on the project that 
they are required to be covered, and stating how a person may verify coverage and report lack of 
coverage. 
 
I. The Contractor shall contractually require each person with whom it contracts to provide services 
on a project, to: 
 
(1) provide coverage, based on proper reporting of classification codes and payroll amounts and 
filing of any coverage agreements, that meets the statutory requirements of Texas Labor Code, Section 
401.011(44) for all of its employees providing services on the project, for the duration of the project; 
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(2) provide to the Contractor, prior to that person beginning work on the project, a certificate of 
coverage showing that coverage is being provided for all employees of the person providing services on 
the project, for the duration of the project; 
 
(3) provide the Contractor, prior to the end of the coverage period, a new certificate of coverage 
showing extension of coverage, if the coverage period shown on the current certificate of coverage ends 
during the duration of the project; 
 
(4) obtain from each other person with whom it contracts, and provide to the Contractor: 
 
(a) A certificate of coverage, prior to the other person beginning work on the project; and 
 
(b) A new certificate of coverage showing extension of coverage, prior to the end of the coverage 
period, if the coverage period shown on the current certificate of coverage ends during the duration of 
the project; 
 
(5) retain all required certificates of coverage on file for the duration of the project and for one year 
thereafter; 
 
(6) notify the governmental entity in writing by certified mail or personal delivery, within 10 
calendar days after the person knew or should have known, of any change that materially affects the 
provision of coverage of any person providing services on the project; and 
 
(7) Contractually require each person with whom it contracts to perform as required by paragraphs 
(a) - (g), with the certificates of coverage to be provided to the person for whom they are providing 
services. 
 
J. By signing this contract, or providing, or causing to be provided a certificate of coverage, the 
Contractor is representing to the governmental entity that all employees of the Contractor who will 
provide services on the project will be covered by workers’ compensation coverage for the duration of 
the project; that the coverage will be based on proper reporting of classification codes and payroll 
amounts; and that all coverage agreements will be filed with the appropriate insurance carrier or, in the 
case of a self-insured, with the Commission’s Division of Self-Insurance Regulation. Providing false or 
misleading information may subject the Contractor to administrative penalties, criminal penalties, civil 
penalties, or other civil actions. 
 
K.   The Contractor’s failure to comply with any of these provisions is a breach of contract by the 
Contractor that entitles the governmental entity to declare the contract void if the Contractor does not 
remedy the breach within ten calendar days after receipt of notice of breach from the governmental 
entity.” 
 
VIII. Certificates of Insurance shall be prepared and executed by the insurance company or its 
authorized agent, and shall contain the following provisions and warranties: 
 
A. The company is licensed and admitted to do business in the State of Texas. 
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B. The insurance policies provided by the insurance company are underwritten on forms that have 
been provided by the Texas State Board of Insurance or ISO. 
 
C. All endorsements and insurance coverages according to requirements and instructions 
contained herein. 
 
D. The form of the notice of cancellation, termination, or change in coverage provisions to the City 
of South Padre Island. 
 
E. Original endorsements affecting coverage required by this section shall be furnished with the 
certificates of insurance. 
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EXHIBIT C 

PERFORMANCE AND PAYMENT BONDS 

 

PERFORMANCE BOND     Project 

No.__________________________ 

 

THE STATE OF TEXAS   § 

     §  KNOW ALL MEN BY THESE PRESENTS: 

THE COUNTY OF CAMERON  § 

 

 THAT WE, ____________________________________, as Principal, hereinafter called 

“Contractor” and the other subscriber hereto _____________________________________, as 

Surety, do hereby acknowledge ourselves to be held and firmly bound to the City of South Padre 

Island, a municipal corporation, in the sum of _________________ ($_______) for the payment 

of which sum, well and truly to be made to the City of South Padre Island and its successors, the 

said Contractor and Surety do bind themselves, their heirs, executors, administrators, successors, 

and assigns, jointly and severally. 

 

THE CONDITIONS OF THIS OBLIGATION ARE SUCH THAT: 

 

 WHEREAS, the Contractor has on or about this day executed a Contract in writing with 

the City of South Padre Island for 

________________________________________________________________________ 

______________________________________________________________________________

_________ all of such work to be done as set out in full in said Contract Documents therein 

referred to and adopted by the City Council, all of which are made a part of this instrument as 

fully and completely as if set out in full herein. 
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 NOW THEREFORE, if the said Contractor shall faithfully and strictly perform Contract in 

all its terms, provisions, and stipulations in accordance with its true meaning and effect, and in 

accordance with the Contract Documents referred to therein and shall comply strictly with each 

and every provision of the Contract, including all warranties and indemnities therein and with 

this bond, then this obligation shall become null and void and shall have no further force and 

effect; otherwise the same is to remain in full force and effect. 

 

 It is further understood and agreed that the Surety does hereby relieve the City of South Padre 

Island or its representatives from the exercise of any diligence whatever in securing compliance on the 

part of the Contractor with the terms of the Contract, including the making of payments thereunder and, 

having fully considered its Principal’s competence to perform the Contract in the underwriting of this 

Performance Bond, the Surety hereby waives any notice to it of any default, or delay by the Contractor in 

the performance of his Contract and agrees that it, the Surety, shall be bound to take notice of and shall 

be held to have knowledge of all acts or omissions of the Contractor in all matters pertaining to the 

Contract.  The Surety understands and agrees that the provision in the Contract that the City of South 

Padre Island shall retain certain amounts due the Contractor until the expiration of thirty days from the 

acceptance of the Work is intended for the City’s benefit, and the City of South Padre Island shall have the 

right to pay or withhold such retained amounts or any other amount owing under the Contract without 

changing or affecting the liability of the Surety hereon in any degree. 

 

 It is further expressly agreed by Surety that the City of South Padre Island or its representatives 

are at liberty at any time, without notice to the Surety, to make any change in the Contract Documents 

and in the Work to be done thereunder, as provided in the Contract, and in the terms and conditions 

thereof, or to make any change in, addition to, or deduction from the work to be done thereunder; and 

that such changes, if made, shall not in any way vitiate the obligation in this bond and undertaking or 

release the Surety therefrom. 

 

 It is further expressly agreed and understood that the Contractor and Surety will fully indemnify 

and hold harmless the City of South Padre Island from any liability, loss, cost, expense, or damage arising 

out of or in connection with the work done by the Contractor under the Contract.  In the event that the 

City of South Padre Island shall bring any suit or other proceeding at law on the Contract or this bond or 

both, the Contractor and Surety agree to pay to the City the actual amounts of attorneys’ fees incurred 

by the city in connection with such suit. 

 

 This bond and all obligations created hereunder shall be performable in Cameron County, Texas.  

This bond is given in compliance with the provisions of Chapter 2253 of the Texas Government Code, as 
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amended, which is incorporated herein by this reference.  However, all of the express provisions hereof 

shall be applicable whether or not within the scope of said statute. 

 

 Notices required or permitted hereunder shall be in writing and shall be deemed delivered when 

actually received or, if earlier, on the third day following deposit in a United State Postal Service post office 

or receptacle, with proper postage affixed (certified mail, return receipt requested), addressed to the 

respective other party at the address prescribed in the Contract Documents, or at such other address as 

the receiving party may hereafter prescribe by written notice to the sending party. 

 

 IN WITNESS THEREOF, the said Contractor and Surety have signed and sealed this instrument on 

the respective dates written below their signatures and have attached current Power of Attorney. 

 

ATTEST and SEAL: (if a corporation)       ______________________________ 

         (Name of Contractor) 

 

WITNESS: (if not a corporation)     

By:  ___________________________________  By: ___________________________ 

 Name:         Name: 

 Title:        Title: 

 Date:        Date: 

 

ATTEST/WITNESS  (SEAL)    ______________________________ 

(Full Name of Surety) 

 

By: _______________________________  ______________________________ 

Name:        (Address of Surety for Notice) 

Title:         

 Date:             

 

        By:      

        Name:      
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        Title:      

        Date:      

 

REVIEWED:       THE FOREGOING BOND IS ACCEPTED  

ON BEHALF OF  

THE CITY OF SOUTH PADRE ISLAND, 

TEXAS: 

 

              

City Attorney’s Office     City Manager 

 

NOTE: Date of bonds must be equal to or after the date of execution by City.   
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TEXAS STATUTORY PAYMENT BOND   Project No.___________________________ 

 

THE STATE OF TEXAS   § 

      §  KNOW ALL MEN BY THESE PRESENTS: 

THE COUNTY OF CAMERON  § 

 

 

 THAT WE, ____________________________________, as Principal, hereinafter called 

“Principal” and the other subscriber hereto _____________________________________, a 

corporation organized and existing under the laws of the State of ______________, licensed to 

business in the State of Texas and admitted to write bonds, as Surety, herein after called “Surety”, 

do hereby acknowledge ourselves to be held and firmly bound to the City of South Padre Island, 

a municipal corporation, in the sum of _________________ ($_______) for payment whereof, 

the said Principal and Surety bind themselves, and their heirs, administrators, executors, 

successors and assigns jointly and severally.  

 

THE CONDITIONS OF THIS OBLIGATION ARE SUCH THAT: 

 

 WHEREAS, Principal has entered into a certain contract with the City of South Padre 

Island, dated the _____ day of _______________, 200__, for 

____________________________________________________________ 

______________________________________________________________________________

___________, which contract is hereby referred to and made a part hereof as fully and to the 

same extent as if copied at length herein. 

 

 NOW THEREFORE, the condition of this obligation is such that if Principal shall pay all 

claimants supplying labor and material to him or a subcontractor in the prosecution of the work 

provided for in said contract, then, this obligation shall be null and void; otherwise to remain in 

full force and effect; 
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 PROVIDED, HOWEVER, that this bond is executed pursuant to the provisions of Chapter 

2253 of the Texas Government Code and all liabilities on this bond shall be determined in 

accordance with the provisions, conditions and limitations of said Code to the same extent as if 

it were copied at length herein. 

 

 IN WITNESS THEREOF, the said Principal and Surety have signed and sealed this instrument on 

the respective dates written below their signatures. 
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ATTEST and SEAL: (if a corporation)          ______________________________ 

         (Name of Contractor) 

 

WITNESS: (if not a corporation)     

By:  ___________________________________  By: ___________________________ 

 Name:         Name: 

 Title:        Title: 

 Date:        Date: 

 

ATTEST/WITNESS  (SEAL)    ______________________________ 

(Full Name of Surety) 

 

By: _______________________________  ______________________________ 

Name:        (Address of Surety for Notice) 

Title:         

 Date:             

 

        By:      

        Name:      

        Title:      

        Date:      

 

REVIEWED:       THE FOREGOING BOND IS ACCEPTED  

ON BEHALF OF  

THE CITY OF SOUTH PADRE ISLAND, 

TEXAS: 

 

              

City Attorney’s Office     City Manager 

NOTE: Date of bonds must be equal to or after the date of execution by City.  
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EXHIBIT D 

CERTIFICATES OF INSURANCE AND ENDORSEMENTS
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EXHIBIT E 
TECHNICAL SPECIFICATIONS AND PLANS 

TABLE OF CONTENTS 

TECHNICAL SPECIFICATIONS 

 

 

City of South Padre Island Standard Specifications 

 

2.04 Clearing, Grubbing, Excavation, and Embankment 2 
2.05 Subgrade 4 
2.06 Base Course 6 
2.07 Bituminous Pavement (Hot Asphalt Concrete) 7 
2.08 Hydraulic Cement Concrete 10 
2.09 Pavement Markings, Street Signs, and Traffic Control Devices 15 
2.10 Finishing Shoulders, Ditches, and Slope 17 
2.12 Curbs and Gutters 18 
2.13 Sidewalks 20 
2.14 Driveways, Alleys, Entrances, and Approaches 22 
2.16 Backfill and Compaction 24 
2.19 Valley Gutters 24 
5.03 Stormwater Sewer System Specifications 25 
Article 6 – Barricades and Channelizing Devices 39 
 
Project Specifications 
 
TxDOT Standard Specifications (Available as 2014 Standard Specification Book at 
https://www.txdot.gov/business/resources/txdot-specifications.html 
 
The following specifications are included in this contract. TxDOT Standard Specifications that have been 
identified for use in this project are listed below. Any other TxDOT documents referenced in the TxDOT 
Standards are included in the contract by reference. 
 
Item 275          Cement Treatment (Road-Mixed) 
Item 440 Reinforcement for Concrete 
Item 465 Junction Boxes, Manholes, and Inlets 
Item 471 Frames, Grates, Rings, and Covers 
Item 481 Pipe for Drains 
Item 531 Sidewalk  
 
 
 

https://www.txdot.gov/business/resources/txdot-specifications.html
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2.04 Clearing, Grubbing, Excavation, and Embankment:    
 
Description:  This section shall regulate the clearing, grubbing, removing, and disposing of all vegetation 
and debris within the construction limits of the project, except such objects as are designated to remain 
or are to be removed in accordance with other articles of these standards and specifications.  This 
section shall also regulate the excavation, hauling, disposal, stripping and stockpiling of top soil, 
compaction of material, and all other earthwork for the construction of the roadway, side ditches, and 
swales, in accordance with the approved engineering plans.  Additional specifications as required under 
a Beach and Dune Construction Permit shall also apply in the event such permit is required and issued. 
 
General:  All areas, as shown on the plans, shall be cleared of all structures and obstructions.  Those 
trees and shrubs and other landscape features specifically designated by the Public Works Director for 
preservation shall be carefully marked and protected from abuse, marring, or damage during 
construction operations. Continual parking and/or servicing of equipment under the branches of trees 
marked for preservation will not be permitted.  Any damage to natural terrain or to vegetation or 
objects designated to remain shall be repaired, replaced, or otherwise compensated for as determined 
by the Public Works Director.  The excavation and embankments for the roadway, and all other 
earthwork shall be finished to reasonably smooth and uniform surfaces.  Erosion during and after 
construction shall be controlled by methods established under City Standards and Specifications Article 
7 - Erosion and Sediment Control. 
 
Drainage Structures:  Culverts, storm sewers, manholes, and inlets shall be removed in proper sequence 
for maintenance of traffic and drainage. All structures shall be replaced by methods established under 
Article 5 - Stormwater Drainage. 
 
Underground Obstructions:  Underground obstructions, except those items designated for preservation, 
shall be removed to the following depths: 
 
(1) In areas to receive embankments:  Two (2) feet below natural ground, except when permitted by the 
plans, trees and stumps may be cut off as close to natural ground as practicable on areas which are to 
be covered by at least three (3) feet of embankment. 
 
 (2) In areas to be excavated:  Two (2) feet below the lower elevation of the excavation. 
   
 (3) All other areas:  One (1) foot below natural ground. 
 
Disposal of Material:  Unless otherwise shown herein, all materials and debris removed shall become the 
property of the contractor, including all merchantable timber, and shall be removed from the site and 
disposed of by a permitted solid waste hauler or state certified hauler or in a manner satisfactory to the 
Public Works Director. NOTE - No on-site burning will be allowed. 
 
Top Soil:  The contractor shall remove and stockpile all top soil within the limits of the roadway and 
earthwork construction areas.  The top soil shall be stockpiled on the site and re-distributed over those 
areas that will be seeded and/or sodded at the completion of the earthwork 
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Backfill:  Holes remaining after removal of all obstructions, objectionable material, trees, stumps, and so 
forth, shall be backfilled with approved material, compacted, and restored to its original contours by 
blading, bulldozing, or by other methods, as approved by the Public Works Director.  Before backfilling, 
the remaining ends of all abandoned storm sewers, conduits, culverts, sanitary sewers, and water or gas 
pipes shall be plugged in a manner approved by the appropriate utility agency or the Public Works 
Director. 
 
Sand:  All sand material removed from existing dunes located within the City limits shall remain within 
the City limits and in areas approved by the Public Works Director. 
 
Specification:  Except as they may be superseded by these standards and specifications, the 
specifications for clearing, grubbing, excavation, and embankment shall conform to the requirements of 
the following sub-sections of the Texas Department of Transportation's Standard Specifications for 
Construction of Highways, Streets, and Bridges (current edition): 
 
  Division I, Earth Work and Landscape 
 
  Item 100 Preparing Right-of-Way 
  Item 103 Disposal of Wells 
  Item 104 Removing Concrete 
  Item 105 Removing Stabilized Base and/or Asphaltic Pavement 
  Item 106 Obliterating Abandoned Road 
  Item 110 Excavation 
  Item 112 Subgrade Widening 
  Item 132 Embankment 
  Item 134 Backfilling Pavement Edges 
  Item 150 Blading 
  Item 152 Road Grader Work 
  Item 154  Scraper Work 
  Item 156  Bulldozer Work 
  Item 158 Specialized Excavation Work 
  Item 160 Top Soil 
  Item 162 Sodding for Erosion Control 
  Item 164 Seeding for Erosion Control 
  Item 166 Fertilizer 
  Item 168 Vegetative Watering 
  Item 169 Soil Retention Blanket 
  Item 170 Irrigation System 
  Item 180 Wildflower Seeding 
  Item 192 Landscape Planting 
  Item 193 Landscape Establishment 
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2.05 Subgrade: 
  
Description:  This section regulates the preparation and construction of that part of the road bed below 
the proposed road materials.  Subgrade construction shall be in close conformance to the lines, grades, 
and cross-sections shown on the approved engineering plans, or as may subsequently be established by 
the Public Works Director. 
 
Construction Requirements: 
 
(1) The subgrade material shall be brought to a firm and unyielding condition with a uniform density.  All 
soft and yielding material that will not compact readily when rolled or tamped shall be removed and 
replaced with suitable material.  Paving material shall not be placed on soft, spongy, or otherwise 
unsuitable subgrade.  In areas having poor soil conditions, subgrade stabilization shall be required to 
meet the needs of this section.   
 
(2) Unless otherwise provided, the roadbed below the subgrade shall be so constructed that it will have, 
as nearly as possible, a uniform density throughout.  In both cuts and fills, it shall be rolled with a 3-
wheel roller weighing no less than ten (10) tons, or with other approved compacting equipment capable 
of providing a smooth, even subgrade surface.  In areas not accessible to the roller or other equipment, 
the required compaction shall be obtained with mechanical tamps or vibrators.   
 
(3) Unless otherwise provided, the first six (6) inches below the subgrade shall be compacted to at least 
the ninety-five (95) percent of the maximum density as determined by the Modified Proctor Test. 
 
(4) During subgrade preparation, and after its completion, adequate drainage shall be provided at all 
times to prevent water from standing on the subgrade.  In no case shall paving material be placed upon 
the subgrade when the subgrade is muddy or unstable.  No hauling shall be done nor equipment moved 
over the subgrade when its condition is such that undue distortion results, unless the subgrade is 
protected with adequate plank runways, mats, or other satisfactory means approved by the Public 
Works Director. 
 
(5) A leveling course is not required as long as the finished subgrade conforms to the lines, grades, and 
cross-sections of the approved engineering plans, and is firm and unyielding with a uniform density.  
However, if a leveling course becomes necessary, it shall be of suitable compacted material. 
 
(6) Prior to the placement of paving materials, proof rolling of the subgrade shall be required as 
evidence that the subgrade is in a firm and unyielding condition, and constructed with a uniform 
density.  In the event that the subgrade, including any portion of the construction of an embankment or 
any cut required to meet the proposed subgrade, does not meet with the above described compaction 
requirement to the satisfaction of the Public Works Director, it shall be the responsibility of the 
contractor to prove that the ninety-five (95) percent compaction has been achieved. 
 
Specification:  Except as they may be superseded by these standards and specifications, the 
specifications for subgrade preparation and construction shall conform to the requirements of the 
following sub-sections of the current Texas Department of Transportation's Standard Specifications for 
Construction of Highways, Streets, and Bridges (current edition): 
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  Division II, Subgrade Treatments and Base 
 
  Item 204 Sprinkling 
  Item 210 Rolling 
  Item 216 Rolling (Proof) 
  Item 260 Lime Treatment (Road Mixed) 
  Item 263 Lime Treatment (Plant Mixed) 
  Item 265 Fly Ash or Lime – Fly Ash Treatment (Road Mixed) 
  Item 275 Cement Treatment (Road Mixed) 
   
 
2.06 Base Course: 
 
Description:  This section regulates construction of the foundation course of selected material placed 
and compacted as a base upon the prepared subgrade.  Base course construction shall be in close 
conformance to the lines, grades, and cross-sections shown on the approved engineering plans, or as 
may subsequently be established by the Public Works Director. 
 
Construction Requirements: 
 
(1) Subgrade Preparation:  Subgrade upon which the base course is to be placed shall be prepared as set 
out in Section 2.05. 
 
(2) Spreading:  If the required thickness of the base course exceeds seven (7) inches, the material shall 
be placed in two or more layers as directed.  Traffic of any kind will not be permitted on the base course 
if it causes displacement of the material or mixing with the subgrade. 
 
(3) Compacting:  Stone or gravel base material for each lift, after spread and shaped, shall be compacted 
to a minimum one hundred (100) percent of the maximum dry density as determined in accordance 
with AASHTO T 99.  An approved vibrating device shall be used.  It may be supplemented by a 10-ton, 3-
wheel tandem, or pneumatic tire roller.  The contractor shall use such construction procedures, 
including sufficient wetting and number of passes with the vibrator to insure that the above density is 
attained.  In the event subsequent courses are flexible, the base course shall be proof rolled prior to the 
placing of the next course.  Any roller marks, irregularities, or failures shall be corrected as directed. 
 
(4) Surface Requirements:  At the time paving materials are to be placed on the base, the base shall 
meet the required density as set out herein, and also the surface tolerance for subgrade as required by 
these standards and specifications for the kind of pavement to be placed thereon. 
 
Specification:  Except where they may be otherwise superseded by these standards and specifications, 
the specifications for base course preparation and construction shall conform to the requirements of the 
following sub- sections of the current Texas Department of Transportation's Standard Specifications for 
Construction of Highways, Streets, and Bridges (current edition): 
 
  Division II, Subgrade Treatments and Base  
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  Item 204 Sprinkling 
  Item 210 Rolling 
  Item 216 Rolling (Proof) 
  Item 247 Flexible Base 
  Item 251 Reworking Base Courses 
  Item 260 Lime Treatment (Road Mixed) 
  Item 263 Lime Treatment (Plant Mixed) 
  Item 265 Fly Ash or Lime – Fly Ash Treatment (Road Mixed) 
  Item 275 Cement Treatment (Road Mixed) 
  Item 276 Cement Treatment (Plant Mixed) 
  Item 292 Asphalt Treatment (Plant Mixed) 
 
2.07 Bituminous Pavement (Hot Asphalt Concrete): 
 
Description:  This section regulates the construction of one or more courses of hot asphalt concrete 
pavement as either a base, binder, wedge, leveling, or surface course on a prepared base in accordance 
with these standards and specifications, and in close conformance with the lines, grades, thickness, and 
typical cross-sections reflected on the approved engineering plans, or as may subsequently be 
established by the Public Works Director. 
 
Job Mix Formula:  A job mix formula for the various bituminous mixtures for the project shall be 
furnished by the contractor.  No mixture will be accepted until the job mix formula has been approved 
and signed by the Public Works Director.  The job mix formula will specify: 
 
 (1)  The type of bituminous mixture. 
 
 (2) The type and size of the aggregates (smooth, round river wash aggregates are not allowed). 
 
 (3) The percent of manufactured fine aggregate, when required. 
 
 (4) The type and grade of bitumen. 
 
(5) The percentage of bitumen (based on total weight of the mixture exclusive of water or solvents). 
 
(6) The percentage of aggregate passing the No. 4 sieve (based on the total weight of the aggregate). 
 
 (7) The mix temperature of the plant, both minimum and maximum. 
 
 The following provisions shall prevail in the administration of the job mix formula: 
 
  Variations from the job mix formula will be permitted as noted.  The total percent 
passing the No. 4 sieve may vary +3.0 percentage points.  The bitumen may vary +0.3 percentage points.  
Variations beyond these limits will be investigated and the contractor required to correct the conditions 
causing them. 
 
  If analysis shows a variation of +5.0 percentage points in the total passing the No. 4 
sieve, +0.5 percentage points in the bitumen, or a gradation not in accordance with the specified mix 
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composition, it will be cause for discontinuance of the work until the nonconformance has been 
corrected.  One or any combination of such variations may be cause for ordering removal of the material 
and replacement with acceptable material at the expense of the contractor. 
 
  Sampling and testing of the final mixture shall be at least once during each day of 
placing bituminous mixtures, or at the request of the Public Works Director.  Certified results of each 
day's testing shall be made available to the Public Works Director within twenty-four (24) hours. 
 
Conditioning of Existing Surfaces:  When the surface of the existing pavement or old base is irregular, it 
shall be brought to uniform grade and cross-section as directed by the Public Works Director. When 
shown on plans, or directed by the Public Works Director, all longitudinal and transverse joints and all 
cracks shall be sealed by the application of an approved joint sealing compound before spreading the 
mixture upon a Hydraulic Cement concrete surface.  Contact surface or curbing, gutters, manholes, and 
other structures shall be painted with a thin, uniform coating of bituminous material prior to the 
bituminous mixture being placed against them. 
 
 
Preparation of Subgrade or Base:  Mixtures for base may be placed upon an earth subgrade or and 
existing pavement surface to be used as a base, or on a prepared base or subgrade as specified in the 
approved engineering plans.  Preparation of the subgrade or base shall closely conform to the lines, 
grades, and cross-sections reflected on the approved engineering plans, or as subsequently identified by 
the Public Works Director.  Just prior to placing the initial hot asphalt base course, the area upon which 
it is to be placed shall be proof-rolled with a pneumatic tire roller.  Proof-rolling will not be required on 
resurfacing or widening and other areas inaccessible to the roller.  Any roller marks, irregularities or 
failures shall be corrected as directed by the Public Works Director. 
 
Prime Coat:  Priming shall conform to the applicable provisions of the Texas Department of 
Transportation's Standard Specifications for construction of Highways, Streets, and Bridges (current 
edition). 
 
Tack Coat:  The tack coat on base or binder shall conform to the applicable provisions of the Texas 
Department of Transportation's Standard Specifications for Construction of Highways, Streets, and 
Bridges (current edition). 
 
Spreading Mixtures:  Any surface on which a mixture is spread shall be free from objectionable or 
foreign material at the time of spreading.  Base, binder, wedge, and leveling courses shall be allowed to 
cure before being subjected to traffic or before a subsequent course is placed thereon.  If the required 
depth of any course is to exceed three (3) times the top size of the aggregate used as shown by actual 
screen analysis, the course shall be constructed in two or more lifts.  At locations where it is impractical 
to use conventional mechanical methods, other acceptable mechanical methods or acceptable hand 
methods may be used for placing and spreading upon approval by the Public Works Director. 
 
Compacting:  There shall be operated with each spreader at least two rollers.  The initial compaction 
shall be performed with a 10-ton, 3-wheel roller, subsequent compaction and finish rolling shall be 
performed with an approved tandem roller.  No mixture shall be dispatched from the plant so late in the 
day that it cannot be spread and compacted in daylight of the same day.  A sufficient number of rollers 
shall be used to permit compaction to be completed within thirty (30) minutes of the time the 
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bituminous mixture has been spread.  However, in any case, compaction shall be completed before the 
temperature of the mixture drops below one hundred and eighty (180) degrees Fahrenheit.  When 
rolling adjacent lanes, the roller shall compress the joint by starting partially in the cold lane and lapping 
from six (6) to ten (10) inches over the hot material. 
 
Specification:  Except as they may be otherwise superseded by these standards and specifications, the 
specifications for the preparation and construction of bituminous pavement shall conform to the 
requirements of the following sub-sections of the Texas Department of Transportation's Standard 
Specifications for Construction of Highways, Streets, and Bridges (current edition): 
 
  Division III, Surface Courses and Pavement 
 
  Item 300 Asphalts, Oils, and Emulsions 
  Item 301 Asphalt Antistripping Agents 
  Item 302 Aggregates for Surface Treatments 
  Item 303  Aggregates for Surface Treatments (Lightweight) 
  Item 305 Salvaging, Hauling, and Stockpiling Reclaimable Asphaltic Pavement 
  Item 310  Prime Coat  
  Item 314 Emulsified Asphalt Treatment 
  Item 315  Fog Seal 
  Item 316  Surface Treatments 
  Item 318  Hot Asphalt-Rubber Surface Treatments 
  Item 330  Limestone Rock Asphalt Pavement  
  Item 334  Hot Mix-Cold Laid Asphaltic Concrete Pavement 
  Item 340  Dense-Graded Hot-Mix Asphalt (Method) 
  Item 341 Dense-Graded Hot-Mix Asphalt (QC/QA) 
  Item 342  Permeable Friction Course (PFC) 
  Item 351  Flexible Pavement Structure Repair 
  Item 354  Planning and Texturing Pavement 
  Item 356  Fabric Underseal 
  Item 358  Asphaltic Concrete Surface Rehabilitation   
 
2.08  Hydraulic Cement Concrete Pavement: 
 
Description:  This section regulates pavements composed of Hydraulic Cement concrete, constructed on 
a prepared subgrade in conformance with these standards and specifications, and in close conformance 
with the lines, grades, thickness, and typical cross-sections shown on the approved engineering plans, or 
as subsequently approved by the Public Works Director.  
 
Materials:   
 
(1) Concrete:  In general, ready-mixed concrete meeting the requirements of ASTM Specification C94, 
"Specifications for ready-mixed concrete” shall have the following: 
 
Cement   520 pound (5½ bag) minimum 
 
Water/Cement Ratio 5.5 gallons per 94 lb. sack of cement 
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Air Content  6.5 % (+1.5 %) by volume 
 
Fine Aggregate No less than 35% nor more than 45% of the total weight of the aggregate in each cubic 
yard. 
 
Coarse Aggregate ¾ inch, 1 inch, or 1½ inch maximum, but not greater than 1/4 the depth of the slab. 
 
Slump No less than 1¼ inches nor more than 3 inches for machine placed concrete.  No less than 2 
inches nor more than 4 inches for hand placed concrete. 
 
Compressive Strength 7 day  -- 3,000 psi minimum 
    28 days -- 4,000 psi minimum 
 
An admixture to produce the required rate of hardening at various temperatures may be required by the 
Public Works Director under the following circumstances: 
 
Over 80 degrees F   Type D water-reducing admixture 
   
Between 40 and 80 degrees F  Type A water-reducing admixture 
 
Under 40 degrees F Additional cement and/or calcium chloride.  Calcium Chloride, if used, shall not 
exceed one (1) percent by weight of the cement and shall meet the requirements of ASTM Specification 
D98. 
 
(2) Steel:  Tiebars, where used, shall be deformed and shall meet the requirements of ASTM 
Specifications A15 (billet steel) or A16 (rail steel), except that rail steel shall not be used for tiebars that 
are to be bent and re-straightened during construction. 
 
(3) Joint Material:  In general, preformed fillers or inserts shall meet the requirements of ASTM 
Specifications D1751 or D1752. Preformed fillers or inserts shall be of rectangular X-section and non-
corrodible and shall be furnished in a single piece for the full length of each joint, unless otherwise 
approved by the Public Works Director. 
 
 
(4) Curing Material:  Material for curing concrete shall meet the requirements of the following 
specifications: 
 
Liquid Membrane-Forming Compound ASTM C309 
Waterproof Paper   ASTM C171 
Polyethylene Sheeting   ASTM C171 
Burlap Cloth    AASHO M182 
Cotton Mats    AASHO M73 
 
Mixing and Hauling:  Ready-mixed concrete shall meet the requirements of ASTM Specification C94, 
"Specifications for Ready-Mixed Concrete."  The concrete plant shall have a current "Certificate of 
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Conformance for Concrete Production Facilities," issued by the National Ready-Mixed Concrete 
Association. 
 
Forming: 
 
(1) Setting Forms:  The subgrade or base under the forms shall be compacted and cut to grade so that 
the forms, when set, will be at the required elevation.  Forms shall be of such cross-section and strength, 
and so secured, as to resist the pressure of the concrete when placed, and the impact and vibration of 
any equipment which they support, without springing or settlement.  The method of connection 
between the sections shall be such that the joints shall not move in any direction.  The maximum 
deviation of the top surface shall not exceed 1/8 inch in ten (10) feet, or the inside face not more than 
1/4 inch in ten (10) feet from a straight line.  The contractor shall check and correct alignment and grade 
elevations of the forms immediately before placing the concrete.  When any form has been disturbed or 
any grade has become unstable, the form shall be re-set and re-checked.  Forms shall be capable of 
being removed without excessive damage to the concrete pavement. 
 
(2) Slipform Paving:  As an alternative to using fixed forms, a slipform paver may be used, providing the 
surface of the pavement does not exceed the required tolerance.  If any traffic is allowed to use the 
prepared subgrade or base, the subgrade or base shall be checked and corrected immediately ahead of 
placing the concrete.  
 
Placing, Finishing, and Texturing: 
 
(1) Placing:  The concrete shall be deposited on the subgrade or base so as to require as little rehandling 
as possible.  Necessary hand spreading shall be done with shovels, not rakes.  Workmen shall not be 
allowed to walk in the plastic concrete with boots or shoes coated with earth or foreign substances.  
Placing shall be continuous between transverse joints without the use of intermediate bulkheads. 
 
(2) Strike-Off, Consolidation, Finishing, and Texturing:  The sequence of operations shall be the strike-off 
and consolidation, joint forming and floating, straight edging, and texturing. 
 
(a) The pavement shall be struck off and consolidated with a mechanical finishing machine, vibrating 
screed, or hand finishing methods when approved by the Public Works Director.  A slipform paver may 
also be used. 
 
(b) The concrete shall be adequately consolidated; however, vibrators shall not be operated longer than 
ten (10) seconds in any one location. 
 
(c) After the pavement has been struck off and consolidated, and joints formed, it shall be scraped with 
a ten (10) foot long straight-edge having a handle to permit operation from the edge of the pavement.  
Any excess water and latence shall be removed from the surface of the pavement.  The straight-edge 
shall be operated at ninety (90) degrees to the transverse joints and shall be moved forward one-half of 
its length after each pass.  Irregularities shall be corrected by adding or removing concrete.  All disturbed 
places shall again be straight-edged.  The use of wood floats shall be kept to a minimum; they may only 
be used in areas not accessible to finishing equipment and for compacting concrete in the vicinity of 
formed joints. 
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(d) In general, adding water to the surface of the concrete to assist in finishing operations shall not be 
permitted.  If the Public Works Director should permit it, it shall be applied as a fog spray with approved 
spray equipment. 
 
(e) A burlap bag or broom shall be used for texturing.  If a burlap drag is used, it shall be at least three 
(3) feet wide, and long enough to cover the entire pavement width.  It shall be kept clean and saturated 
while in use.  It shall be laid on the pavement surface and dragged in the direction in which the 
pavement is being placed.  If a broom is used, brooming shall generally be parallel to transverse joints if 
these are formed, and at ninety (90) degrees to the direction of paving if transverse joints are sawed. 
 
(f) Before texturing is completed, and before the concrete has taken its initial set, the slab, curb, and 
formed joints shall be finished with an edger, as reflected on the approved engineering plans. 
 
Curing:  Concrete shall be cured by protecting it against loss of moisture, rapid temperature change, and 
mechanical injury for at least three (3) days after placement.  White liquid membrane-forming 
compound, waterproof paper, white polyethylene sheeting, moist curing, or a combination of these, as 
reflected on the approved engineering plans, may be used. 
 
(1) Generally, white liquid membrane-forming compound shall be used, and it shall be applied to the 
pavement surface immediately after the completion of the texturing operation.  The compound shall 
also be applied to the pavement edges immediately after the forms have been removed.  An application 
rate of one (1) gallon per two hundred (200) square feet shall be used. 
 
(2) The compound shall be kept agitated to prevent the pigment from settling. 
 
(3) The contractor shall have the equipment needed for adequate curing available before commencing 
concrete placement. 
 
Pavement Protection:  The contractor shall be responsible for concrete placed during rain or low 
temperatures.  Any concrete damaged by rain or low temperatures shall be removed and replaced at 
the contractor's expense. 
 
Joints:  Contraction joints, expansion joints, and longitudinal joints shall be placed as indicated on the 
approved engineering plans.  Transverse construction joints shall be used as required.  Transverse joints 
shall extend continuously through the pavement and curb.  Longitudinal joints are those joints parallel 
to the construction lane.  
 
(1) Transverse Contraction Joints:  Transverse contraction joints shall consist of weakened planes made 
by forming or sawing grooves in the surface of the pavement.  They shall be equal to at least one fourth 
the depth of the slab.  
 
(a) Formed transverse contraction joints shall be made by: 
 
(i) Installing an approved insert in the plastic concrete. The insert shall be installed at ninety (90) degrees 
to, and within 1/8 inch of the pavement surface, or  
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(ii) Depressing an approved tool or device into the plastic concrete.  The tool or device shall remain in 
place until the concrete has attained its initial set, and then shall be removed without disturbing the 
adjacent concrete. 
 
(b) Sawed transverse contraction joints shall be made by sawing grooves having a 1/4-inch maximum 
width in the surface of the pavement.  After each joint is sawed, the adjacent concrete surface shall be 
cleaned.  Sawing of the joints shall begin as soon as the concrete has hardened sufficiently to permit 
sawing without excessive raveling. 
 
(c) All joints shall be sawed before uncontrolled shrinkage cracking occurs.  If necessary, the sawing 
operations shall be carried on both day and night, regardless of weather conditions.  A standby saw shall 
be available in the event of a breakdown.  The sawing of any joint shall be omitted if a crack occurs at or 
near the joint location before the time of sawing.  In general, all joints shall be sawed in sequence. All 
contraction joints in lanes adjacent to previously constructed lanes shall be sawed before uncontrolled 
cracking occurs.  If extreme conditions make it impractical to prevent erratic cracking by timely sawing, 
contraction joints shall be formed   before initial set of the concrete as provided above. 
 
(d) The length between transverse contraction joints shall not exceed fifteen (15) feet, and in no case 
shall be less than ten (10) feet.  Transverse contraction joints shall be placed at every catch basin, inlet, 
or manhole in the line of pavement.   
 
(2) Transverse Construction Joints:  Transverse construction joints shall be used only when approved by 
the Public Works Director whenever the placing of concrete is suspended and initial set may occur. 
 
(3) Expansion Joints:  The preformed joint filler shall be held in a vertical position.  An approved installing 
bar or other device shall be used to ensure proper grade and alignment during placing and finishing of 
the concrete.  Finished joints shall not deviate in horizontal alignment more than one-quarter (1/4) inch 
from a straight line.  If preformed joint fillers are assembled in sections, there shall be no off-sets 
between adjacent units.  No plugs of concrete shall be permitted anywhere within the expansion space. 
 
(4) Longitudinal Hinge Joints:  Longitudinal hinge joints shall consist of weakened planes made by 
forming or sawing grooves in the surface of pavement, equal to at least one-third of the depth of the 
slab. 
 
(a) Formed longitudinal hinge joints shall be made in the same manner as formed transverse contraction 
joints (see Section 2.08(H)(1) above). 
 
(b) Sawed longitudinal hinge joints having a 1/4-inch maximum width shall be made by sawing grooves 
after the concrete has hardened.  In general, the joint shall be sawed before use by any construction 
traffic or before opening, if construction traffic does not use the pavement. 
 
(c) Whenever the width between forms of pavement under construction is greater than thirteen and 
one-half (13.5) feet, longitudinal joints shall be constructed so as to divide the pavement into strips. 
 
Testing:   
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(1) (2) Test Specimens:  An independent testing laboratory designated by the Public Works Director shall 
fabricate and test specimens.  The results shall be reported to the Public Works Director. 
 
Surface Tolerance:  N/A at no place exceed 1/4 inch.  Areas that do not meet the required surface 
accuracy shall be clearly marked out, and the contractor shall: 
 
Opening to Traffic:  The Public Works Director shall decide when the pavement is to be opened to traffic.  
In general, the pavement shall not be opened to traffic, including construction traffic, but with the 
exception of sawing equipment, until seven (7) days after the placing of the concrete, or until the 
compressive strength of job-site cured six (6) inch by twelve (12) inch cylinders (ASTM Specification C31) 
averages three thousand (3,000) psi, whichever is longer. 
 
Specification:  Except as they may be otherwise superseded by these standards and specifications, the 
specifications for the preparation and construction of Hydraulic Cement concrete pavement shall 
conform to the requirements of the following sub-sections of the Texas Department of Transportation's 
Standard Specifications for Construction of Highways, Streets, and Bridges (current edition): 
 
 Division III, Surface Courses and Pavement 
 
  Item 360 Concrete Pavement 
  Item 361  Full-Depth Repair of Concrete Pavement 
  Item 368 Concrete Pavement Terminals 
 
 Division IV, Structures 
 
  Item 420 Concrete Structures 
  Item 421 Hydraulic Cement Concrete 
  Item  440 Reinforcing Steel 
  Item 458 Waterproofing, Membranes for Structures 
  Item  688 Pedestrian Detectors and Vehicle Loop Detectors 
  
2.09 Pavement Markings, Street Signs, and Traffic Control Devices: 
 
Description:  This section regulates the application of pavement markings and the installation of street 
signs and traffic control devices as reflected on the approved engineering plans, or as subsequently 
identified by the Public Works Director. 
 
Pavement Markings:   
 
 (1) Pavement markings shall be applied to the new road surface as shown on the approved 
engineering plans.   
 
 (2) The type, color, and location of pavement markings shall be in conformance with the Texas 
Manual on Uniform Traffic Control Devices (current edition). 
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 (3) Pavement markings shall be applied in conformance with Division VI, “Lighting and Signage", 
Item 666, "Reflectorized Pavement Markings," of the Texas Department of Transportation's Standard 
Specifications for Construction of Highways, Streets, and Bridges (current edition). 
 
 (4) Paints shall comply with the requirements for Type II Marking Materials as defined in Item 
666, and shall include reflectorized glass traffic beads. 
 
Street Signs: 
 
 (1) Reflectorized street signs bearing the name of the street and utilizing the existing City of 
South Padre Island street sign design, or as subsequently identified by the Public Works Director, shall 
be placed at all street intersections. 
 
 (2) The Public Works Director shall approve the location and inspect the installation of all street 
name signs in all subdivisions. 
 
 (3) The size, height, and type of sign shall conform to the City design and to TMUTCD Standards 
and approved by the Public Works Director. 
 
 (4) The City shall not issue any certificates of occupancy for any building on any street until the 
street name sign has been installed and approved. 
 
 (5) Street Names: 
 
  (a) A street which is, or is planned as, an extension of an existing street shall bear the 
same name. 
 
  (b) The name of a proposed street that is not in alignment with an existing street shall 
not duplicate the name of an existing or platted street.  Names shall be sufficiently different in sound 
and in spelling from other existing street names so as to avoid confusion. 
 
  (c) All the names of proposed streets shall be submitted to the United States Postal 
Service for comment, and approved by the Public Works Director. 
 
 
 
Traffic Control Devices: 
 
 (1) The contractor shall bear all expense for the purchase and installation of all traffic regulatory 
signs and signals required to be placed as required on the approved engineering plans, or as 
subsequently identified by the Public Works Director. 
 
 (2) The location and type of traffic regulatory signs and/or signals required shall be determined 
by the Public Works Director as part of the engineering plan approval. 
 
 (3) The specifications for traffic regulatory signs and signals shall be in accordance with the 
current edition of the Texas Manual on Uniform Traffic Control Devices (current edition), and the 
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following sub-sections of the Texas Department of Transportation's Standard Specifications for 
Construction of Highways, Streets, and Bridges (current edition): 
 
  Division VI, Lighting and Signing 
 
  Item 636 Aluminum Signs  
  Item 643 Sign Identification Decals 
  Item 644 Small Roadside Sign Supports and Assemblies 
  Item 647 Large Roadside Sign Supports and Assemblies 
  Item 650 Overhead Sign Supports 
  Item 652 Highway Sign Lighting Fixtures 
  Item 654 Sign Walkways 
  Item 656 Foundations for Traffic Control Devices 
  Item 658  Delineator and Object Marker Assemblies 
  Item 680 Installation of Highway Traffic Signals 
  Item 681 Temporary Traffic Signals 
  Item 682 Vehicle and Pedestrian Signal Heads 
  Item 684 Traffic Signal Cables 
  Item 686 Traffic Signal Pole Assemblies (Steel) 
  Item 688 Pedestrian Detectors and Vehicle Loop Detectors 
 
2.10 Finishing Shoulders, Ditches and Slopes: 
 
Description:  This section shall regulate the final shaping and dressing of shoulders, ditches, swales, and 
slopes by hand or machine methods, or both, to the required smoothness and in close conformance to 
the lines, grades, elevations, and cross-sections shown on the approved engineering plans, or as 
designated by the Public Works Director. 
 
Construction Requirements: 
 
 (1) The minimum width of shoulders shall be in conformance with the requirements of Section 
2.03(L) of these standards and specifications.  The shoulder width shall be measured from the edge of 
the pavement to the point of intersection between the shoulder slope and the side slope. 
 
 (2) Unless otherwise provided, shoulders shall be constructed of earth or other approved 
material which contains no sod, weeds, sticks, roots, or other perishable matter.   
 
 (3) The inside edges shall be built up slightly above the finished surface of the adjoining 
pavement or stone shoulder and compacted thoroughly with a roller weighing no less than five (5) tons 
and with the roller wheels slightly overlapping the stone shoulder.  Rolling shall continue until there is 
no break between the pavement and shoulders, and until the required cross-section is obtained. 
 
 (4) In those areas where rolling is not practical, compaction shall be obtained with mechanical 
tamps, vibrators, or other means as may be approved by the Public Works Director. 
 
 (5) Ditches, swales, and other earthen drainage ways shall be finished to the lines and grades 
shown on the approved engineering plans, or as otherwise designated by the Public Works Director. 
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 (6) All cut and fill slopes shall be constructed to the cross-sections shown on the approved 
engineering plans.  Cut and fill slopes shall be finished to the degree ordinarily obtained by a blade 
grader, scraper, or hand shovel. 
 
 (7) Specification:  Except as they may be otherwise superseded by these standards and 
specifications, the specifications for the final shaping and dressing of shoulders, ditches, swales, and 
slopes shall conform to the requirements of the following sub-sections of the Texas Department of 
Transportation's Standard Specifications for Construction of Highways, Streets, and Bridges (current 
edition): 
 
  Division I, Earth Work and Landscape 
 
  Item 110 Excavation 
  Item 112  Subgrade Widening 
  Item 132  Embankment 
  Item 134  Backfilling Pavement Edges 
  Item 150  Blading 
  Item 152  Road Grader Work 
  Item 154  Scraper Work 
  Item 156  Bulldozer Work 
  Item 158  Specialized Excavation Work 
  Item 160  Top Soil 
 
2.12 Curbs and Gutters: 
 
Description:  This section shall regulate the installation of Hydraulic Cement concrete curbs and gutters 
as required by the approved engineering plans, or as subsequently required by the Public Works 
Director. 
 
Location:  Hydraulic Cement concrete curbs and gutter shall be provided along both sides of all streets.   
 
Dimensions:  Curbs shall be five and three-fourths (5 3/4) inch, Ty II Curb (monolithic), Ty II curb or Ty II 
Curb and Gutter as shown on the plans.  Curbs and gutters shall conform to the typical cross-sections as 
shown on TxDOT Standard CCCG-12 in Article 8, "Standard Plans."  
 
Materials:  The quality of the material in the design of the concrete mixture for curbs and gutters shall 
conform to that of rigid pavement as specified in Section 2.08, "Hydraulic Cement Concrete Pavement." 
 
Joints:  Joint construction shall be in accordance with Section 2.08, "Hydraulic Cement Concrete 
Pavement."  Joints not covered by these standards and specifications shall be constructed as directed by 
the Public Works Director.  Joints in curbs and gutters shall be sealed for the full width of the section. 
 
Curing:  The curing for concrete curb and gutter sections shall conform to that of a rigid pavement as 
specified in Section 2.08, "Hydraulic Cement Concrete Pavement."   
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Weather Limitations:  The weather limitations effecting concrete curb and gutter sections shall be the 
same as that of a rigid pavement as specified in Section 2.08, "Hydraulic Cement Concrete Pavement."   
 
Subgrade:  The preparation of the subgrade for concrete curb and gutter sections shall conform to that 
of a rigid pavement as specified in Section 2.08, "Hydraulic Cement Concrete Pavement."   
 
Other Specifications:  Except as they may be otherwise superseded by these standards and 
specifications, the installation of concrete curbs and gutters shall conform to the requirements of the 
following sub-sections of the Texas Department of Transportation's Standard Specifications for 
Construction of Highways, Streets, and Bridges (current edition): 
 
  Division III, Surface Courses and Pavement 
  Item 360 Concrete Pavement 
   
  Division IV, Structures 
  Item 420 Concrete Structures 
  Item 421  Hydraulic Cement Concrete 
  Item 427  Surface Finishes for Concrete 
 
  Item 438  Cleaning and/or Sealing Joints and Cracks (Rigid Pavement and Bridge  
    Decks) 
  Item 440  Reinforcing Steel 
  Item 458 Waterproofing, Membranes for Structures 
   
  Division V, Miscellaneous Construction 
  Item 529  Concrete Curb, Gutter, and Combined Curb and Gutter 
 
2.13 Sidewalks: 
 
Description:  This section shall regulate the installation of Hydraulic Cement concrete sidewalks, as 
required by the approved engineering plans or as subsequently required by the Public Works Director. 
 
Sidewalk Specifications: 
 
(1) Sidewalks shall be constructed of Hydraulic Cement concrete conforming to the same specification as 
rigid pavement as required by Section 2.08, "Hydraulic Cement Concrete Pavement." 
 
(2) Sidewalks shall be constructed in one course, minimum thickness as shown on the plans.  The grade 
of the new sidewalk shall be in conformity with the grade established in the approved engineering plans, 
and shall have a slope two (2) percent.  Sidewalks shall have a longitudinal slope no greater than one (1) 
inch per foot. 
 
(3) The subgrade of sidewalks shall be constructed to the required depth below the finished surface in 
accordance with the approved engineering plans, and shall be compacted to a smooth, firm surface.  All 
soft and spongy places not affording a suitable subgrade shall be removed and replaced with granular 
backfill and compacted. 
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(4) The forms for sidewalks shall be of metal or wood, straight and free of warp, and of sufficient 
strength to resist springing during the process of depositing concrete against them.  The forms shall be 
the full depth of the sidewalk and shall be securely staked, braced, and held firmly at the required line 
and grade.  All forms shall be thoroughly cleaned and oiled before concrete is placed against them.  
Bracing and staking of forms shall be such that the forms remain in both horizontal and vertical 
alignment until their removal. 
 
(5) Transverse joints shall be made at an interval of five (5) feet and only with a proper joint cutting tool 
or metal division plates.  Expansion joints shall be placed at intervals not to exceed twenty-five feet. 
Expansion and isolation joints filler (asphalt impregnated type) shall be performed, resilient, non-
extruding, asphalt impregnated cane fiber joint filler conforming to ASTM C175-73.  Joint sealer shall be 
either a hot-poured or cold applied type rubber joint sealer.  A polyethylene tape bond breaker shall be 
used with all cold-applied sealers.  
 
(6) Omitted 
 
(7) Omitted 
 
(8) Finishing:  The surface of the sidewalk shall be finished with a wooden float.  No plastering of the 
surface shall be permitted.  All outside edges of the sidewalk and all joints shall be edged with a one-
quarter inch radius edging tool. 
 
(9) Curing:  The curing for concrete sidewalks shall conform to that of a rigid pavement as specified in 
Section 2.08, "Hydraulic Cement Concrete Pavement."   
 
(10) Testing and Surface Tolerance:  The testing and surface tolerance for concrete sidewalks shall 
conform to that of a rigid pavement as specified in Section 2.08, "Hydraulic Cement Concrete 
Pavement."  
   
(11) All sidewalks must comply with the Texas Accessibility Standards (TAS) regulations pertaining to 
sidewalks. 
 
Other Specifications:  Except as they may be otherwise superseded by these standards and 
specifications, the installation of concrete sidewalks and curb and gutter shall conform to the 
requirements of the following sub-sections of the Texas Department of Transportation's Standard 
Specifications for Construction of Highways, Streets, and Bridges (current edition): 
 
 Division III, Surface Courses and Pavement 
 
  Item 360 Concrete Pavement 
   
 Division IV, Structures 
 
  Item 420  Concrete Structures 
  Item 421  Hydraulic Cement Concrete 
  Item 427  Surface Finishes for Concrete 
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  Item 438  Cleaning and/or Sealing Joints and Cracks    
     (Rigid Pavement and Bridge Decks) 
  Item 440  Reinforcing Steel 

Item 458 Waterproofing, Membranes for Structures 
   
 Division V, Miscellaneous Construction 
  Item 531  Sidewalks 
 
2.14 Driveways, Alleys, Entrances and Approaches: 
 
Description:  This section shall regulate the installation of driveways, alleys, entrances, and approaches, 
as reflected on the approved engineering plans, building permit applications, or as directed by the Public 
Works Director. 
 
Residential Driveway Dimensions: 
 
(1) Depths:  Residential driveways shall be constructed as shown to meet or exceed the following 
depths: 
 
 (a) Five (5) inches of reinforced Hydraulic concrete cement. 
  Minimum strength - 3000 psi 
  #3 reinforcing steel – 18” c-c 
  Four (4) inches of sand cushion 
 
 (b) Or other hard surface construction (i.e. brick pavers) as approved by the Public Works 
Director. 
 
(c) City Right-of-Way Permit required before construction of each driveway. 
   
 (2) Widths: 
 
  (a) One and Two Family Residential:  
  Minimum - Ten (10) feet 
  Maximum - Thirty (30) feet. 
      
  (b) Three Family Residential and Above:   
  Minimum – Twenty-four (24) feet 
  Maximum - Twenty-four (24) feet. 
 
 (3) The dimensions and geometrics of that portion of a driveway within the street right-of-way 
shall conform to the standard shown in Article 8, "Standard Plans." 
 
Alleys and Nonresidential Driveway Dimensions: 
 
 (1) Depths:  Cross-section depths of alleys and / or nonresidential driveways and widening lanes 
are dependent upon the existing road cross-section, the speed limit, and the nature of the land use 
served by the entrance.  The limits of these depths are as follows: 



108 | P a g e  
City of South Padre Island 
PW-1015-26 2025-2026 Side Street Improvements E. Georgia Ruth Drive, E. Constellation Drive, & W. Gardenia Street 
 

 
  (a) Six (6) inches of reinforced hydraulic cement concrete.  Minimum Strength - 3000 psi, 
   No. 3 reinforcing steel – 12” c-c or as approved by the Public Works Director,  
  Six (6) inches of sand cushion or 
  Compacted and Stable Subgrade 
 
  (b) Or other hard surface construction (i.e. brick pavers) as approved by the Public 
Works Director. 
 
 (2) Width:  Alleys and / or nonresidential driveways shall be constructed to no more than a 
thirty-six (36) foot width unless otherwise approved by the Public Works Director. 
 
 (3) The dimensions and geometrics of that portion of a driveway within the street right-of-way 
shall conform to the standard shown in Article 8, "Standard Plans." 
 
Relationship to Sidewalks:  Where driveways cross the sidewalk, they shall be constructed of concrete, 
six (6) inches thick, of the same finish and material as specified for the sidewalk, and at the same two (2) 
percent grade approved for the sidewalk.  All sidewalks within driveways must comply with the Texas 
Accessibility Standards (TAS) regulations pertaining to sidewalks and pedestrian walkways.   
 
General Requirements:  For residential and nonresidential driveways, the subgrade, materials, design 
requirements and other requirements shall conform to the requirements for the applicable rigid 
pavement of these standards and specifications. 
 
Culverts:  Culverts under all driveway entrances and/or approaches shall be constructed and installed 
whenever necessary to provide adequate drainage in accordance with the approved engineering plans, 
building permit, or as directed by the Public Works Director.  The minimum size culvert shall be a 
reinforced Hydraulic Cement concrete pipe (RCP), twelve (12) inches in diameter, and.  
 
Drainage:  Driveways and Entrance approaches shall not be constructed in a manner which will 
negatively impact lateral drainage or drainage structures. 
  
Other Specifications:  Except as they may be otherwise superseded by these standards and 
specifications, the installation of driveways, entrances, and approaches shall conform to the 
requirements of the following sub-sections of the Texas Department of Transportation's Standard 
Specifications for Construction of Highways, Streets, and Bridges (current edition): 
 
  Division V, Miscellaneous Construction 
 
  Item 530 Intersections, Driveways, and Turnouts 
 
2.16 Backfill and Compaction: 
 
All Backfill and Compaction shall comply with appropriate Sections/Divisions of the Texas Department of 
Transportation's Standard Specifications for Construction of Highways, Streets and Bridges (current 
edition). 
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 2.19 Valley Gutters: 
 
Description:  This section shall regulate the installation and use of valley gutters, as reflected upon the 
approved engineering plans, or subsequently approved by the Public Works Director. 
 
Dimensions and Grades:  Valley gutters shall generally follow the pattern indicated by the typical details 
shown in Article 8, "Standard Plans," with actual plans, dimensions, and grades for specific crossings 
being shown on the submitted engineering plans. 
 
Materials and Design:  Valley gutters shall be constructed of: 
 
 (1) Hydraulic Cement concrete (rigid pavement as per Section 2.08 of these specifications) when 
the adjacent regular street sections are of similar paving material. 
 
 
 (2) Hydraulic Cement concrete (rigid pavement as per Section 2.08 of these specifications) when 
the adjacent regular street sections are of hot asphaltic concrete. 
 
 (3) Full depth hot asphaltic concrete (as per Section 2.07 of these specifications) for a width not 
less than four (4) feet each side of the gutter thread line when the adjacent regular street sections are 
paved of hot asphaltic concrete. 
 
Joints:  No joint parallel to the thread line of a valley gutter shall be less than four (4) feet from said 
thread line.  The joints lateral to valley gutter sections should be of an approved type which, based upon 
the Public Works Director approval, have the least potential for allowing surface run-off to infiltrate 
along the joint into the pavement or subgrade. 
 
Subgrade:  Subgrade shall conform generally to the provisions of Section 2.05 of these specifications 
excepting, however, the subgrade under a valley gutter must be "hand-shaped" in order to control a full 
and uniform paving thickness in relation to that of the adjacent regular street sections. 
 
Storm Water Sewer System Specifications: 
 
Description:  This section regulates construction, installation, and materials specifications for storm 
water sewer improvements as shown on the approved engineering plans, or as subsequently approved 
by the Public Works Director.  
 
Pipe Materials:  The type and class of pipe to be used shall be as described herein and shown as such on 
the submitted engineering plans. The contractor shall provide the Public Works Director with a pipe 
certification for each job. 
 
 (1) Reinforced Concrete Pipe (RCP)(Standard): 
 
  (a) Specification:  Precast reinforced concrete pipe shall conform to the design shown on 
the plans and to ASTM C76 or C655 for circular pipe; ASTM C506 for arch pipe; or ASTM C507 for 
horizontal elliptical pipe.  
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  (b) Joints:  Reinforced concrete pipe may be jointed using mortar, cold-applied plastic 
asphalt sewer joint compound, rubber gaskets, or cold-applied preformed plastic gaskets.  For all 
jointing materials except mortar, the contractor shall furnish the Public Works Director with the 
Manufacturer's Certificate of Compliance. 
 
 (2) Corrugated Polyethylene Pipe (CPP)(Special Use): Specification:  High density Corrugated 
Polyethylene Pipe shall conform to the design shown on plans and to the following: 
 
 AASHTO M252: Specification for Corrugated Polyethylene Drainage Tubing, 3- to 10- Inch 
Diameter     
 AASHTO M294:  Specification for Corrugated Polyethylene Pipe, 12- to 48- Inch Diameter 
 ASTM D1056: Specification for Flexible Cellular Materials - Sponge or Expanded Rubber  
 ASTM D1248: Specification for Polyethylene Plastics Molding and Extrusion Materials 
 ASTM D3350: Specification for Polyethylene Plastics Pipe and Fittings Materials 
 ASTM D2321: Practice for Underground Installation of Flexible Thermoplastic Sewer Pipe 
 
 The product supplied under this specification shall be high density polyethylene corrugated 
exterior/smooth interior pipe.  Four- through 10-inch diameters shall meet all the requirements of 
AASHTO M252 with the addition that the pipe have a smooth interior liner.  Twelve- to 36-inch 
diameters shall conform to AASHTO M294 Type S.  Forty-two and 48-inch diameters shall have minimum 
pipe stiffness of 20 and 17 psi, respectively, at 5% deflection; and shall meet all other requirements of 
AASHTO M294. 
 
 Material shall meet ASTM D 1248 Type III, Category 4, grade P33, Class C; or ASTM D3350 Cell 
Classification 324420C.  
 
 Minimum conveyance factors shall be based on a Manning –n” value of 0.010 and shall be as 
shown: 

Conveyance Factors 
 

Nominal 
Diameter 
(in.) 

Conveyance 
Factor 

Nominal 
Diameter 
(in.) 

Conveyance 
Factor 

12 46.3 30 532.9 

15 83.9 36 866.6 

18 136.4 42 1307.2 

24 293.9 48 1866.4 

 
 
Couplings and fittings: 
    
 Coupling bands shall cover at least one full corrugation on each section of pipe.  When gasketed 
coupling bands are required, the gasket shall be made of closed-cell synthetic expanded rubber meeting 
the requirements of ASTM D 1056, Type 2.  Gaskets shall be installed on the coupling band by the pipe 
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manufacturer.  All coupling bands shall meet or exceed the soil tightness requirement of the AASHTO 
Standard Specification for Highway Bridges, section 23, paragraph 23.3.1.5.4.(e). 
 
  Pipe fittings shall conform to AASHTO M252 or AASHTO M294.  Fittings approved by the 
Public Works Director are also acceptable. 
 
 Pipe Installation: 
 
 (1) Survey Lines and Grades:  The setting of survey lines and grades, in conformance with the 
approved engineering plans, shall be the responsibility of the contractor. 
 
 (2) Clearing and Excavating:  Except as otherwise specified herein, clearing and excavating shall 
be conducted in the manner prescribed in subsection (F) of this Article, "Excavation and Backfill for 
Underground Conduits." 
 
 (3) Handling:  Pipe materials and fittings shall be handles in a manner to insure installation in a 
sound and undamaged condition. Pipe materials and fittings should not be dropped or dumped.  Slings, 
lifting bags, hooks, and other devices should be used to protect the pipe, joint elements, and coatings.  
All pipe materials and fittings should be shipped and stored with provisions to prevent shock contact 
with adjacent units. 
 
 (4) Pipe Laying: 
 
  (a) All work shall be in accordance with the Texas Department of Transportation's 
Standard Specifications for Construction of Highways, Streets and Bridges (current edition). 
 
  (b) Equipment, methods, and materials shall be utilized insuring installation to the lines 
and grades reflected upon the approved engineering plans. 
 
  (c) Maintain the following tolerances from true alignment and grade: 
 
   Alignment  two (2) inches 
   Grade   + one-half (1/2) inch 
 
  Joint deflection shall not exceed the maximum allowable deflection per pipe joint 
according to ASTM C425, ASTM C594, and AWWA C600.  Only one correction for alignment and/or 
grade shall be made between adjacent manholes.   
 
  (d) Except where pipe sections are being encased in concrete, no pipe is to be supported 
by blocks. 
 
  (e) Accomplish curve alignments with bends, bevels, and upper joints.  Joint deflection 
shall not exceed the maximum allowable deflection per joint according to ASTM C425, ASTM C594, and 
AWWA C600. 
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  (f) All pipe shall be inspected for soundness and damage due to handling before being 
lowered into the trench.  Any pipe found to be damaged will be removed immediately from the site of 
the work. 
 
  (g) The interior of all pipes, pipe fittings, and joints shall be cleaned prior to installation. 
 
  (h) All pipe shall be laid accurately to the required line and grade, and in such a manner 
as to form a close concentric joint with the adjoining pipe, and to bring the invert of each section to the 
required grade.  Bell holes shall be dug in advance of the pipe being laid. 
 
  (i) Pipe laying shall proceed upgrade, beginning at the lower end of the sewer, unless 
otherwise approved by the Public Works Director.  The spigot or tongue end of each pipe shall be 
installed downstream.  
 
  (j) All open ends of pipes and branches shall be sealed with plugs or bulkheads firmly 
held in place in a manner acceptable to the Public Works Director.  At the end of each day's work, the 
open ends of all pipes shall be satisfactorily protected against entrance of animals, earth, or other 
materials. 
 
  (k) Each length of section shall be properly pulled or shoved "home" with a winch or 
"come-a-long," against the section previously laid, to make a proper joint.  The pipe shall then be 
securely held in position during the backfill operations.  Joints shall not be pulled or cramped more than 
the design of the joint will permit and so as not to injure the conduit. 
 
  (l) Pipe shall only be installed when weather and trench conditions are suitable.  The 
pipe shall be anchored or braced as required to prevent displacement after establishing the final 
position. 
 
 (5) Jointing: 
 
  (a) General Requirements: 
 
   (i) Joints shall be located to provide for differential movement and changes in 
the type of pipe embedment, concrete collars, and structures.  The pipe shall be supported from the 
wall of the manhole to the first joint in a normal sewer trench with a concrete cradle structurally 
continuous with the base slab or footing. 
 
   (ii) All joint and gasket surfaces shall be cleaned and lubricated with a lubricant 
recommended by the pipe manufacturer. 
 
   (iii) Methods and equipment shall be utilized capable of fully homing or making 
up the joints without damage. 
 
   (iv) The joint opening and deflection shall be checked for specification limits. 
 
   (v) Each piece of pipe shall be examined prior to installation for soundness and 
compliance with specifications. 
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  (b) Provisions for Jointing Reinforced Concrete Pipe: 
 
   (i) Reinforced concrete pipe may be jointed using cold-applied plastic asphalt 
sewer joint compound, rubber gaskets, or cold-applied preformed plastic gaskets.  For all jointing 
materials, the contractor shall furnish the Public Works Director with the Manufacturer's Certificate of 
Compliance. 
 
   (ii) Construction methods for preparation and sealing of the joints for reinforced 
concrete pipe shall be in conformance with Item 464, "Reinforced Concrete Pipe," of the Texas 
Department of Transportation's Standard Specifications for Construction of Highways, Streets, and 
Bridges (current edition). 
 
  (c) Rubber Gasket Joints:  Check gasket position and condition after assembly with a 
feeler gauge prior to installation of the next section. 
 
  (d) Vertical Pipe Deflections:  Vertical pipe deflections after installation shall not exceed 
five (5) percent of the pipe diameter. 
 
  (e) Temporary Plugs: 
 
   (i) Plugs:  Plugs shall be provided and installed as manufactured by the pipe 
manufacturer. Plugs fabricated by the contractor may only be used with the approval of the Public 
Works Director.  Plugs shall be water-tight against heads up to 20 feet of water.  The plugs shall be 
placed in such a manner as to facilitate their removal when required to connect pipe. 
 
   (ii) Location:  Plugs shall be installed as specified by the Public Works Director, 
or as reflected upon the approved engineering plans.  Also, the open end of the sewer shall be plugged 
at the end of the work day to prevent the entry of footage material until work is resumed. 
 
  (f) Connection to Existing Pipelines and Structures: 
 
   (i) The pipe shall be connected to existing structures and pipelines where 
indicated on the approved engineering plans, or as designated by the Public Works Director.  Pertinent 
sections of these specifications pertaining to joint locations shall be observed. 
 
   (ii) The structure will be prepared by making an opening with at least two (2) 
inches of clearance around the fitting to be inverted.  The concrete structure shall be initially cut with a 
concrete saw.  The opening between the pipe and the manhole wall shall be filled with an expansion 
grout in such a manner that a water-tight condition will result.  
 
   (iii) Manholes to be built on an existing sewer line shall be constructed in such a 
manner as will not disrupt service of the existing sewer.  The manhole base, walls, and invert shall be 
completed before the top half of the sewer pipe is cut or broken away.  Rough edges of the pipes thus 
exposed shall be covered with expansive grout, in such a manner as to produce a smooth acceptable 
finish.  Any portion of the existing sewer damaged by the contractor shall be repaired or replaced as 
directed by the Public Works Director, at the contractor's expense. 
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   (iv) Connections between different pipe materials shall be made using a 
proprietary transition coupling, unless otherwise specified on the approved engineering plans. 
 
 (6) Dewatering:  Dewatering sufficient to maintain the water level below the surface of the 
trench bottom shall be accomplished prior to pipe laying or jointing, if not done prior to excavation and 
placement of the bedding as called for.  The dewatering operation, however accomplished, shall be 
carried out so that it does not destroy or weaken the strength of the soil under or along the side of the 
trench.  Provisions shall be included to prevent floatation of the pipe should the water control measures 
prove inadequate.  When the dewatering operation is ended, the trench shall be replaced in such a 
manner so as to not disturb the pipe and its foundation.  
 
 (7) Bedding Materials:  Each pipe shall be laid in the bedding specified upon the approved plans.  
Unless otherwise specified by the Public Works Director, the contractor shall use Class "B" bedding as 
reflected in these standards and specifications.  
  (a) Definition of Terms for Bedding Explanations: 
 
   Bc = Outside Diameter of the Pipe, in inches. 
   H = Backfill Cover Above Top of Pipe, in inches. 
   D = Inside Diameter of the Pipe, in inches. 
   d   = Depth of Bedding Material Below the Pipe, in inches.  
 
 The value of "d," depth of bedding material below the bell of the pipe shall be as follows: 
 
    "D" inside    "d" depth of 
    diameter of pipe  bedding material 
 
    27 inches and smaller       3 inches 
    30 to 60 inches             4 inches 
    Larger than 60 inches       6 inches 
 
  (b) Class "A" Bedding (Concrete Cradle): 
 
   (i) Class "A" bedding is that method of bedding in which the conduit is set on "d" 
inches of concrete in an earth foundation and encased in concrete up to 1/4" of "Bc" to fit the lower 
part of the conduit's exterior breadth.  The remainder of the conduit is to be surrounded to a height of 
at least twelve (12) inches above its top by densely compacted granular fill material carefully placed by 
hand to completely fill all spaces under and adjacent to the conduit, unless otherwise specified by the 
Public Works Director. 
 
   (ii) The fill shall be tamped thoroughly on each side and under the conduit, as 
far as practicable, in layers not to exceed six (6) inches in thickness. 
 
   (iii) The concrete used for Class "A" bedding shall be plain concrete with a 28-
day compressive strength of 3,000 psi, unless otherwise specified by the Public Works Director. 
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  (c) Class "B" Bedding:  Class "B" bedding is that method of bedding in which the conduit 
is set on "d" inches of sand cushion in an earth foundation, carefully shaped to fit the lower part of the 
conduit exterior for a width of at least sixty (60) percent of the conduit's breadth.  The remainder of the 
conduit is to be surrounded to a height of at least twelve (12) inches above its top by densely compacted 
granular backfill material carefully placed by hand to completely fill all spaces under and adjacent to the 
conduit.  The fill to be tamped thoroughly on each side and under the conduit, as far as is practicable, in 
layers not to exceed six (6) inches in thickness.  Bell excavation shall also be provided. 
 
  (d) Class "C" Bedding:  Class "C" bedding is that method of bedding in which the conduit 
is set on an earth foundation, carefully shaped to fit the lower part of the conduit exterior for a width of 
at least fifty (50) percent of the conduit's breadth.  The remainder of the conduit is to be surrounded to 
a height of at least twelve (12) inches above its top by lightly compacted granular backfill material 
carefully placed around the exterior of the conduit.  Bell excavation shall also be provided. 
 
  (e) Unstable Subgrade Conditions:  If unstable subgrade conditions are encountered on 
the site, and it is determined by the Public Works Director that the bedding specified upon the approved 
engineering plans will not provide suitable support for the pipe, additional excavation to the limits 
determined by the Public Works Director will be required.  This additional excavation will be backfilled 
with crushed stone material, approved by the Public Works Director, to provide the necessary support. 
 
  (f) Sewer Line Connections:  Connections to trunks, mains, and side sewers shall be left 
uncovered until after an acceptance inspection has been made by the Public Works Director.  After 
approval of the connection, the bare pipe shall be covered with compacted granular backfill material to 
a minimum depth of twelve (12) inches above the crown of the pipe.  The trench shall then be fully 
backfilled as required. 
 
 (8) Cross-Connections Prohibited:  No storm water drain, roof drain, or drain tile shall be 
connected into a sanitary sewer line. 
 
Manholes: 
 
 (1) Generally:  Manholes shall be installed where shown on the approved engineering plans, or 
where subsequently designated by the Public Works Director.  They must be constructed according to 
these standards and specifications.  The tops of all manhole castings shall be placed flush with the 
proposed elevation reflected upon the approved engineering plans, unless otherwise directed by the 
Public Works Director. 
 
 (2) Materials Specification: 
 
  (a) Pre-cast or Cast-in-Place Reinforced Concrete Manholes:  all pre-cast or cast-in-place 
concrete manholes shall be constructed in conformance with ASTM C478.  Steps shall be cast-in-place in 
accordance with the requirements of these standards and specifications.  All concrete, reinforcing, and 
wall thickness shall be in accordance with ASTM C478.  All manhole joints shall be watertight and 
constructed in accordance with ASTM C443.  The bottom of the structures shall be of either pre-cast, 
poured-in-place, or monolithic bottom stack, with 3,000 psi, concrete to conform to the approved 
engineering plans, and shall be at least eight (8) inches thick and reinforced as required by these 
standards and specifications. 



116 | P a g e  
City of South Padre Island 
PW-1015-26 2025-2026 Side Street Improvements E. Georgia Ruth Drive, E. Constellation Drive, & W. Gardenia Street 
 

 
  (b) Polyethylene Manholes:  The use of polyethylene manholes, conforming to ASTM 
D1248, and comparable to those distributed by Advanced Drainage Systems, Inc., may be substituted 
under special conditions with the approval of the Public Works Director. 
 
  (c) Manhole Steps:  Manhole steps, when required, shall be furnished and installed as 
per these standards. The steps shall be located as follows: 
   
   (i) The first step shall be positioned no greater than thirty-six (36) inches below 
the finished surface grade. 
 
   (ii) The last step shall be so situated that it is no greater than twenty-four (24) 
inches above the spring line or invert or the outfall pipe, whichever is less.  
 
   (iii) The maximum acceptable interval between steps shall be sixteen (16) 
inches.  
   (iv) All steps shall be of either cast iron or approved non-corrosive fiberglass 
materials.  Cast iron steps shall be tumbled or sandblasted and all burrs and sharp edges removed.  All 
materials used in the manufacture of steps shall conform to the latest edition of ASTM specifications. 
 
  (d) Material for Jointing Manholes:  Material for jointing manholes shall be one (1) part 
Hydraulic Cement to not less than one (1) part nor more than two (2) parts Mason's sand mixed with the 
least amount of clean water necessary to provide a workable mixture. 
 
  (e) Pre-Cast Manhole Components:  Pre-cast manholes shall conform to ASTM C478, 
latest edition. Cones and sections shall be substantially free from fractures, large or deep cracks, and 
surface roughness.  Slabs shall be sound and free from gravel pockets, all pre-cast manhole components 
shall be manufactured by an experienced and reputable manufacturer whose pre-cast manhole 
components have been used commercially for at least three (3) years. 
 
  (f) Monolithic Concrete Manholes:  Monolithic concrete manholes shall conform to the 
approved engineering plans unless otherwise specified by the Public Works Director.  Walls and 
dimensions shall be of approved thickness and the maximum step spacing shall be sixteen (16) inches. 
 
  (g) Cast Iron Frames, Covers, and Steps:  Gray cast iron frames, covers, and steps shall 
conform to the requirements of ASTM A48 for Gray Cast Iron, latest edition.  The dimensions, weights, 
and finish preparation shall conform to the appropriate construction standards, unless otherwise 
designated by the Public Works Director.  
 
  (h) Ductile Cast Iron Frames, Covers, and Grates:  Ductile cast iron frames, covers, and 
grates shall conform to the requirements of ASTM A536.  Dimensions, weights, and finish preparations 
shall conform to the appropriate construction standards, unless otherwise designated by the Public 
Works Director. 
 
 (3) Construction Details: 
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  (a) Dewatering:  Dewatering of the site shall conform to the same requirements for 
sewer trench dewatering. Subgrade preparation is an adequate foundation for all manhole structures 
and shall be obtained by removal and replacement of all unsuitable material with six (6) inch minimum 
crushed stone, or such other means as designated by the Public Works Director.  
 
  (b) Bedding:  Pre-cast base sections shall be placed on a well-graded granular bedding 
course conforming to the requirements for sewer bedding, but not less than four (4) inches in thickness 
and extending to the limits of the excavation.  The bedding course shall be firmly tamped and made 
smooth and level to assure uniform contact and support of the pre-cast element.  
 
  (c) Cast-in-Place Bases:  Unless otherwise specified, the cast-in-place bases shall be at 
least eight (8) inches in thickness and shall extend at least six (6) inches radially outside of the outside 
dimensions of the manhole section.  The cast-in-place base shall be made of 3,000 psi concrete, 28-day 
compression test, and shall be reinforced as shown on the approved engineering plans or as otherwise 
specified by the Public Works Director. 
 
  (d) Lift Holes and Joints:  All lift holes and joints between pre-cast elements in manholes 
shall be thoroughly wetted and then be completely filled with non-shrinking concrete grout, smoothed 
and painted both inside and out, to insure water tightness.  All joints between pre-cast elements in 
manholes shall be made with an approved bitumastic material or an approved rubber gasket in 
accordance with ASTM C443, latest edition.  Pre-cast sections shall be placed and aligned to provide 
vertical sides and vertical alignment of the ladder rungs.  The completed manhole shall be rigid, true to 
dimensions, and be watertight. 
 
  (e) Placing of Castings:   
 
   (i) Castings Placed on Concrete Surfaces:  Castings placed on concrete surfaces 
shall be set in full grout beds.  The grout shall be mixed in a proportion of one (1) part Hydraulic Cement 
to three (3) parts Mason's sand, by volume, based upon dry materials. Castings shall be set accurately to 
the finished elevation so that no subsequent adjustment will be necessary or unless otherwise specified 
by the Public Works Director.  
 
   (ii) Streets at Grade:  Where work is in paved streets or areas which have been 
brought to grade, not more than fifteen (15) inches shall be provided between the top of the cone or 
slab and the underside of the manhole casting for adjustment of the casting to street grade. 
 
   (iii) Unpaved Streets or Alleys:  Where work is in an unimproved street or alley, 
not less than twelve (12) inches of adjusting rings shall be provided between the top of the cone or slab 
and the underside of the manhole casting for adjustment of the casting to finished grade.  The top of the 
manhole casting shall be flush with the finished grade unless otherwise specified by the Public Works 
Director.  
 
   (iv) Manholes Within Vegetated Areas:  Where work is in vegetated areas, the 
top of the manhole casting shall be flush with the finished grade unless otherwise specified by the Public 
Works Director.  
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   (v) Reducing Cone:  Where the last manhole section is a reducing cone and is set 
to final grade as required by the Public Works Director; then if as part of the continuous work, it 
becomes necessary to lower this casting, and it entails going below the cone, compensation to the 
contractor may be allowed for said adjustment and changing of the manhole stacks. 
 
   (vi) Adjusting Rings:  When adjusting rings are used to set the castings to grade, 
they shall be pointed up and made watertight. 
   
  (f) Channels and Inverts:  Channels and inverts shall be made to conform accurately to 
the sewer characteristics and grades, and shall be brought together smoothly with well-rounded 
junctions, satisfactory to the Public Works Director, and in accordance with the approved engineering 
plans. 
 
  (g) Pipe Connections:  Special care shall be taken to see that the openings through which 
pipes enter the structure have all pipe ends sawed and smoothed completely.  Pipes are to be firmly full 
of jointing material to ensure watertightness.  The pipes shall not protrude further than three (3) inches 
into the inside face of the manhole, measured along the horizontal center of the pipe. Where 
polyethylene manholes are used, pipe connections shall be in accordance with the manufacturers 
specifications, or as specified by the Public Works Director.  In the case of a smooth sidewall pipe, 
rubber water stops, "O" ring gaskets, or poured-in-place pipe sleeves shall be used for watertightness 
between the pipe and manhole, they shall be core drilled or star drilled in a circle of required diameter 
then knocked out.  In no instance shall new holes be sledge-hammered out. 
 
Catch Basins, Inlets, and Special Structures: 
 
 (1) Generally:  This work shall consist of catch basins, inlets and special structures, together with 
necessary frames, grates, or lids all constructed in conformance with the approved engineering plans or 
as directed by the Public Works Director. 
 
 (2) Materials:  All materials shall conform to the materials requirements for manholes in these 
specifications. 
  
 (3) Construction Methods: 
 
  (a) Concrete:  Poured or pre-cast concrete structures shall be constructed in 
conformance with the applicable provisions of the section on manholes. 
 
  (b) Pre-cast Reinforced Concrete Sections:  Pre-cast reinforced concrete sections shall be 
laid in grout composed of one (1) part Hydraulic Cement to three (3) parts Mason's sand, by volume, 
based on dry materials, or an approved bitumastic material. 
 
  (c) Placing of Castings:  Castings placed on concrete or pre-cast concrete surfaces shall 
be set in full grout beds.  The mortar shall be mixed in proportions of one (1) part Hydraulic Cement to 
three (3) parts Mason's sand, based on dry materials.  Castings shall conform to construction standards 
and shall be set accurately to the finished elevation so that no subsequent adjustment will be necessary. 
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  (d) Cleaning:  All newly constructed catch basins, inlets, and special structures shall be 
cleaned of an accumulation of silt, debris, or foreign matter of any kind, and shall be free from such 
accumulations at the time of final inspection. 
 
Excavation and Backfill for Underground Conduits: 
 
 (1) Generally:  For the purpose of this section, underground conduits shall be considered sewer 
pipe, or any other pipe conduit indicated on the plans.  Wherever the term "pipe" or "pipe line" is used, 
it shall mean underground conduit.  Excavation and backfill shall include all excavation, backfilling, 
surface removal, disposal of surplus material, regrading of all disturbed surfaces, and all other work 
incidental to the construction of trenches, including any additional excavation which may be required 
for manholes, catch basins, inlets or other structures forming a part of the pipe line.  
 
 (2) Construction Details: 
 
  (a) Surface Removal:  Along the proposed pipe line, as indicated on the approved 
engineering plans, the contractor shall remove the surface materials only to such widths as will permit a 
trench to be excavated and which will afford sufficient room for proper efficiency and proper 
construction.  Where sidewalks, driveways, pavements, and curb and gutter are encountered, care shall 
be taken to protect such against fracture or disturbance beyond reasonable working limits.  All  
pavements shall be cut with an abrasive saw; and concrete streets, driveways, walks, alleys, etc., cut to 
the nearest joint,  or as required by the Public Works Director. 
 
  (b) Width of Excavation:  The width of trenches in earth for pipe sewers, basin 
connections, house connections, and other structures shall be such as to provide a clearance of not less 
than six (6) inches or more than fifteen (15) inches on each side of the structure.  Sidewalls of pipe 
trenches shall be vertical from the bottom of the trench to a point not less than twelve (12) inches 
above the top of the pipe.  Above that point, sidewalls may be battered to safe slopes.  Trench bracing 
shall be employed, if necessary, to maintain these maximum widths of trench.  The bottom of the trench 
shall conform to the details shown on the approved engineering plans. 
 
  (c) Length of Excavation or Working Zone:  In general, the contractor shall confine his 
raw excavation and working zone to a two (2) block area, but in no case farther than can be backfilled in 
the same day.  Areas that have been excavated and pipes placed which are back from this raw 
excavation or working zone shall undergo temporary and/or permanent restoration, as spelled out in 
these standards and specifications. 
 
  (d) Excavation Below Grade:  In cases where the excavation is carried beyond or below 
the lines and grades reflected on the approved engineering plans, the contractor shall, at his own 
expense, refill any such excavated space with suitable granular base material, as required by the Public 
Works Director. 
 
  (e) Subsurface Exploration:  All available information and/or written reports on 
subsurface exploration in the vicinity of the proposed pipe line construction will be made available by 
the City for examination by the contractor upon request.  However, it is expressly understood and 
agreed that the City shall in no way be held responsible for the interpretation of this information, its 
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accuracy, or its thoroughness.  The contractor may make such subsurface explorations as they believe 
necessary to verify and supplement the information received from the City.   
 
  (f) Short Tunnels or Jacking: In some instances, trees, fire hydrants, sidewalks, and other 
obstructions may be encountered, the proximity of which may be a hindrance to open cut excavation.  
In such case, as designated by the Public Works Director, the contractor shall excavate by means of 
short tunnels or jacking of pipe in order to protect such obstructions against damage. 
 
  (g) Piling Excavated Material:  All excavated material shall be piled in a manner that will 
not endanger the work and that will avoid obstructing sidewalks and driveways.  Fire hydrants under 
pressure, valve pit covers, valve boxes, curb stop boxes, or other utility controls shall be left 
unobstructed and accessible until the work is completed.  Gutters shall be kept clear or other 
satisfactory provisions made for street drainage.  Natural watercourses shall not be obstructed for a 
period not to exceed the normal working day. 
 
  (h) Trenches to be Dry:  All water shall be removed from the trench to a depth below the 
outside of the pipe bell prior to the laying of the pipe, or to a depth to prevent rolling of the base 
material, whichever is greater. 
 
  (i) Base Stabilization:  After the trench is excavated to grade, the Public Works Director, 
or his designee, shall examine the base and determine whether or not it is satisfactory for pipe laying.  If 
the base is not satisfactory, it shall be removed and replaced with crushed stone as ordered by the 
Public Works Director.  The crushed stone shall have a minimum size of one (1) inch and a maximum size 
of two and one-half (2.5) inches, and extend a minimum depth of six (6) inches below the barrel of the 
pipe.  Should the base still not be suitable for adequate support of the pipe (e.g., a boiling or quicksand 
situation, muck, etc.), the contractor shall bring alternate methods of suitable construction techniques 
to the Public Works Director for approval. 
 
 (3) Safety: 
 
  (a) Barricades, Guards, and Safety Provisions:  The contractor shall, before closing roads 
or pedestrian accessways, furnish and erect standard barricades and signs to protect the public.  These 
barricades and signs shall be placed and adequately maintained in accordance with the Texas Manual on 
Uniform Traffic Control Devices (current edition), or the appropriate governing agency's requirements. 
 
  (b) Existing Underground Structures:  Existing storm sewers, sanitary sewers, water 
mains, electric conduits, telephone conduits, cable television conduits, and other underground 
structures shall be reflected on the submitted engineering plans according to the best available 
information.  The exact location and protection of these facilities and structures, their support and 
maintenance in operation during construction, is the express responsibility of the contractor (in 
cooperation with the proper authorities of the respective utility involved). 
 
  (c) Structure Protection:  Temporary support and adequate protection and maintenance 
of all underground and surface structures, drains, sewers, and other obstructions encountered in the 
progress of the work shall be furnished by the contractor at his expense, and under the direction of the 
Public Works Director.  The structures, which may have been disturbed, shall be restored by the 
contractor upon the completion of the work, or as required by the Public Works Director. 
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  (d) Protection of Property and Surface Structures:  Trees, shrubbery, fences, poles, and 
all other property and surface structures shall be protected during construction operations, unless their 
removal for purposes of construction is authorized by the Public Works Director.  Any fences, poles, or 
other man-made surface improvements which are moved or disturbed by the contractor, and are 
outside of the construction right-of-way or permanent easement, shall be restored to their original 
condition at the contractor's expense.  Any trees, shrubbery, or other vegetation which are approved for 
removal by the Public Works Director in order to facilitate construction operations, shall be removed 
completely, including stumps and roots, by the contractor.  Responsibility for any damages or claims for 
damage caused by the construction operations to trees, shrubbery, or other landscape improvements 
which were not authorized for removal, shall be assumed by the contractor.  Settlement of any damage 
claims for such damage shall be made by the contractor as soon as possible and in a manner satisfactory 
to the damaged party and/or the Public Works Director. 
 
  (e) Caution in Excavation:  The contractor shall proceed with caution in the excavation 
and preparation of the trench so that the exact location of underground structures, both known and 
unknown, may be determined.  The contractor shall be held responsible for the repair of such structures 
when broken or otherwise damaged by the construction operations. 
 
 (4) Deviations Occasioned by Other Structures or Utilities:  Whenever obstructions are 
encountered during the progress of the work and interfere to such an extent that an alteration in the 
plan is required, the Public Works Director shall have the authority to change the plans and order a 
deviation from the line and grade, or arrange with the owners of the structures for the removal, 
relocation, or reconstruction of the obstructions.  Where gas, water, telephone, electrical, cable 
television, or other existing utility is an impediment to the vertical or horizontal alignment of the 
proposed pipe line, the Public Works Director shall have the authority to order a change in grade or 
alignment, or shall direct the contractor to arrange with the respective utility for their removal. 
 
 (5) Interruption to Utilities:  The contractor shall take all reasonable precautions against damage 
to existing utilities.  However, in the event of a break in an existing utility line, the contractor shall 
immediately notify the responsible official from the organization operating the utility interrupted.  The 
contractor shall lend all possible assistance in restoring service, and shall assume all costs, charges, or 
claims connected with the interruption and repair of such service. 
 
 (6) Interference with and Protection of Streets:  The contractor shall not close or obstruct any 
portion of a street without first notifying, in writing, the Public Works Director.  The contractor shall give 
the Public Works Director a minimum of five (5) working days’ notice in advance of starting any work on 
or affecting a road, property, or facilities.  Streets, roads, private ways, and sidewalks shall be 
maintained passable by the contractor, at his expense, and the contractor shall assume full 
responsibility for the adequacy and safety of the provisions made therefore. 
 
 (7) Construction in Easements (Permanent and Temporary):  In easements across private 
property, the contractor shall confine all operations within the easement area and shall be responsible 
and liable for all damage outside the easement area.  Precautions shall be taken by adequate sheeting 
or other approved method to prevent any cave-in or subsidence beyond the easement limits, damage to 
improvements, or to provide reasonable access and working area for efficient operation by the 
contractor. 
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 (8) Backfill: 
 
  (a) Backfill Material:  The backfill material shall comply with the requirements of Item 
400, "Excavation and Backfill for Structures," of the Texas Department of Transportation's Standards and 
Specifications For Construction of Highway's, Streets, and Bridges (current edition).  At the contractor's 
request, the excavated material may be used for backfilling the trench, provided it meets the Texas 
Department of Transportation requirements, and is approved by the Public Works Director as being 
suitable material.   
 
  (b) Compacting Backfill: 
 
   (i) Approved Methods of Compaction:  All backfill material shall be compacted 
to the density specified in the Texas Department of Transportation's Standards and Specifications For 
Construction of Highway's, Streets, and Bridges (current edition), which shall be obtained by either 
water jetting or mechanical tamping the backfill material in six (6) inch lifts.  The contractor shall show 
proof of obtaining the required compaction prior to the placement of any permanent surfacing. 
 
   (ii) Right-of-Way Backfill:  All backfill material within the right-of-way of all 
streets shall be compacted in one of the following manners: The backfill material shall be deposited in 
six (6) inch layers and shall be thoroughly tamped or compressed, either by an approved air tamp, 
vibrator, or in a large excavated area, by a ten (10) ton roller. The backfill material, if suitable, shall be 
deposited in the trench and compacted by jetting with water.  The contractor shall provide and install 
weep holes in all structures, as required by the Public Works Director. 
 
   (iii) Jet Holes:  The holes through which water is injected into the backfill shall be 
centered over the trench backfill and at longitudinal intervals of not more than six (6) feet.  Additional 
holes shall be provided if deemed necessary by the Public Works Director to secure adequate 
settlement.  All holes shall be jetted and shall be carried to a point one (1) foot above the top of the 
pipe.  Drilling the holes by means of augers or other mechanical means will not be permitted.  Care shall 
be taken in jetting so to prevent direct contact with, or disturbance of, the pipe.  
 
   (iv) Water Jetting:  The water shall be injected at a pressure and a rate just 
sufficient to sink holes at a moderate rate.  After a hole has been jetted to the required depth, the water 
shall continue to be injected until it begins to overflow the surface.  The contractor shall bore test holes 
at such locations as the Public Works Director may designate in order to determine the effectiveness of 
the water jetting.  An approved solid auger shall be used for boring test holes.  As soon as the jetting has 
been completed, all holes shall be filled with soil and compacted.  Surface depressions resulting from 
backfill subsidence caused by the jetting shall be filled and recompacted by tamping or rolling to the 
satisfaction of the Public Works Director. 
 
   (v) Dust Control:  The contractor shall maintain filled surfaces which are subject 
to vehicular traffic in a continual dust-free condition by the use of approved temporary treatments until 
final paving or other final treatment of the surface is accomplished.   
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   (vi) Removal of Topsoil:  The contractor shall remove all topsoil prior to the 
excavation for piping.  The topsoil shall be removed to a depth of twelve (12) inches below grade.  The 
topsoil shall be stored on the project site for use in final grading and restoration. 
 
   (vii) Rip Rap:  The contractor shall furnish and place revetment riprap in the 
areas reflected on the approved engineering plans, and in accordance with the specifications outlined 
below: 
 
    Material:  The material shall be of broken rock or rock excavation of a 
gradation such that:   No individual piece weighs more than one hundred twenty (120) pounds. Ninety 
(90) to one hundred (100) percent of the material passes a 12-inch sieve. Twenty (20) to sixty (60) 
percent of the material passes a 6-inch sieve. Not more than ten (10) percent of the material passes a 1-
inch sieve. Reasonable care shall be taken in loading to obtain a similar gradation for consecutive loads. 
 
    Placing Riprap:  The revetment riprap may be placed by dumping and 
shall be graded or placed to the required thickness at the locations shown on the plans.  The thickness of 
the riprap shall be as measured perpendicular to the slope.  The slope or area where the riprap is to be 
placed shall be cut back to the required depth of the riprap so that the final cross-section is smooth and 
in alignment with the adjacent earthen slopes. 
 
 (9) Restoration: 
 
  (a) Generally:  The restoration of surfaces shall include the construction of repaired 
surfaces as indicated on the approved engineering plans.  The type of surface restoration required shall 
be shown on the submitted engineering plans or described in the project specifications. 
 
  (b) Construction Details:   
 
   (i) Temporary Surface Over Trench:  Whenever conduits are constructed under 
traveled roadways, driveways, sidewalks, or otherwise improved surfaces, a temporary surfacing shall 
be placed over the top of the trench during seasonal periods when final surface materials may not be 
available.  The type of temporary surface shall be approved by the Public Works Director.  The 
temporary surface shall be maintained at the contractor's expense until final restoration of the 
improved surface is completed as specified.  
 
   (ii) Removal of Pavement, Sidewalk, Driveway and Curb:  Whenever the pipe is 
located along or across an improved surface, the width of the trench shall be held as nearly as possible 
to the excavation zone (O.D. pipe + 30 inches).  Where brick or concrete pavement, sidewalk, driveway, 
or curbing is cut, the width of the cut shall be to the nearest joint.  Exposed surfaces of Hydraulic 
Cement or asphalt over Hydraulic Cement shall be cut with a pavement saw before breaking.  
 
   (iii) Replacement of Permanent Type Pavement, Sidewalks, Driveways, Curbs, 
Gutters, and Structures: The contractor shall restore (unless as otherwise specified by the Public Works 
Director) all permanent type pavements, sidewalks, driveways, curbs, gutters, fences, poles, and other 
property and surface structures removed or disturbed during, or as a result of, construction operations 
to a condition which is equal or better in appearance and quality to the condition that existed before the 
work began.  The surface of all improvements shall be constructed of the same material, unless 
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otherwise specified by the Public Works Director, and match in appearance the surface of the 
improvements which were removed. Repairs and improvements shall be performed in accordance with 
Article 2 of these specifications and as noted in Article 8 - Standard Plans. 
 
   (iv) Seeding and Sodding:  At locations indicated on the approved engineering 
plans, or where designated by the Public Works Director, the contractor shall prepare seed beds, furnish 
and spread fertilizers, and furnish and plant the seed as specified herein on the disturbed areas. 
 
   (v) Disposal of Surplus Excavated Material:  Surplus excavated material not 
needed for backfill shall be promptly removed from the site by the contractor.  Unless otherwise 
specified by the Public Works Director, all materials and debris removed shall become the property of 
the contractor. 
 
   (vi) Clean-Up:  All surplus materials, all tools, and all temporary structures shall 
be removed from the site by the contractor.  All dirt, trees, scrub brush, rubbish, etc., shall be hauled 
from the project site and suitably disposed of.  The construction site should be left clean and acceptable 
to the Public Works Director at the earliest possible date.  Before acceptance of the underground 
conduit construction, all pipes, manholes, catch basins, inlets, and other appurtenances shall be cleaned 
of all debris and foreign material.  After all, backfill has been completed, the ground surface shall be 
shaped to conform to the contour of adjacent surfaces, unless otherwise specified by the Public Works 
Director.  General clean-up of the entire construction area shall otherwise conform to the applicable 
requirements specified.  
 
Other Specifications:  Except as they may be otherwise superseded by these standards and 
specifications, the construction, installation, and materials specifications for storm water sewer 
improvements shall conform to the requirements of the Texas Department of Transportation's Standard 
Specifications for Construction of Highways, Streets, and Bridges (current edition). 
 
BARRICADES AND CHANNELIZING DEVICES 
 
6.01 Functions:   
 
The functions of barricades and channelizing devices are to warn and alert drivers of hazards created by 
construction or maintenance activities in or near the traveled way and to guide and direct drivers and/or 
pedestrians safely past the hazards. In fulfilling these two functions, barricades and channelizing devices 
are often required to satisfy two opposing requirements. For example, a channelization installation 
should be constructed to provide protection for men working in the roadway.  At the same time, the 
channelization devices should provide a smooth and gradual transition which reduces the width of the 
traveled way. In this case, the channelization devices should not inflict any severe damage to a vehicle 
that inadvertently strikes them, but in doing so runs counter to the goal of providing protection for men 
working in the roadway.  The overall objective should be the development of a traffic plan which uses a 
variety of traffic control measures in whatever combination necessary to assure smooth, safe vehicular 
and/or pedestrian movement past the work area, while at the same time, providing maximum safety for 
the workmen and equipment on the job. 
 
6.02 Safety Plan Required:   
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Barricades and channelizing devices are elements in a total system of traffic control devices for use in 
right-of-way construction and maintenance operations.  To this end, a safety plan shall be included as an 
element of the engineering plans submitted for the review and approval of the Public Works Director.  
The safety plan will designate the various locations where the need for barricades and channelizing 
devices are anticipated, the type and combination of traffic control devices proposed for use, and the 
sub-system of warning devices that will proceed the traffic control devices, including size, number, and 
placement.  The safety plan will be modified as needed to accommodate safe passage of traffic.   
 
6.03 Barricade Design and Usage:   
 
Provide traffic control devices that conform to details shown on the plans, the Texas Manual on Uniform 
Traffic Control Devices (current edition), the Compliant Work Zone Traffic Control Device List as 
maintained by the Traffic Operations Division of TxDOT, and TxDOT Standard Specifications for 
Construction and Maintenance of Highways, Streets, and Bridges (current edition): 
 
  Division V 
 
  Item 502 Barricades, Signs, and Traffic Handling  
 
 
PS-01 Stamped Thermoplastic Pavement Marking 
 
Description 
 
Furnish and place Traffic Patterns XD Crosswalk pavement makings or approved equal.  
 
Materials 
 
Furnish all materials sunless otherwise shown on plans. Furnish only new materials. Furnish and 
fabricate materials that comply with the following details shown on the plans: 
 
The system manufacturer must be ISO 991:1:2015 certified for design development and manufacturing 
of performed thermoplastic, and provide proof of current certification. 
Performed Thermoplastic Material must be composed of an ester modified rosin impervious to 
degradation by motor fuels and lubrication in conjunction with aggregates, pigments, binders, and anti-
skid/anti-slip elements. Pigments and anti-skid/anti-slip elements must be uniformly distributed 
throughout the material. The material conforms to AASHTO designation M249, with the exception of the 
relevant differences due to the material being supplied in a performed state, being non-reflective, and 
potentially being of a color different from white or yellow. 
Pigments 
White: the material shall be manufactured with sufficient titanium dioxide pigment to meet FHWA 
Docket No. FHWA-99-6190 Table 5 and Table 6 as revised and corrected. 
Other colors: the pigment system must not contain heavy metals nor any carcinogen, as defined in 29 
CFR 1910. 1200 in amounts exceeding permissible limits as specified in relevant Federal Regulations. 
Skid Resistant: the surface of the material shall contain factory applied anti-skid/anti-slip elements with 
a minimum hardness of 6 (Mohs Scale). Upon application the material shall provide a minimum skid 
resistance value of 60 BPN when tested according to ASTM E 303. 
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Slip Resistance: the surface of the material shall contain factory supplied anti-skid/anti-slip elements 
with a minimum hardness of 6 (Mohs Scale). Upon application the material shall provide a minimum 
static friction of coefficient of 0.6 when tested according to ASTM C 1028 (wet and dry), and a minimum 
static coefficient of friction of 0.6 when tested according to ASTM D 2047.  
Thickness: the material must be supplied at a minimum thickness of 150 mil (3.8mm). 
Environmental Resistance: the material must be resistant to deterioration due to exposure to sunlight, 
water, salt, or adverse weather conditions and impervious to oil and gasoline. 
Storage Life: the material may be stored for 12 months, if stored indoors and protected from the 
elements. 
Stamping Templates: a wire rope template is required in the execution of the System. The template is 
used for imprinting the defined pattern once the performed thermoplastic has been applied. The wire 
rope diameter for the imprinting template used for the specified pattern is 3/8 in. (9.5mm). The 
stamping templates are distributed by the System manufacturer.  
Heating equipment: the system manufacturer shall distribute reciprocating infrared heating equipment 
designed specifically to elevate the temperature of the performed thermoplastic material and asphalt 
pavement without adversely affecting it. The primary heating unit must employ a bank of propane-fired 
infrared heaters, mounted on a track device that allows the heater bank to reciprocate back and forth 
over a designated area, thereby allowing the operator to monitor the temperature of the performed 
thermoplastic at all times during the pavement process. 
Sealer: a two-par epoxy sealer specified and distributed by the System manufacturer must be applied to 
the substrate prior to material application to ensure proper adhesion, and to provide reinforcement for 
larger volumes of material.  
Specialized sealer dispensing gun: used to dispense the required two-part epoxy sealer onto the 
substrate. The sealer dispensing gun are distributed by the system manufacturer. 
Vibratory plate compactor (700-900 lb.): shall be used for pressing the 3/8” (9.5mm) wire rope stamping 
templates into the thermoplastic to create the specified pattern in both the thermoplastic and asphalt 
substrate. The System manufacture does not apply vibratory plate compactors. 
 
Construction 
 
The system is applied to asphalt pavement using proprietary reciprocating infrared heating equipment. 
The material must be able to apply at ambient road temperatures down to 45’F (7’C) without any 
preheating of the pavement to a specific temperature. A two-part epoxy sealer specified by the 
manufacturer must be applied to the substrate prior to performed thermoplastic application. 
Immediately following sealer application, the panels of the aggregate reinforced performed 
thermoplastic are positioned properly on the asphalt substrate with the aggregate side facing up. The 
performed thermoplastic is then heated to the required melting temperature. Additional aggregate may 
be applied to the performed thermoplastic surface as needed following the melting process. As the 
material is cooling, it is imprinting with a stamping template made from 3/8 in. (9.5 mm) flexible wire 
rope in the required design using a vibratory plate compactor. The performed thermoplastic material is 
then allowed to cool thoroughly before being opened to vehicle or pedestrian traffic. (Consult the 
manufacturer’s published application procedures for complete information). 
 
MEASUREMENT 
 
This item will be measured by square foot of stamped thermoplastic making. 
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PAYMENT 
 
The work performed, ad materials furnished in accordance with this item and measured as provided 
under “Measurement” will be paid for at the unit price bid for “Stamped Thermoplastic Making” of the 
type and color specified and the shape, width, and size specified as applicable, at the time of project 
acceptance. This price is full compensation for materials, application of stamped thermoplastic marking, 
equipment, labor, tools, and incidentals. 
 
Item192 
 
Landscape Planting  
 
DESCRIPTION 
Provide and install plants and related materials at designated locations. Maintain plants, related 
materials, and landscaped areas at the specified frequency. 
  
2. MATERIALS  
Comply with the latest standards as follows, unless otherwise shown on the plans.  

 The most recently published edition of the American Standard for Nursery Stock (ANSI Z60.1).  
 Standardized Plant Names published by the American Joint Committee on Horticultural Nomenclature.  
 Meet additional requirements for plants and related materials as shown on the plans.  

 
2.1. Plants. Provide nursery-grown plants unless otherwise shown on the plans. Provide vigorous, 
healthy, well-rooted, plants with well-formed crowns, true to sizes, and of typical shape and 
characteristics of the species. Provide plants with nametags attached showing the genus, species, and 
specified variety.  
2.2. Rejection of Plants. Plants with any of the following characteristics are subject to rejection:  

 disease or insect infestation, including eggs and larvae;  
 dried or damaged root system or crown;  
 excessive abrasion of the bark;  
 prematurely opened or damaged buds;  
 disfiguring knots;  
 evidence of heat, freeze, or wind burn, mold, sun scald, or similar conditions;  
 damaged, pruned, crooked, or multiple leaders, unless multiple leaders are specified or are normal for 

the species;  
 cut limbs over 3/4 in. in diameter that have not completely callused;  
 dry, soggy, loose, cracked, broken, misshapen, or undersized root balls;  
 processed balled roots (bench balled);  
 root balls encased in impervious material;  
 overgrown or root-bound plants;  
 undersized or unsound containers;  
 stock not well established in containers;  
 containers with less than 3/4 planting medium depth;  
 an abnormal balance between height and spread for the species;  
 missing or broken serialized locking tags, when specified;  
 any condition that does not conform to the plans or nursery stock standards; or  
 conditions that would prevent thriving growth or cause an unacceptable appearance.  
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2.3. Backfill and Plant Soil Mix. Use soil excavated from the plant pits or beds or provide a loose, friable 
soil mix as shown on the plans. Provide a soil mix free of reproductive parts of weeds and grasses, 
harmful substances, and detrimental amounts of foreign matter. Use compost in accordance with 
Section 161.2.3., “General Use Compost (GUC),” when specified on the plans. 
2.4. Mulch. Provide loose, organic mulch derived from plants unless other types are shown on the plans. 
Use mulch free of excessive amounts of leaves, sticks, harmful substances, and detrimental amounts of 
soil or other foreign matter.  
2.5. Water. Furnish water in accordance with Article 168.2., “Materials.”  
2.6. Fertilizer. Use fertilizer in accordance with Article 166.2., “Materials,” unless otherwise shown on 
the plans.  
2.7. Other Materials. Provide additional incidental materials associated with landscape planting that 
meet the requirements shown on the plans.  
3. CONSTRUCTION  
Prevent damage to vegetation, slopes, utilities, structures, and other amenities. Repair any damage 
within the right of way caused by the Contractor at no additional expense to the Department. Provide 
and document a licensed pesticide applicator for the treatment of insects, diseases, animals, and 
vegetation in accordance with the Texas Department of Agriculture in the appropriate use category.  
3.1. Plant Inspection Before Delivery. Plants are subject to inspection at the nursery or location of 
collection. Provide and use serialized locking tags on plants selected by the Engineer as directed.  
3.2. Plant Delivery. Notify the Engineer at least 48 hr. before delivering plants to the worksite. 
Coordinate with the Engineer for inspection and approval of materials upon delivery. Remove rejected 
plants from the worksite and replace as directed.  
3.3. Mark Plant Locations and Bed Outlines. Provide and install coded markings, such as wooden stakes, 
to mark the locations, type of plants, and the outline of planting beds. Obtain approval of the plant and 
bed locations before excavation begins.  
3.4. Plant Pit Excavation. Excavate pits for container, balled and burlapped (B&B), and fabric bag grown 
stock to the depth shown on the plans or at least the depth of the root ball. Excavate pits for bare root 
plants equal to the depth of the root system. Excavate pits on slopes using measurements shown on the 
plans or at least the depth of the root ball based on the uphill side of the pit. Excavate the receiving pits 
for mechanically transplanted plants with the same type and size equipment used to dig the plants.  
Provide a minimum horizontal dimension of 12 in. between the root ball and pit walls for the following, 
unless otherwise shown on the plans:  

 15-gal. or larger pots,  
 14-in. or larger boxes, and  
 larger than 14-in. root balls of B&B and fabric bag grown plants.  

 
Provide a minimum horizontal dimension of 2 times the root ball diameter across the pit for the 
following, unless otherwise shown on the plans:  

 less than 15-gal. pots, and  
 14-in. or smaller root balls of B&B and fabric bag grown plants.  

 
Provide a minimum pit diameter for bare root plants that permits the roots to spread without crowding 
or curving around the walls of the pit.  
3.5. Plant Installation. Install plants within 24 hr. of excavating plant pits. Scarify the walls of pits as 
plant installation begins. Center all plants in a pit, except those mechanically collected, backfill in lifts, 
each lift 1/3 of the depth of the root ball, and fill the pit with water after each lift to remove air pockets. 
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Prune protruding roots, from the root ball, for mechanically collected plants, to a point even with the 
cutting blades. Place the plant in the pit and work sand between the pit walls and the root ball with 
water until the sand fills all the cavities. 
 
Apply fertilizer according to the plans. Ensure that the top of the root ball remains at the grade shown 
on the plans after final settlement.  
3.6. Plant Basin Construction. Construct a basin at least 8 in. deep with an inside diameter equal to the 
pit diameter and with a level top around the plant unless otherwise shown on the plans. Use excavated 
soil from the plant pits or beds, backfill material, or other approved material for the basin. Spread excess 
excavated materials over the right of way as directed or remove and dispose of material in accordance 
with local, state, and federal requirements at locations outside the right of way.  
3.7. Watering. Coordinate the planting work to ensure that an irrigation system, when specified, 
operates properly to meet the watering requirements. Apply water to plants or planting areas at the 
rate and frequency specified for an irrigation system or for the application method shown on the plans. 
Keep the ground and backfill moist at least 12 in. around the entire root ball if a watering rate and 
frequency are not specified.  
3.8. Using Antitranspirants. Apply antitranspirants, when shown on the plans, in accordance with the 
manufacturer’s instructions.  
3.9. Pruning. Accomplish pruning in accordance with ANSI A300 (Part 1) pruning standards unless 
otherwise shown on the plans or as directed. Retain the natural shape of plants according to the species. 
Limit pruning to removal of dead and broken branches, and an additional amount as specified or 
directed to improve the appearance and health of plants.  
Prune B&B and collected plants to reduce the original crown by approximately 20% by removing interior 
branches, entangled limbs, and small branches unless otherwise shown on the plans. Prune to develop 
the central leader or leaders. Remove and dispose of pruning debris.  
Apply wound dressing on oak (Quercus) species within 20 min. of causing bark damage or making a 
pruning cut. Apply wound dressing on other plants when shown on the plans or as directed. Use wound 
dressing in accordance with the pruning standards.  
3.10. Plant Support Installation. Install plant supports such as staking, guying, and bracing as shown on 
the plans. Support and keep plants in a vertical position or as directed.  
3.11. Tree Trunk Protection. Install tree trunk protection guards when shown on the plans and in 
accordance with the manufacturer’s instructions.  
3.12. Landscape Edge Installation. Install landscape edging when shown on the plans and in accordance 
with the manufacturer’s instructions.  
3.13. Plant Bed Preparation. Prepare the bed and install the planting soil mix, vegetation barrier, and 
other materials as shown on the plans.  
3.14. Mulching. Mulch plant basins and beds to a depth of 2 in. unless otherwise shown on the plans.  
3.15. Maintenance. Begin maintenance of each plant under this Item when the installation is completed 
and approved, or as directed. Perform maintenance until final acceptance of the project, or for a 
minimum of 90 days should the final acceptance occur less than 90 days after the plant installation is 
completed and approved, by following the work schedule and frequencies shown on the plans. Perform 
the minimum requirements stated below if a work schedule and frequency are not shown on the plans.  
3.15.1. Watering. Water in accordance with Section 192.3.7., “Watering.”  
3.15.2. Mowing, Trimming, and Edging. Mow, trim, and edge the designated locations. Mow, trim, and 
edge every 15 days during the growing season or as directed, mowing at a 3-4 in. height. Keep cord 
trimmers at least 1 ft. from plants to prevent damage to the plants. Plants damaged during the 
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maintenance work are subject to rejection and replacement according to Section 192.3.15.9., “Plant 
Replacement.” 
3.15.3. Plant Basin, Bed, and Worksite Maintenance. Chemically control weeds and unwanted grasses 
in plant basins, beds, along and in structures, and around existing plants every 15 days, unless otherwise 
directed. Reshape plant basins and beds every 30 days to conform to the plans. Maintain mulch in 
accordance with Section 192.3.14., “Mulching.” Ensure that herbicides do not contact desirable plants. 
Follow the manufacturer’s instruction for handling and applying herbicides.  
3.15.4. Plant Supports. Replace, repair, and adjust supports to meet the requirements of the plans and 
in accordance with Section 192.3.10., “Plant Support Installation.” Adjust staking and guying to prevent 
girdling of plant trunks. Remove or dispose of support material as directed.  
3.15.5. Pruning. Prune as shown on the plans and in accordance with Section 192.3.9., “Pruning.”  
3.15.6. Insect, Disease, and Animal Inspection and Treatment. Inspect plants and planted areas at least 
every 15 days. Notify the Engineer of concerns and problems and recommend corrective measures in 
writing for approval. Treat the plants and planted areas in accordance with TDA or TSPCB laws and 
regulations. Follow the manufacturer’s instructions for handling and applying pesticides.  
3.15.7. Litter and Debris Collection and Disposal. Collect litter and debris within the worksite before 
mowing and trimming at least every 15 days. Dispose of litter and debris as directed.  
3.15.8. Tree Trunk Wrap and Protection Guard Removal and Disposal. Remove and dispose of tree 
trunk wrapping material and protection guards as directed.  
3.15.9. Plant Replacement. Remove and dispose of dead and damaged plants from the worksite as 
directed. Replace plants as originally specified within 10 days of notification. Plant replacement must be 
completed and approved before payment is approved when notification is made between the starting 
date and day 30 of the maintenance work, according to Section 192.5.2., “30-Day Payment.” Plant 
replacement must be completed and approved before payment is approved when notification is made 
between days 31 and 60 of the maintenance work, according to Section 192.5.3., “60-Day Payment.” 
Plant replacement must be completed and approved before payment is approved when notification is 
made between days 61 and either the date of project final acceptance or day 90 of the maintenance 
work, whichever occurs later, according to Section 192.5.4., “Final Payment.”  
4. MEASUREMENT  
This Item will be measured by each plant. When mulch is specified as a separate pay item, it will be 
measured by the cu. yd. or the sq. yd. When plant soil mix is specified as a separate pay item, it will be 
measured by the cu. yd. When landscape edge is specified as a separate pay item, it will be measured by 
the ft. When plant bed preparation is specified as a separate pay item, it will be measured by the sq. yd. 
When vegetation barrier is specified as a separate pay item, it will be measured by the sq. yd.  
When mulch, plant bed preparation, and vegetation barrier are specified as separate pay items and 
measured by the square yard, they are plans quantity measurement Items. The quantity to be paid is the 
quantity shown in the proposal, unless modified by Article 9.2., “Plans Quantity Measurement.” 
Additional measurements or calculations will be made if adjustments of quantities are required.  
5. PAYMENT  
The work performed and materials furnished in accordance with this Item and measured as provided 
under “Measurement” will be paid for at the unit price bid for “Plant Material” of the size or “Plant 
Material” of the size and type specified. This price is full compensation for furnishing the plant, mulch, 
plant soil mix, landscape edge, plant bed preparation, and vegetation barrier, unless mulch, plant soil 
mix, landscape edge, plant bed preparation, and vegetation barrier are specified as separate items. 
Payment for “Plant Material” will be handled in the following manner: 
5.1. Initial Payment. When the planting and installation of related materials are completed and 
approved, 55% of the unit price bid for each related plant will be paid.  
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5.2. 30-Day Payment. When the first 30 days of the plant maintenance (see Section 192.3.15., 
“Maintenance,”) are completed and approved, an additional 15% of the unit price bid for each related 
plant will be paid, but if the maintenance is not completed and approved, that 15% will be forfeited.  
5.3. 60-Day Payment. When the second 30 days of the plant maintenance are completed and approved, 
an additional 15% of the unit price bid for each related plant will be paid, but if the maintenance is not 
completed and approved, that 15% will be forfeited.  
5.4. Final Payment. After the final inspection and acceptance of the project or the completion of the 90-
day maintenance, whichever occurs later, an additional 15% of the unit price bid for all plants will be 
paid, but if the maintenance is not completed and approved, that 15% will be forfeited.  
When mulch, plant soil mix, landscape edge, plant bed preparation, and vegetation barrier are specified 
as separate pay items, the work performed and materials furnished in accordance with this Item and 
measured as provided under “Measurement” will be paid for at the unit price bid for “Mulch” or 
“Mulch” of the type specified, “Plant Soil Mix” or “Plant Soil Mix” of the type specified, “Landscape 
Edge” or “Landscape Edge” of the type specified, “Plant Bed Preparation” or “Plant Bed Preparation” of 
the type specified, and “Vegetation Barrier” or “Vegetation Barrier” of the type specified.” Each price is 
full compensation for materials, equipment, labor, tools, and incidentals. 
 
 
 
 
 
 
 
 
 
 
 
 
 


