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INSTRUCTIONS TO BIDDERS

Bids are solicited for Historical Museum of South Padre Island Renovation Project with the following
definitions, terms and conditions of bidding. This bid contains the City’s standard contract terms,
conditions and insurance requirements, attached as Exhibit A.

A. NOTICE

Sealed bids are due at 2:00 p.m. on October 10, 2023 after which time all qualified bids will be opened
and publicly read aloud at 4601 Padre Blvd, South Padre Island, Texas 78597. Bids received after the
specified deadline will be returned unopened.

Sealed bids shall be clearly marked with the bid number and title and addressed to the City of South
Padre Island — City Secretary. Bids shall be delivered using one of the following:

Hand-deliver to: Mail to: Ship to (FedEx, UPS, DHL):
4601 Padre Blvd 4601 Padre Blvd. 4601 Padre Blvd.
South Padre Island, TX 78597 South Padre Island, TX 78597  South Padre Island, TX 78597

B. LOCATION AND DESCRIPTION OF PROJECT
The project consists of the partial demolition, renovation and conversion of a one-story 5,000 sq. ft. office
building into the Historical Museum of South Padre Island, located at 610 Padre Blvd., South Padre Island,
TX 78597. The project is partially funded by the U.S. Department of Commerce Economic Development
Administration.

C. PRE-BID CONFERENCE
A Pre-Bid Meeting will be held at 4601 Padre Blvd., South Padre Island, TX, 78597 at 2:00pm, central time
on September 28", 2023. This meeting is not mandatory, but attendance is highly recommended.

D. COPIES OF BIDDING DOCUMENTS
A complete set of Bidding and Contract Documents will be made available for no charge on a flash drive
(or other electronic means) at:

City of South Padre Island
Attn: City Secretary
4601 Padre Blvd.
South Padre Island, TX 78597

Vendors may receive notice of bids from the City of South Padre Island from a variety of channels.
Approved methods of dissemination include: City of South Padre Island website or the City of South Padre
Island or City Secretary. The receipt of solicitations through any other means may result in the receipt of
incomplete specifications or addenda which could ultimately render your bid non-compliant. City of South
Padre Island accepts no responsibility for the receipt or notification of solicitations through any other
source.

E. BID SECURITY
A Certified Cashier’s Check or an acceptable Bid Bond in an amount of not less than five (5) percent of the
total amount bid, shall accompany each bid proposal.

F. BONDS
City of South Padre Island
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The successful bidder will be required to furnish a Payment Bond and Performance Bond in the amount
of the contract. Bidders may not withdraw their Bid Proposal within 60 calendar days of the bid opening
date.

G. QUESTIONS and INQUIRIES

The deadline for written questions is September 29" at @ 2:00 p.m. Questions and inquiries about
this Solicitation shall be submitted in writing to the following individual:

Landry Architecture, LLC
Attention: Peggy Landry
peggy@landryarch.com

Email Subject Line: SPI Historical Museum

H. SCHEDULE OF IMPORTANT DATES
The tentative schedule for this Solicitation is as follows:

Release ITB to Vendors September 7™, 2023
Advertisement Dates September 7%, 2023

September 14, 2023
Pre-Bid Conference September 28™, 2023 at 2:00pm
Deadline for Questions and Inquiries September 29%, 2023 by 2:00pm
ITB Due Date October 10, 2023 by 2:00pm
Earliest Award by City October, 2023

BID TERMS and CONDITIONS

A. DEFINITION OF TERMS
In order to simplify the language throughout this bid, the following definitions and those defined in
the Contract Documents shall apply:
BIDDER - A contractor who submits a Bid directly to the City.
BIDDING DOCUMENTS - the Advertisement, Instructions to Bidders, Bid Terms and Conditions, the
Proposal, Special Provisions, Technical Specifications and the proposed Contract Documents
(including all Addenda issued prior to the receipt of Bids).
CITY OF SOUTH PADRE ISLAND — Same as City.
CITY COUNCIL — The elected officials of the City of South Padre Island, Texas given the authority to
exercise such powers and jurisdiction of all City business as conferred by the State Constitution and
Laws.
CONTRACT — An agreement between the City and a Supplier to furnish supplies and/or services over
a designated period of time during which repeated purchases are made of the commodity specified.
CONTRACTOR — The successful Bidder(s) of this bid request.
CITY — The government of the City of South Padre Island, Texas.
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OWNER - City of South Padre Island.

SUB-CONTRACTOR — Any contractor hired by the Contractor or Supplier to furnish materials and
services specified in this bid request.

SUCCESSFUL BIDDER - the lowest, qualified, responsible and responsive Bidder to whom the City (on
the basis of the City's evaluation as hereinafter provided) makes an award.

SUPPLIER — Same as Contractor.

B. PREBID CONFERENCE
A Pre-Bid Meeting will be held at 4601 Padre Blvd., South Padre Island, TX, 78597 at 2:00pm, central
time on September 28, 2023. This meeting is not mandatory, but attendance is highly recommended.

Representatives of the Owner will be present to discuss the project. Bidders are highly encouraged to
attend and participate in the conference. Owner's Representative will transmit to all prospective
bidders of record such Addenda as he considers necessary in response to questions arising at the
conference.

C. GENERAL BID PROVISIONS

1. The Invitation to Bid as advertised will be considered an inclusion of the specifications and
conditions.

2. Theterm “Owner” as used throughout these documents will mean The City of South Padre Island,
Texas.

3. Bid proposals will be submitted on the forms provided by Owner. All figures must be written in
ink or typewritten. However, mistakes may be crossed out, corrections inserted adjacent thereto
and initialed in ink by the person signing the proposal. Do not use a whiteout or other cover
products on mistakes.

4. Formal advertised bids indicate date and time by which the bids must be received at the
designated location. Bids received after that time will be returned unopened to the bidder.

5. The bidder will note any exceptions to the conditions of this bid. If no exceptions are stated, it
will be understood that all general and specific conditions will be complied with, without
exception.

6. Bidders may request withdrawal of a posted sealed proposal prior to the scheduled bid opening
time, provided the request for withdrawal is submitted to the City of South Padre Island in writing.
Owner reserves the right to reject any and all bids by reason of this request.

7. In the event there are inconsistencies between the general provisions and other bid terms or
conditions contained herein, the former will take precedence.

8. If it becomes necessary to revise any part of this bid, a written addendum will be provided to all
bidders. Owner is not bound by any oral representations, clarifications, or changes made in the
written specifications by Owner’s employees, unless such clarification of change is provided to
bidders in written addendum form from the City of South Padre Island.

9. All bids will be awarded to the lowest responsible bidder. The determination of the lowest
responsible bidder may involve all or some of the following factors: price, conformity to
specifications, financial ability to perform the contract, previous performance, facilities and
equipment, availability of repair parts, qualifications and experience, delivery promise, payment
terms, compatibility as required, other costs, and other objectives and accountable factors which
are reasonable.

10. Owner may give an environmental preference to products or services that have a lesser or
reduced effect on human health and the environment when compared with competing products
and services that serve the same purpose. This comparison may consider raw materials
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11.

12.

13.

14.

15.
16.
17.
18.

19.

20.

21.

22.

acquisition, product, manufacturing, packaging, distribution, reuse, operation, maintenance, or
disposal of the product or service;

Bidders may be disqualified and rejection of proposals may be recommended to the Owner for
any (but not limited to) of the following causes: 1) Failure to use the proposal form furnished by
the Owner; 2) Lack of signature by an authorized representative on the proposal form; 3) Failure
to properly complete the proposal; 4) Evidence of collusion among proposers; 5) Omission of a
certified Cashiers Check or Bid Bond (if required) proposal guarantee; 6) Unauthorized alteration
of bid form; 7) Lack of appropriate qualifications and experience relative to the size and scope of
the work proposed; 8) Unsatisfactory performance; 9) Failure to complete projects or 10) Loaded
or unbalanced bids. Owner reserved the right to waive any minor informality or irregularity.
Whenever in this invitation, any particular materials, process and/or equipment are indicated or
specified by patent, proprietary or brand name, or by name of manufacture, such wording will be
deemed to be used for the purpose of facilitating description of the material, process and/or
equipment desired and will be deemed to be followed by the words “or equal.” Contractor shall
provide exactly such items in his bid as described, unless approved pursuant to other provisions
provided herein.

Samples of items shall be furnished, if requested by the Owner, without charge, and if not
destroyed, shall be returned upon request at the bidder’s expense.

It is agreed that the successful bidder will not assign, transfer, convey or otherwise dispose of the
contract or its right, title or interest in or to the same, or any part thereof, without previous
written consent of Owner and any sureties.

Contractor must provide audited financial statements, if requested, to the City.

Prices in the Bid Proposal shall be presented in the format requested (Unit Price, Lump Sum, etc.)
No freight or delivery charges will be accepted unless shown on bid.

Owner is exempt from State Retail Tax and Federal Excise Tax. The price bid must be net, exclusive
of taxes.

All bidders will comply with all Federal, State, and local laws relative to conducting business in the
City of South Padre Island. The laws of the State of Texas will govern as to the interpretation,
validity, and effect of this bid, its award and any contract entered into.

The successful bidder agrees by entering into this contract, to defend, indemnify and hold Owner
harmless from any and all causes of action or claims of damages arising out of or related to
bidder’s performance under this contract.

Advanced disclosures of any information to any particular bidder which gives that particular
bidder any advantage over any other interested bidder in advance of the opening of bids, whether
in response to advertising or an informal request for bids, made or permitted by a member of the
governing body or an employee or representative thereof, will operate to void all proposals of
that particular bid solicitation or request.

Minority business enterprises will be afforded full opportunity to submit bids in response to this
invitation and will not be discriminated against on the grounds of race, color, creed, sex, or
national origin in consideration for an award.

D. QUALIFICATIONS OF BIDDERS
To demonstrate qualifications to perform the Work, each Bidder must be prepared to submit within
five days of City's request, written evidence, such as financial data, previous experience, present
commitments and other such data as may be called for below. Each Bid must contain evidence of the
Bidder's qualifications to do business in the State of Texas or covenant to obtain such qualification
prior to award of the contract.

In determining a bidder's qualifications, the following factors will be considered:
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1. Work previously completed by the bidder and whether the bidder:

maintains a permanent place of business,

has adequate plant and equipment to do the work properly and expeditiously,
has paid or settled all claims for payment promptly,

has appropriate technical experience,

has job references for work of similar size and scope to the project bid herein; and
satisfactory performance and completion of public, or comparable, projects.

D oo T o

2. The safety record of the Bidder, of the corporation, partnership, or institution represented by the
Bidder, or of any one acting for such firm, corporation, or partnership.

Each Bidder may be required to show that he has properly completed similar type work and that
no claims are now pending against such work. No bid will be accepted from any bidder who is
engaged in any work that would impair his ability to fully execute, perform or finance this work.

The General/Sub-Contractors Experience Data Sheet following the proposal must be filled out and
submitted with the bid for consideration. Failure to include a completed Data Sheet may result
in the rejection of the bid.

E. EXAMINATION OF CONTRACT DOCUMENTS AND SITE
1. Itisthe responsibility of each Bidder before submitting a Bid, to:

a. examine the Contract Documents thoroughly,

b. visit the site to become familiar with local conditions that may affect cost, progress,
performance or furnishing of the Work,

c. consider federal, state and local Laws and Regulations that may affect cost, progress,
performance or furnishing of the Work,

d. study and carefully correlate Bidder's observations with the Contract Documents, and

e. notify Owner's Representative of all conflicts, errors or discrepancies in the Contract
Documents.

f. visit with local utilities, including cable companies, and other entities that may have
underground or above-ground infrastructure in the work area for infrastructure location.

2. Information and data reflected in the Contract Documents with respect to underground facilities
at or contiguous to the site is based upon information and data from the Owner's files for its
underground facilities and information and data furnished by owners of other underground
facilities. Owner does not assume responsibility for the accuracy or completeness thereof.

3. Before submitting a Bid each Bidder will be responsible to make or obtain such explorations, at
bidders expense and not to be added into cost of bid if accepted (tests and data concerning
physical conditions - surface, subsurface and underground facilities - at or contiguous to the site,
or otherwise) which may affect cost, progress, performance or furnishing of the Work and which
Bidder deems necessary to determine its Bid for performing and furnishing the Work in
accordance with the time, price and other terms and conditions of the Contract Documents.

4. The lands upon which the Work is to be performed, rights-of-way and easements for access
thereto and other lands designated for use by Contractor in performing the Work are identified
in the Contract Documents. All additional lands and access thereto required for temporary
construction facilities or storage of materials and equipment or disposal of spoil are to be
provided by Contractor. Contractor is responsible for obtaining all permits required for any of the
before mentioned purposes prior to beginning work in accordance with the Standard Form Of
Agreement, Paragraph 35 Permits and Licenses.
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5. The submission of a Bid will constitute an incontrovertible representation by Bidder that Bidder
has complied with every requirement of this section, that without exception the Bid is premised
upon performing and furnishing the Work required by the Contract Documents and such means,
methods, techniques, sequences or procedures of construction as may be indicated in or required
by the Contract Documents, and that the Contract Documents are sufficient in scope and detail
to indicate and convey understanding of all terms and conditions for performance and furnishing
of the Work. No pleas of ignorance of conditions that may be encountered in their execution of
the Work under this contract, that is a result of failure to make the necessary examinations and
investigations herein above indicated, will be accepted as an excuse for the failure or omission on
the part of the Contractor to fulfill in every detail all the requirements of the Contract Documents.
In no event shall a claim for extra compensation or for an extension of time be allowed for failure
to thoroughly examine all requirements of Contract Documents.

F. INTERPRETATIONS and ADDENDA

All questions about the meaning or intent of the Contract Documents are to be directed to the Owner.
Interpretations or clarification considered necessary by Owner's Representative in response to such
questions will be issued by Addenda and mailed or otherwise delivered to all parties recorded by
Owner's Representative as having received the Bidding Documents. Questions received less than 48
hours prior to opening of Bids will not be answered. Only questions answered by a formal written
Addenda will be binding. No oral and other interpretations or clarification will be considered official
or binding.

Addenda may also be issued to modify the Bidding Documents as deemed advisable by the City.

To properly qualify his bid, each Bidder shall, prior to filing his Bid, check the receipt of all Addenda or
letters of clarification issued and acknowledge such receipt on the Proposal Form or on a separate
attachment to the bid. Bids without such acknowledgment of all issued Addenda and letters of
clarification may cause your bid to be considered non-responsive. Such Addenda and letters of
clarification shall become a part of the executed contract and modify the contract documents
accordingly.

G. BID SECURITY
Bidders must submit with their Bids a Cashier's Check or a Certified Check in the amount of five (5%)
percent of the maximum amount of Bid payable without recourse to the City of South Padre Island,
Texas, or a bid bond in the same amount from a surety company holding permit from the State of
Texas to act as a surety, as a guarantee that Bidder will enter into a contract and execute bond and
guarantee forms within fifteen (15) days after notice of award of contract. Bids without checks, as
stated above, or acceptable bid bond may not be considered.

Bid Security shall be in effect from the opening of the Bid and will be retained until a Bidder has
executed the Agreement and furnished the required contract security, whereupon the Bid Security
will be returned. A Bidder may withdraw its Bid at any time until the Agreement is signed. However,
it will forfeit its Bid Security in doing so if no material mistake was made in the Bid.

The Bid Security of the Successful Bidder will be retained until such Bidder has executed the
Agreement and furnished the required contract security, whereupon the Bid Security will be returned.
If the Successful Bidder fails to execute and deliver the Agreement and furnish the required contract
security within fifteen (15) days after the Notice of Award, Owner may annul the Notice of Award and
the Bid Security of that Bidder will be forfeited. The Bid Security of other Bidders whom Owner
believes to have a reasonable chance of receiving the award may be retained by Owner until 5 days
after the Agreement is executed whereupon Bid Security furnished by such Bidders will be returned.
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L.

Bid Security with Bids which are not competitive will be returned within seven days after the Bid
opening.

CONTRACT TIME

The times for Substantial Completion and Final Completion are set forth in the Special Provisions and
will be included in the Standard Form of Agreement. It will be necessary for the Successful Bidder to
satisfy the City of the Bidder's ability to achieve Substantial Completion and Final Completion within
the times designated in the Special Provisions.

LIQUIDATED DAMAGES
TIME IS OF THE ESSENCE IN THIS CONTRACT. Failure to meet Substantial or Final Completion dates
will result in damages to the city in an amount specified in City's Standard Form of Agreement.

SUBSTITUTE OR "OR EQUAL" ITEMS

The materials and equipment described in the Bidding Documents establish a standard of required
function, dimension, appearance and quality to be met by any proposed substitution. No substitution
will be considered unless written request for approval has been submitted by the Bidder and has been
received by Owner's Representative at least five (5) working days prior to the date for receipt of Bids
or until after the contract for the work has been signed. Each such request shall include the name of
the material or equipment for which it is to be substituted and a complete description of the proposed
substitute including drawings, cuts, performance and test data and any other information necessary
for an evaluation. A statement setting forth any changes in other materials, equipment or work that
incorporation of the substitute would require shall be included. The burden of proof of the merit of
the proposed substitute is upon the Bidder. The Owner's Representative's decision of approval or
disapproval of a proposed substitution shall be final. If Owner's Representative approves any
proposed substitution before the date for receipt of bids, such approval will be set forth in an
Addendum issued to all prospective Bidders. Bidders shall not rely upon approvals made in any other
manner.

BID FORM
All blanks on the Bid Form must be completed in ink or by typewriter. Unfilled blanks may result in
the bid being disqualified.

Any financial amounts written in words will supersede amounts written by numbers in the Bid Form.

Bids by corporations must be executed in the corporate name by the corporate officer authorized to
sign for the corporation, accompanied by evidence of authority to sign. The corporate address and
state of incorporation must be shown below the signature.

Bids by partnerships must be executed in the partnership name and signed by a partner, whose title
must appear under the signature and accompanied by evidence of authority to sign. The fiscal address
of the partnership must be shown below the signature.

All names must be typed or printed below the signature.

The Bid shall contain an acknowledgment of receipt of all Addenda. The numbers and dates of which
must be filled in on the Bid Form or on a separate attachment to the Bid.

The address and telephone number(s) for communication regarding the Bid must be shown.

All of the data on the GENERAL/SUB-CONTRACTORS EXPERIENCE AND DATA INFORMATION sheet
must be completely filled in.

SUBMISSION OF BIDS

City of South Padre Island
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A Bid shall be submitted at the time and place indicated in the Advertisement. It shall be enclosed in
an opaque sealed envelope, marked with the project title, name and address of the Bidder. The Bid
shall be accompanied by the Bid Security and other required documents. If the Bid is sent through the
mail or other delivery system the sealed envelope shall be enclosed in a separate envelope with the
notation "BID ENCLOSED" on the face of it.

Each Bidder should, prior to filing his Bid check the receipt of all Addenda or letters of clarification
issued and acknowledge such receipt on the outside of the envelope containing his Bid proposal.

M. MODIFICATION AND WITHDRAWAL OF BIDS
Bids may be modified or withdrawn by an appropriate document duly executed, in the described
manner that a Bid must be executed and delivered to the place where Bids are to be submitted at any
time prior to the opening of Bids.

If prior to the award of the contract by the City Council, any Bidder files a duly signed, written notice
with Owner's Representative and promptly thereafter demonstrates to the reasonable satisfaction of
Owner's Representative that there was a material mistake in the preparation of his Bid, that Bidder
may withdraw his Bid and the Bid Security will be returned. Thereafter, that Bidder will be disqualified
from further bidding on the Work to be provided under the Contract Documents.

N. OPENING OF BIDS
Properly prepared Bids will be opened publicly and read aloud. A summary of the amounts of the base
Bids and major alternates (if any) will be made available to Bidders after the opening of Bids. A
tabulation of the Bids which are read will be available upon request as soon as it has been assembled
and verified.

Bids received after the specified time of the opening will be returned unopened.

O. BIDS TO REMAIN SUBJECT TO ACCEPTANCE
All bids will remain subject to acceptance, for 60 days after the date of the Bid opening, but Owner
may, in its sole discretion, release any Bid and return the Bid Security prior to that date.

P. AWARD OF CONTRACT

Owner reserves the right to reject any and all Bids, to waive any and all informalities and irregularities
not involving price, time, or changes in the Work and to disregard all non-conforming, non-responsive,
unbalanced or conditional Bids. Owner reserves the right to reject the Bid of any Bidder if Owner
believes that it would not be in the best interest of the Project to make an award to that Bidder,
whether because the Bid is not responsive or the Bidder is unqualified or of doubtful financial ability
or fails to meet any other pertinent standard or criteria established by Owner. Discrepancies in the
multiplication of units of Work and unit prices will be resolved in favor of the unit prices. Discrepancies
between the indicated sum of any column of figures and the correct sum thereof will be resolved in
favor of the correct sum.

In evaluating Bids, Owner will consider the qualifications of the Bidders, whether or not the Bids
comply with the prescribed requirements, time of construction, and such alternates, unit prices and
other data, as may be requested in the Bid Form or prior to the Notice of Award.

Owner may consider the qualifications and experience of subcontractors, suppliers, and other persons
and organizations proposed for those portions of the Work as to which the identity of subcontractors,
suppliers, and other persons and organizations must be submitted as provided. Owner may also
consider the operating costs, maintenance requirements, performance data and guarantees of major
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items of materials and equipment proposed for incorporation in the Work when such data is required
to be submitted prior to the Notice of Award.

Owner may conduct such investigations as Owner deems necessary to assist in the evaluation of any
Bid and to establish the responsibility, qualifications and financial ability of Bidders, proposed
subcontractors, suppliers and other persons and organizations to perform and furnish the Work in
accordance with the Contract Documents to Owner's satisfaction within the prescribed time.

If the contract is to be awarded, it will be awarded to the lowest responsible Bidder whose evaluation
by Owner indicates to Owner that the award will be in the best interests of the Project.

If the contract is to be awarded, Owner will give the Successful Bidder a Notice of Award within 60
days after the day of the Bid opening.

Bid prices may be compared after adjusting for differences in the time designated in the Bid for
Substantial Completion. The adjusting amount will be determined at the rate set forth in the Standard
Form of Agreement for liquidated damages indicated for Substantial Completion for each day after
the desired date appearing in City's Standard Form of Agreement.

To facilitate the evaluation process, the City will be scoring the Bid per the following:

Contractor/Qualifications and Past Experience 20 Points
Reference Background 10 Points
Similar Work 10 Points
Bid Proposal Amount 60 Points
Total Points Available 100 Points

Q. CONTRACT SECURITY
BOND PROVISIONS of the Standard Form of Agreement set forth Owner's requirements as to
performance and payment Bonds. When the Successful Bidder delivers the executed Agreement to
Owner, it must be accompanied by the required performance and payment Bonds.

R. SIGNING OF AGREEMENT
The Successful Bidder shall execute the Contract and provide proof of insurance as detailed in the
Standard Form of Agreement based on Staff recommendation prior to Council action. No later than
15 days of Award, all required Bonds shall be delivered to Owner. A fully executed contract will be
presented to Successful Bidder.

S. PERSONAL INTEREST
No employee or City Council Member of the City may have any financial interest, directly or indirectly,
in any proposed or existing agreement, purchase, work, sale or service to, for, with or by the City.

T. DISCLOSURE OF INTERESTED PARTIES
Contracting hereunder may require compliance with §2252.908 Texas Government Code/Disclosure
of Interested Parties for contracts that (1) require an action or vote by the City Council before the
contract may be signed; or (2) has a value of at least $1 million. The law provides that a governmental
entity may not enter into certain contracts with a business entity unless the business entity submits a
disclosure of interested parties to the governmental entity at the time the business entity submits the
signed contract to the governmental entity or state agency.

For purposes of this section, the following definitions apply:
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“Interested party” means a person who has a controlling interest in a business entity with whom the
City contracts or who actively participates in facilitating the contract or negotiating the terms of the
contract, including a broker intermediary, advisor, or attorney for the business entity.

"Controlling interest" means: (1) an ownership interest or participating interest in a business entity
by virtue of units, percentage, shares, stock, or otherwise that exceeds 10 percent; (2) membership
on the board of directors or other governing body of a business entity of which the board or other
governing body is composed of not more than 10 members; or (3) service as an officer of a business
entity that has four or fewer officers, or service as one of the four officers most highly compensated
by a business entity that has more than four officers.

"Intermediary," means a person who actively participates in the facilitation of the contract or
negotiating the contract, including a broker, adviser, attorney, or representative of or agent for the
business entity who:

1. Receives compensation from the business entity for the person's participation;

2. Communicates directly with the City on behalf of the business entity regarding the contract; and
3. Is not an employee of the business entity.

The process as implemented by the Texas Ethics Commission (“TEC”) is as follows:

1. The disclosure of interested parties must be performed using the Texas Ethics Commission’s
electronic filing application listing each interested party of which the business entity is aware on
Form 1295, obtaining a certification of filing number for this form from the TEC, and printing a
copy of it to submit to the City.

2. The copy of Form 1295 submitted to the City must be notarized and contain the unique
certification number from the TEC. The form must be filed with the City pursuant to §2252.908
Texas Government Code, “at the time the business entity submits the signed contract” to the City.

The City, in turn, will submit a copy of the disclosure form to the TEC not later than the 30th day after
the date the City receives the disclosure of interested parties from the business entity.
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CONTRACTOR’S PROPOSAL

1. Provide all necessary labor, materials, and supplies for the partial demolition, renovation and
conversion of a one-story 5,000 sq. ft. office building into the Historic Museum of South Padre Island,
located at 610 Padre Blvd, South Padre Island, Texas 78597.

LUMP SUM $
TOTAL number of calendar days to substantial completion
BY:
Signature Date
Printed Name Title
COMPANY:
Bidder Address:

Bidder Phone Number:
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ITB #: 08-79-05624 for Historical Museum of South Padre Island Renovation Invitation to bid for Construction
Services 13|Page



CONTRACTOR'’S EXPERIENCE and QUALIFICATIONS

Name of Company:

Company Years in Business:

List Municipal Projects
(Similar Projects in Size and Scope Completed in Last Five Years)

Project Municipality SAmount Type Date

Superintendent & Project Manager Information

Include Superintendent proposed for the project, years of experience as superintendent, project
manager proposed for the project, and years experience as project manager

Superintendent Years Projects
Experience

Project Manager Years Projects
Experience
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References
Name 5 projects of similar work, giving owner’s name, representative’s name, project engineers
name, and telephone numbers for each

1.
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CERTIFICATION and ACKNOWLEDGMENT

The undersigned affirms that they are duly authorized to submit this bid, that this bid has not been
prepared in collusion with any other bidder, and that the contents of this bid have not been
communicated to any other bidder prior to the official opening of this bid. To the extent this Contract is
considered a Contract for goods or services subject to § 2270.002 Texas Government Code, Bidder certifies
that it: i) does not boycott Israel; and ii) will not boycott Israel during the term of the Agreement.
Additionally, the undersigned affirms that the firm is willing to sign the enclosed Standard Form of
Agreement (if applicable).

Signed By: Title:
Typed Name: Company Name:
Phone No: Fax No:
Email:
Bid Address:
P.O. Box or Street City State Zip
Remit Address:
P.O. Box or Street City State Zip

Federal Tax ID No:

DUNS No:

Date:

City of South Padre Island
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GENERAL and SPECIAL CONDITIONS OF AGREEMENT

A. GENERAL CONDITIONS OF AGREEMENT
The Standard Form of Agreement between Owner and Contractor shall be governing conditions of
this contract.

1. STANDARD SPECIFICATIONS FOR CONSTRUCTION--CITY OF SOUTH PADRE ISLAND

a.

FACILITIES: All building construction and related installations shall conform to the City’s latest
adopted editions of the 2018 International Building Code, 2018 International Residential
Code without Section R313 (deleted), 2015 International Fire Code without Appendices L
and M (deleted), 2018 International Mechanical Code, 2018 International Plumbing Code,
2018 International Fuel Gas Code, 2014 National Electrical Code, 2018 International Energy
Conservation Code, 1997 Standard Housing Code, and the 1985 Unsafe Building Abatement
Code and all other amendments thereto except as modified by the Code of Ordinances. All
other City of South Padre codes and ordinances shall also apply.

CIVIL CONSTRUCTION: These specifications shall be used in conjunction with the City of South
Padre Island’s Standard Specifications of Water and Sewer Construction and Street
Construction and is hereby incorporated by reference and those specifically provided for in
Chapter 23 of the Code of Ordinances, City of South Padre Island. All City of South Padre
codes and ordinances shall apply.

Any discrepancies between the City standards and these specifications shall be clarified per the
instructions in Paragraph 9.0, “INTERPRETATIONS AND ADDENDA” in the instructions to Bidders.

B. SPECIAL CONDITIONS OF AGREEMENT

1.

MEASUREMENTS: All work not specifically set forth as a pay item in the Proposal shall be
considered a subsidiary obligation of the Contractor and all costs in connection therewith shall be
included in the various unit prices listed in the Proposal.

QUANTITIES: Where unit quantities are shown on each bid item of the Proposal, they shall be
construed to represent approximate quantities of Work to be completed. Final quantities will be
determined by measurement on the site of the completed Work. Work performed outside of
specified limits will not be included in final measurement. Bidders are hereby notified that no
incidental items of the Work will be paid for unless it is listed in the Proposal form as a pay item.

EXPLOSION, COLLAPSE AND UNDERGROUND HAZARDS (XCU): Contracts where trenching depths
exceed twelve (12) feet shall require additional coverage for the following General Liability

hazards:
Explosion Applies to blasting operations
Collapse Applies to excavation and grading work adjacent to
structure
Underground Applies to excavation, burrowing, trenching, tunneling, etc. For example,

severing an electrical line during excavation operations.

An additional premium may be assessed by contractors insurance provider. Successful contractors
responsible for assessing depth based on plans and specifications contained herein.
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10.

11.

12.

TRAFFIC CONTROL. When work is performed in or immediately adjacent to a public street right-
of-way, the Contractor shall submit to the City Engineer a traffic control plan for each public right-
of-way he enters prior to the pre-construction meeting. This plan shall be in conformance to the
Texas Manual on Uniform Traffic Control Devices. Once reviewed, the plans will be returned to
the Contractor with comments.

Approved Traffic Control Plans shall be in the possession of the contractor on site during all work
within the designated right of way.

MATERIAL STAGING. Contractor is responsible for identifying and securing a suitable site for the
storage of materials and other construction related items unless such a site is specifically
identified in the plans.

PERMITS. Contractor will be required to get permits pursuant to contract documents; however,
city will waive the fees.

STORMWATER PERMIT. For construction areas disturbing more than one (1) acre of land,
Contractor shall provide a Storm Water Pollution Prevention Plan and all related inspections, rain
gages, signage, subsidiary to the contract.

SURVEY. The Owner will provide a one-time survey staking of key construction points, bench
marks, horizontal controls, building corners, or utility appurtenances as deemed necessary by the
City Engineer. Additional construction staking, or replacement staking, will be at the contractor’s
expense.

CONTRACTOR PARKING and BATHROOMS. Unless noted otherwise in the bid documents and
plans, the installation of temporary bathroom facilities on the site will not be allowed. Parking
for construction related vehicles, worker vehicles, and other equipment may be limited at the
construction site. The Contractor should anticipate the need to provide for off-site parking
subsidiary to the bid price in the contract.

FIELD OFFICES. The Contractor will not be required to maintain a field office at the construction
site. In the event that the Contractor wishes to have a temporary project office, approval will be
required by the Owner. The cost for the installation of all utilities will be paid by the Contractor.

DRAINAGE AND EROSION CONTROLS. The contractor will be responsible for designing, installing
and maintaining interim drainage and erosion controls for the construction site. Surface drainage
channels, culverts, or other features will be maintained by the contractor in such a way to
minimize the impacts from storm water to offsite properties.

CONTRACT FORMS, BONDS AND CERTIFICATES. The Standard Form of Agreement bond forms
listed below will be made a part of the executed contract documents and are made a part of these
specifications:

a. PERFORMANCE BOND
b. PAYMENT BOND

These forms are not to be filled in by the bidder at the time of submitting his proposal.
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EXHIBIT A
STANDARD FORM OF AGREEMENT

CONSTRUCTION SERVICES

STANDARD FORM OF AGREEMENT
CONSTRUCTION SERVICES OVER $50,000

(with bond forms)

This Agreement is entered into by and between the City of South Padre Island, a Texas home-
rule municipal corporation (the “City”) and , a corporation (the

“Contractor”), for the construction and/or installation of

1.

DEFINITIONS

1.01. Calendar Day. A "calendar day" is any day of the week or month, no days being
excepted.

1.02. City. Whenever the word "City" is used, it shall mean and be understood as
referring to the City of South Padre Island, Texas.

1.03. City's Representative. @~ Whenever the words "City's Representative" or
"Representative" are used, it shall mean and be understood as referring to the City
Manager or his delegate, who shall act as City's agent. The City's Representative may
inspect and issue instructions but shall not directly supervise the Contractor.

1.04. Contract Amount. The term “Contract Amount” shall mean the amount of
Contractor’s lump sum base bid proposal, together with all alternates, as accepted by the
City in accordance with the Contractor’s Proposal. In the case of a unit price contract,
Contract Amount shall mean the sum of the product of all unit prices times the respective
estimated final quantities of work, for all base bid and alternates, as accepted by the City.

1.05. Contract Documents. The term "Contract Documents" shall mean those
documents listed in Paragraph 2.01.

1.06. Contractor. Whenever the word "Contractor" is used, it shall mean the person(s),
partnership, or corporation who has agreed to perform the work embraced in this
Agreement and the other Contract Documents.

1.07. Extra Work. The term "Extra Work" shall mean and include work that is not
covered or contemplated by the Contract Documents but that may be required by City's
Representative and approved by the City in writing prior to the work being done by the
Contractor.

1.08. Final Completion. The term "Final Completion" shall mean that all the work has
been completed, all final punch list items have been inspected and satisfactorily
completed, all payments to materialmen and subcontractors have been made, all
documentation and warranties have been submitted, and all closeout documents have
been executed and approved by the City.
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1.09. Interpretation of Phrases. Whenever the words "directed", "permitted",
"designated", "required", "considered necessary", "prescribed", or words of like import
are used, it is understood that the direction, requirement, permission, order, designation,
or prescription of City's Representative is intended. Similarly, the words "approved",

"acceptable", "satisfactory", or words of like import shall mean approved by, accepted
by, or satisfactory to City's Representative.

1.10. Nonconforming work. The term "nonconforming work" shall mean work or any
part thereof that is rejected by City 's Representative as not conforming with the Contract
Documents.

1.11. Parties. The "parties" are the City and the Contractor.

1.12. Project. The term "Project" shall mean and include all that is required to obtain a
final product that is acceptable to the City. The term "work" shall have like meaning.

1.13. Subcontractor. The term "subcontractor" shall mean and include only those hired
by and having a direct contact with Contractor for performance of work on the Project.
The City shall have no responsibility to any subcontractor employed by a Contractor for
performance of work on the Project, and all subcontractors shall look exclusively to the
Contractor for any payments due.

1.14. Substantially Completed. The term "Substantially Completed" means that in the
opinion of the City's Representative the Project, including all systems and improvements,
is in a condition to serve its intended purpose but still may require minor miscellaneous
work and adjustment. Final payment of the Agreement Price, including retainage,
however, shall be withheld until Final Completion and acceptance of the work by the City.
Acceptance by the City shall not impair or waive any warranty obligation of Contractor.

1.15. Work. The term "work" as used in this Agreement shall mean and include all that
is required herein to obtain a final product that is acceptable to the City. The term
"Project" shall have like meaning. This Project includes the following:

1.16. Working Day. A "working day" means any day not including Saturdays, Sundays,
or legal holidays.

2. CONTRACT DOCUMENTS
2.01. The Contract Documents and their priority shall be as follows:
2.01.01. This signed Agreement
2.01.02. Addendum to this Agreement
2.01.03. General Conditions
2.01.04. Special Conditions

2.01.05. Technical specifications
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2.01.06. Drawings

2.01.07. Instructions to Bidders and any other notices to Bidders or Contractor
2.01.08. Performance bond, Payment bonds, Bid bonds and Special bonds
2.01.09. Contractor's Proposal

2.02. Where applicable, the Contractor will be furnished three (3) sets of plans,
drawings, specifications, and related Contract Documents for its use during construction.
Plans and specifications provided for use during construction shall be furnished directly
to the Contractor only.

2.03. The Contractor shall distribute copies of the plans and specifications to suppliers
and subcontractors as necessary. The Contractor shall keep one (1) copy of the plans and
specifications accessible at the work site with the latest revisions noted thereon. For
proper execution of the work contemplated by this Agreement, additional sets of
drawings, plans and specifications may be purchased by the Contractor.

2.04. All drawings, specifications, and copies thereof furnished by the City shall not be
re-used on other work, and with the exception of one (1) copy of the signed Contract
Documents, all documents, including sets of the plans and specifications and “as built”
drawings, are to be returned to the City on request at the completion of the work. All
Contract Documents, models, mockups, or other representations are the property of the
City. In the event of inconsistencies within or between parts of the Contract Documents,
the Contractor shall (1) provide the better quality or greater quantity of Work, or (2)
comply with the more stringent requirement, either or both in accordance with the City’s
interpretation. The terms and conditions of this Clause 2.04, however, shall not relieve
the Contractor of any of the obligations set forth in Paragraphs 8.01. and 8.02.

AWARD OF CONTRACT

3.01. Upon the award of the contract by the City Council, the parties shall execute this
Agreement, and the Contractor shall deliver to City's Representative all documents,
bonds, and certificates of insurance required herein.

3.02. Time is of the essence of this Agreement. Accordingly, the Contractor shall be
prepared to perform the work in the most expedient and efficient possible manner in
order to complete the work by the times specified in this Agreement for Substantial
Completion and Final Completion. In addition, the Contractor's work on the Project shall
be commenced on the date to be specified in the notice to proceed. The notice to
proceed may be given by oral notification or set by City's Representative at the post-
contract award conference. The notice to proceed may not be given, nor may any work
be commenced, until this Agreement is fully executed and complete, including all
required exhibits and other attachments, particularly those required under Paragraphs
27 and 28 (Insurance & Bonds).

3.03. Contract Amount. Except in the event of a duly authorized change order approved
by the City as provided in this Contract, and in consideration of the Contractor’s final
completion of all work in conformity with this Contract, the City shall pay the Contractor an
amount not to exceed /100 Dollars ($ ).

CITY'S REPRESENTATIVE

4.01. The Contractor shall forward all communications, written or oral, to the City
through the City's Representative.
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4.02. The City's Representative may periodically review and inspect the work of the
Contractor.

4.03. The City's Representative shall appoint, from time to time, such subordinate
supervisors or inspectors as City's Representative may deem proper to inspect the work
performed under this Agreement and ensure that said work is performed in accordance
with the plans and specifications.

4.04. The Contractor shall regard and obey the directions and instructions of City's
Representative, any subordinate supervisors or inspectors appointed by the City provided
such directions and instructions are consistent with the obligations of this Agreement.

4.05. Should the Contractor object to any orders by any subordinate supervisor or
inspector, the Contractor may, within two (2) days from receipt of such order, make
written appeal to City's Representative for his decision.

INDEPENDENT CONTRACTOR

5.01. Inall activities or services performed hereunder, the Contractor is an independent
contractor and not an agent or employee of the City. The Contractor, as an independent
contractor, shall be responsible for the final product contemplated under this Agreement.
Except for materials furnished by the City, the Contractor shall supply all materials,
equipment and labor required for the execution of the work on the Project. The
Contractor shall have ultimate control over the execution of the work under this
Agreement. The Contractor shall have the sole obligation to employ, direct, control,
supervise, manage, discharge, and compensate all of its employees and subcontractors,
and the City shall have no control of or supervision over the employees of the Contractor
or any of the Contractor's subcontractors except to the limited extent provided for in this
Agreement.

5.02. The Contractor shall retain personal control and shall give its personal attention
to the faithful prosecution and completion of the work and fulfillment of this Agreement.
The subletting of any portion or feature of the work or materials required in the
performance of this Agreement shall not relieve the Contractor from its obligations to the
City under this Agreement. The Contractor shall appoint and keep on the Project during
the progress of the work a competent Project Manager and any necessary assistants, all
satisfactory to City's Representative, to act as the Contractor's representative and to
supervise its employees and subcontractors. All directions given to the Project Manager
shall be binding as if given to the Contractor. Adequate supervision by competent and
reasonable representatives of the Contractor is essential to the proper performance of
the work, and lack of such supervision shall be grounds for suspending the operations of
the Contractor and is a breach of this Agreement.

5.03. Unless otherwise stipulated, the Contractor shall provide and pay for all labor,
materials, tools, equipment, transportation, facilities, and drawings, including
engineering, and any other services necessary or reasonably incidental to the
performance of the work by the Contractor. It shall be the responsibility of the Contractor
to furnish a completed work product that meets the requirements of the City. Any
additional work, material, or equipment needed to meet the intent of this specification
shall be supplied by the Contractor without claim for additional payment, even though
not specifically mentioned herein.

5.04. Any injury or damage to the Contractor or the Project caused by an act of God,
natural cause, a party or entity not privy to this Agreement, or other force majeure shall
be assumed and borne by the Contractor.
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DISORDERLY EMPLOYEES

The Contractor agrees to employ only orderly and competent employees skillful in the
performance of the type of work required, and agrees that whenever City's
Representative shall inform the Contractor in writing that any person or persons on the
work are, in his opinion, incompetent, unfaithful, or disorderly, such person or person
shall be discharged from the work and shall not again be re-employed on the site or the
Project without City's Representative's written permission.

HOURS OF WORK

The Contractor may work Monday through Friday from 7 a.m. to 6 p.m., exclusive of
Saturdays, Sundays, or legal holidays. The Contractor may work overtime, weekends,
and holidays only when approved in advance by the City's Representative. The time for
Substantial Completion shall not be affected in any way by inclusion of this section or by
the City's consent or lack of consent to work outside of the times specified in this
Agreement.

NATURE OF THE WORK

8.01. It is understood and agreed that the Contractor has, by careful examination,
studied and compared the various Drawings and other Contract Documents, satisfied
itself as to the nature and location of the work, the conditions of the ground and soil, the
nature of any structures, the character, quality, and quantity of the material to be utilized,
the character of equipment and facilities needed for and during the prosecution of the
work, the time needed to complete the work, Contractor's ability to meet all deadlines
and schedules required by this Agreement, the general and local conditions, including but
not limited to weather, and all other matters that in any way affect the work under this
Agreement. These obligations are for the purpose of facilitating construction by the
Contractor and are not for the purpose of discovering errors, omissions, or inconsistencies
in the Contract Documents; however, any errors, inconsistencies or omissions discovered,
or which reasonably should have been discovered by the Contractor shall be reported
promptly to the City as a request for information in such form as the City may require.
However, the Contractor shall not perform any act or do any work on the Project that
places the safety of persons at risk or potentially damages materials or equipment used
in the Project, and the Contractor shall do nothing that would render any test or tests
erroneous.

8.02. Any design errors or omissions noted by the Contractor during this review shall be
reported promptly to the City, but it is recognized that the Contractor’s review is made in
the Contractor’s capacity as a contractor and not as a licensed design professional unless
otherwise specifically provided in the Contract Documents. The Contractor is not
required to ascertain that the Contract Documents are in accordance with applicable
laws, statutes, ordinances, building codes, and rules and regulations, but any
nonconformity discovered by or which reasonably should have been discovered or made
known to the Contractor shall be reported promptly to the City.

8.03. If the Contractor fails to perform the obligations of Paragraphs 8.01. and 8.02., the
Contractor shall pay such costs and damages to the City as would have been avoided if
the Contractor had performed such obligations. The Contractor shall not be liable to the
City for damages resulting from errors, inconsistencies or omissions in the Contract
Documents or for differences between field measurements or conditions and the
Contract Documents unless the Contractor recognized or reasonably should have
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10.

recognized such error, inconsistency, omission or difference and knowingly failed to
report it to the City.

POST-AGREEMENT AWARD MEETINGS

9.01. Priortothe commencement of the work, the parties shall meet and attend a post-
agreement award meeting at the time and place determined by City's Representative. At
the post-agreement award meeting, the parties shall meet, discuss, and finalize all
schedules, including commencement date, and/or specifications submitted for review.
No later than ten (10) days prior to the post-agreement award meeting, the Contractor
shall submit to City's Representative the following documents:

(a) Schedules of work contemplated, including the starting and ending date, as well
as an indication of the completion of stages of work hereunder.

(b) The names and addresses of all proposed subcontractors in writing.

(c) Schedules of the starting and ending dates of subcontractors and the scope of
work contemplated for subcontractors.

(d) Name, local office, phone number and addresses and, home phone numbers for
the Contractor and its Project Superintendent/Manager.

(e) For construction projects, four (4) copies of all shop and/or setting drawings or
schedules for the submission thereof.

(f) Where applicable, materials procurement schedules and material supplier names,
addresses and phone numbers.

9.02. The City's Representative, within five (5) working days after the initial post-
agreement award conference or any other meetings, may submit minutes of the meeting
to the Contractor. The Contractor shall thereafter have five (5) working days to review
the minutes and make its objections, changes, or reductions thereto in writing. The
Contractor shall thereafter sign the minutes and promptly return them to City's
Representative. Where there is disagreement, City's Representative will make the final
determination.

PROGRESS OF WORK

10.01. Unless otherwise specifically provided, the Contractor shall prosecute its work at
such time and sessions, in such order of precedence, and in such manner as shall be most
conducive to the economy of the Project; provided, however, that the order and time of
prosecution shall be such that the Project shall be Substantially Completed in accordance
with this Agreement, the plans and specifications, and within the time of completion
designated in the schedules agreed upon by the parties.

10.02. Further, the parties shall be subject to the following:

(a) The Contractor shall submit a progress schedule and payment schedule of
the work contemplated by this Agreement at the initial post-agreement award
meeting and subsequent meetings.
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(b) City's Representative shall be entitled to make objections to the
Contractor's schedule submitted herein. The Contractor shall promptly resubmit
a revised schedule to City's Representative.

(c) The Project Superintendent/Manager shall coordinate its activities with
City's Representative. If required by the City, the Contractor shall provide a weekly
schedule of planned activities, which may be reviewed on a daily basis.

(d) The Contractor shall submit, at such time as may reasonably be requested
by City's Representative, additional schedules that shall list the order in which the
Contractor proposes to carry on the work with dates at which the Contractor will
start the several parts of the work and the estimated dates of completion of the
several parts.

(e) The Contractor shall attend additional meetings called by City's
Representative upon twenty-four (24) hours written notice unless otherwise
agreed in writing by the parties.

(f) When the City is having other work done, either by agreement or by its
own force, City's Representative may direct the time and manner of work done
under this Agreement so that conflicts will be avoided and the various work being
done by and for the City shall be coordinated.

(g) In the event that it is determined by the City that the progress of the work
is not in accordance with the approved progress and payment schedule, the City
may so inform the Contractor and require the Contractor to take such action as is
necessary to insure completion of the Project within the time specified.

10.03. The process of approving Contractor’s schedules and updates to Contractor’s
schedules shall not constitute a warranty by the City that any non-Contractor milestones
or activities will occur as set out in the Contractor’s schedules. Approval of a contractor’s
schedules does not constitute a commitment by the City to furnish any City-furnished
information or material any earlier than the City would otherwise be obligated to furnish
that information or material under the Contract Documents. Failure of the Work to
proceed in the sequence scheduled by Contractor shall not alone serve as the basis for a
Claim for additional compensation or time. In the event there is interference with the
Work which is beyond its control, Contractor shall attempt to reschedule the Work in a
manner that will hold the additional time and costs beyond its control to a minimum. The
Contractor shall monitor the progress of the Work for conformance with the
requirements of the construction schedules and shall promptly advise the City of any
delays or potential delays. In the event any schedule indicates any delays, the Contractor
shall propose an affirmative plan to correct the delay. In no event shall any schedule
constitute an adjustment in the Contract Time, any Milestone Date or the Contract Sum
unless any such adjustment is agreed to by the City and authorized pursuant to Change
Order.

10.04. Work Stoppage. If in the judgment of either the City or City's Representative any
of the work or materials furnished is not in strict accordance with this Agreement or any
portion of the work is being performed so as to create a hazardous condition, they may,
in their sole discretion, order the work of the Contractor or any sub-contractor wholly or
partially stopped until any objectionable person, work, or material is removed from the
premises. Such stoppage or suspension shall neither invalidate any of the Contractor's
performance obligations under this Agreement, including the time of performance and
deadlines therefore, nor will any extra charge be allowed the Contractor by reason of such
stoppage or suspension.
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11.

SITE CONDITIONS AND MANAGEMENT

11.01. Where the Contractor is working around or in existing structures, it shall verify
conditions at the site, including but not limited to, door openings and passages. Any items
constructed or manufactured off-site or outside of buildings shall be done so that they
are not too bulky for existing facilities. The Contractor shall provide special apparatus as
required to handle any such items. All special handling equipment charges shall be at the
Contractor's expense. Further, Contractor shall include in its price for the Work, all labor,
materials, equipment and/or engineering services required to protect the adjacent
properties and/or structures from damage due to performance of the Work.

11.02. The Contractor shall be responsible for all power, light, and water required to
perform the work.

11.03. Throughout the progress of the work, the Contractor shall keep the working area
free from debris of all types, and remove from premises all rubbish, resulting from any
work being done by him. At the completion of the work, the Contractor shall leave the
premises in a clean and finished condition. Any failure to do so may be remedied and
charged back to the Contractor.

11.04. Layout of Work. Except as specifically provided herein, the Contractor shall lay
out all work in a manner acceptable to City's Representative in accordance with applicable
City of South Padre Island codes and ordinances. City's Representative will review the
Contractor's layout of all structures and any other layout work done by the Contractor at
the construction meeting, or at the Contractor's request, but this review does not relieve
the Contractor of the responsibility of accurately locating all work in accordance with the
plans and specifications.

11.05. Lines and Grades. All lines and grades shall be furnished by the Contractor.
Benchmarks and control stakes have been provided by the City’s Representative. All
benchmarks and control stakes shall be carefully preserved by the Contractor. In case of
destruction or removal of the same by the Contractor, its subcontractors, or employees,
such stakes, marks, etc. shall be replaced by the Contractor at the Contractor's expense.
If the Contractor fails to do so, the City may do so and charge back the Contractor.
Additional construction staking as needed for the work, including lines and grades, shall
be the sole responsibility of the Contractor, and the Contractor shall receive no extra time
or compensation therefor.

11.06. Contractor's Structures. The building or locating of structures for housing men or
the erection of tents or other forms of protection will be permitted only at such places as
City's Representative shall permit. The Contractor shall not damage the property where
such structures are allowed and shall at all times maintain sanitary conditions in and
about such structures in a manner satisfactory to the City. The City may charge the
Contractor for any damage or injury to the City, its property, or third persons as a result
of the location or use of such structures.

11.07. The Contractor and any entity over whom the Contractor has control shall not
erect any sign on the Project site without the prior written consent of the City.

11.08. City may have other work related to the Project performed at the Project site
during the time the Work is performed. Contractor should schedule its Work to
coordinate with the work of other contractors and utilities with the understanding that
some of that work may be performed at times other than as set out in the Contract
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12.

Documents or as otherwise anticipated. City will endeavor to have such other work
performed so as not to unduly interfere with Contractor's performance when Contractor
notifies City of specific reasonable needs well in advance of those needs and where it is
possible to do so. Although Contractor should anticipate some delays and interference
to its sequence of Work because of work by other contractors and utilities, and will not
be entitled to either an extension of time or additional compensation because of them,
in the event of substantial delay caused by another contractor or a utility, after advance
notice of its needs by Contractor, Contractor will be entitled to make a claim for an
extension of time as provided herein.

11.09. When two or more contractors, including Contractor, are employed on related or
adjacent work or obtain materials from the same material source, or when work must be
completed by one contractor before another can begin, each shall conduct his operations
in such a manner as not to cause any unnecessary delay or hindrance to the other. Each
contractor, including Contractor if applicable, shall be responsible to the other for all
damage to work, to persons, or to property caused to the other by his operations, and for
loss caused the other due to unreasonable or unjustified delays or failure to finish the
work or portions thereof, or furnish materials within the time requested. Should
Contractor cause damage to the work or property of any separate contractor at the
Project site, or should any claim arising out of Contractor's separate contractor at the
Project site, or should any claim arising out of Contractor's performance of the Work at
the Project site be made by any separate contractor against Contractor, City or other
consultants, or any other person, Contractor shall promptly attempt to settle with such
other contractor by agreement, or to otherwise resolve the dispute. Contractor shall, to
the fullest extent permitted by applicable laws, indemnify and hold City harmless from
and against all claims, damages, losses and expenses (including, but not limited to, fees
of architects, attorneys and other professionals and court costs) arising directly,
indirectly or consequentially out of any action, legal or equitable, brought by any
separate contractor against City to the extent based on a claim arising out of
Contractor's negligence.

MATERIALS

12.01. Materials or work described in words that when so applied have well-known
technical or trade meaning shall be held to refer to such recognized standards. All work
shall be done and all materials furnished in strict conformity with this Agreement, the
other Contract Documents, and recognized industry standards. When specific products,
systems or items of equipment are referred to in the Contract Documents, any ancillary
devices necessary for connecting the products, systems or items of equipment shall also
be provided. When standards, codes, manufacturer’s instructions and guarantees are
required by the Contract Documents, the current edition at the time of Contract
execution shall apply, unless another edition is specified in the Contract Documents.
References to standards, codes, manufacturer’s instructions and guarantees shall apply
in full, except (1) they do not supersede more stringent standards set out in the Contract
Documents, and (2) any exclusions or waivers that are inconsistent with the Contract
Documents do not apply.

12.02. All materials shall be approved by the City prior to purchase by the Contractor.
Unless otherwise specified herein, the Contractor shall purchase all materials and
equipment outright and shall not subject the materials and equipment utilized in the
Project to any conditional sales agreement, bailment, lease, or other agreement reserving
unto seller any right, title, or interest therein. Title to all materials, but not risk of loss,
shall pass to the City upon delivery to the Project.
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13.

12.03. Where the City deems it necessary to supply materials, it may furnish to the
Contractor the list of materials set forth in the attached "List of City Furnished Materials".
Upon receipt of said materials, the Contractor shall immediately furnish to the City a
written receipt. Moreover, the Contractor shall, on behalf of the City, accept delivery of
the materials set forth in the attached "List of Materials Ordered by the City". Under such
circumstances, the Contractor shall promptly forward to the City for payment the
supplier's invoice together with the Contractor's receipt in writing for such materials.

(a) Upon acceptance of the materials furnished or ordered by the City, the
Contractor warrants that it shall properly handle, transport, store and safeguard
the materials.

(b) Further, the Contractor shall repair, repaint or replace any and all materials
or any part thereof damaged or stolen while in its possession. Such materials are
considered to be in the Contractor's possession from the moment the Contractor
either accepts delivery of the materials or signs a receipt accepting delivery of said
materials until the Project is accepted by the City's Representative.

(c) Before transporting any of the materials furnished or ordered by the City,
the Contractor shall establish to the City's satisfaction that it has obtained
insurance against losses, theft, damage, equal to or greater than the amounts
spent by the City in securing said materials. It shall be incumbent upon the
Contractor to verify the cost of materials.

(d) The City shall not be obligated to furnish materials in excess of the
guantities, size, kind, and type set forth in the attached List of City Furnished
Materials and List of Materials Ordered by the City. If the City furnishes, and the
Contractor accepts, materials in excess thereof, the values of such excess
materials shall be their actual cost as stated by the City.

(e) Upon delivery, the Contractor shall promptly receive, unload, transport,
and handle all materials and equipment on the List of Materials Ordered by the
City at its expense and shall be responsible for all shipping costs.

12.04. Materials and supplies shall be new and of good quality. Upon request, the
Contractor shall supply proof of quality and manufacturer.  No refurbished,
reconditioned, or other previously utilized materials or supplies will be used without the
prior signed authorization of City's Representative. The Contractor may utilize substitutes
of equal quality and function only upon the prior written authorization of the City's
Representative. The City's Representative may require documentation as to quality and
function, including manufacturer's specifications, to insure that the proposed substitute
is equal to the required material or supply. The City's Representative shall have sole
discretion over the use of substitute materials and supplies. Contractor shall bear the risk
of any delay in performance caused by submitting substitutions.

12.05. Only materials and equipment which are to be used directly in the Work shall be
brought to and stored on the Project site by the Contractor. After equipment is no longer
required for the Work, it shall be promptly removed from the Project site. Protection of
construction material and equipment stored at the Project site from weather, theft,
damage and all other perils is solely the responsibility of the Contractor.

ENTRY, OBSERVATION, TESTING & POSSESSION
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14.

15.

13.01. The City reserves the right to enter the Project site or sites by such employee(s) or
agent(s) as it may elect for the purpose of inspecting the work. The City further reserves
the right to enter the Project site or sites for the purpose of performing such collateral
work as the City may desire.

13.02. The City's Representative shall have the right, at all reasonable times, to observe
and test the work. The Contractor shall make necessary arrangements and provide
proper facilities and access for such observation and testing at any location where the
work or any part thereof is in preparation or progress. The Contractor shall ascertain the
scope of any observation that may be contemplated by City's Representative and shall
give ample notice as to the time each part of the work will be ready for observation.

13.03. The City's Representative may require Contractor to remove, dismantle, or
uncover completed work. If the work is not in accordance with the plans, specifications,
or other Contract Documents, the Contractor shall pay the costs of repair and restoration
of the work required to be removed, dismantled, or uncovered. Unless Contractor is
obligated to provide advance notice of inspection, prior to covering up the work, and fails
to do so, if the work is in accordance with the plans, specifications, and other Contract
Documents, the City shall pay the costs of repair and restoration of the work.

13.04. City shall have the right to take possession of and use any completed or partially
completed portions of the Project prior to the time for completing the entire Project or
such portions which may not have expired. The parties agree and understand that
possession and use shall not constitute an acceptance of any work not completed in
accordance with this Agreement. Further, insurance changes required to keep
Contractor’s insurance in effect shall be the responsibility of Contractor.

REJECTED WORK

14.01. All work deemed not in conformity with this Agreement as determined by the City
in its sole discretion, may be rejected by the City. City's Representative may reject any
work found to be defective or not in accordance with the Contract Documents, regardless
of the stage of the work's completion or the time or place of discovery of such defects or
inconsistencies and regardless of whether City's Representative has previously accepted
the work through oversight or otherwise. Neither observations nor inspections, tests, or
approvals made by City's Representative, or other persons authorized under this
Agreement to make such observations, inspections, tests, or approvals, shall relieve the
Contractor from the obligation to perform the work in accordance with the requirements
of this Agreement and the other Contract Documents.

14.02. If the work or any part thereof is rejected by the City, it shall be deemed by City's
Representative as not in conformity with this Agreement. Any remedial action required,
as set forth herein, shall be at the Contractor's expense, as follows:

(a) The Contractor may be required, at the City's option, after notice from
City's Representative, to remedy such work so that it shall be in full compliance
with this Agreement. All rejected work or materials shall be immediately replaced
in order to conform with this Agreement.

(b) If the City deems it inexpedient to correct work damaged or not done in
accordance with this Agreement, an equitable deduction from the agreed sum
may be made by the City at the City's sole discretion.

SUBCONTRACTING & SUBCONTRACTORS
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16.

15.01. The Contractor agrees that it will retain personal control and will give its personal
attention to the fulfillment of this Agreement. The Contractor further agrees that
subletting of any portion or feature of the work or materials required in the performance
of this Agreement shall not relieve the Contractor from its full obligation to the City as
provided by this Agreement.

15.02. Subcontractors must be approved by City's Representative prior to hiring or
beginning any work on the Project. If City's Representative judges any subcontractor to
be failing to perform the work in strict accordance with the drawings and specifications,
the Contractor, after due notice, shall discharge the same, but this shall in no way release
the Contractor from its obligations and responsibility under this Agreement. Every
subcontractor shall be bound by the terms and provisions of this Agreement and the
Contract Documents as far as applicable to their work. The Contractor shall be fully
responsible to the City for the acts and omissions of its subcontractors. Nothing
contained herein shall create any contractual or employment relations between any
subcontractor and the City.

PAYMENT

16.01. The City stipulates that it is an exempt organization as defined by the Limited
Sales, Excise and Use Tax Act and, as such, is exempt from the payment of the sales tax
on materials and supplies used in the performance of this Contract. The Contractor shall
issue exemption certificates to its suppliers and Subcontractors in lieu of said sales tax for
all such materials and supplies, and said exemption certificates must comply with the
State Comptroller’s Ruling No. 95-0.07 and shall be subject to the provision of the State
Comptroller’s Ruling No. 95-0.09, effective October 1, 1969.

16.02. Progress Payment Applications. The Contractor shall submit applications for
payment as provided for herein. Applications for payment will be processed by City's
Representative. Before the first Application for Payment, the Contractor shall submit to
the City a schedule of values allocated to various portions of the Work, prepared in such
form and supported by such data to substantiate its accuracy as the City may require.
This schedule, unless objected to by the City, shall be used as a basis for reviewing the
Contractor’s Applications for Payment. On or before the day of each month, the
Contractor shall submit to City's Representative, for approval or modification, a
statement showing as completely as practicable the total value of the actual work
performed by the Contractor and accepted by the City up to and including the last day of
the preceding month. The statement shall also include the value of all materials not
previously submitted for payment which have been delivered to the site but have not yet
been incorporated into the work.

16.03. Progress Payments. On or before the 30th calendar day following the City's
receipt of a progress payment application made in conformity with Paragraph 16.02, the
City shall pay to the Contractor the approved amount of the progress payment based on
the Contractor's applications for payment, and the recommendation and approval of
City's Representative. Prior to Substantial Completion, progress payments will be made
in an amount equal to the percentage of work completed by the Contractor and approved
by the City, but in each case less the aggregate of payments previously made, less
retainage, and less amounts as City's Representative shall determine and the City may
withhold in accordance with this Agreement. Upon Final Completion, including the
delivery of all close out documents, such as “as built” drawings, warranties, guarantees,
required additional materials, releases, operation and maintenance manuals, and
acceptance of the work in accordance with this Agreement, the City shall pay the
remainder of the balance due under this Agreement, less any sums withheld under other
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terms of this Agreement and less the retainage, which shall be retained for a period of
thirty (30) calendar days from the date of Final Completion. Acceptance of retainage by
Contractor shall constitute a Waiver and Release of all claims by Contractor.

16.04. Retainage. From each approved statement, the City shall retain until final
payment, ten percent (10%), where the full contract amount is less than $400,000.00, and
five percent (5%), where the full contract amount is $400,000.00 or more. The City may
also retain from each approved statement any other sums authorized under the terms of
this Agreement.

16.05. If the actual amount of work to be done and the materials to be furnished differ
from estimates and where the basis for payment is the unit price method, then payment
shall be for the actual amount of accepted work done and materials furnished on the
Project.

16.06. Reduction in the scope or quantity of work on unit price items shall merely reduce
the number of units. In the event that materials have been delivered prior to notice of
such reduction, the City will have the option either to pay freight & transportation costs
and any re-stocking charges actually incurred by the Contractor or to purchase the
materials. The Contractor shall never be entitled to anticipated or lost profits on the
deleted or reduced portion of a job, whether bid on a unit price or lump sum basis.

16.07. The Contractor shall have the sole obligation to pay any and all charges or fees
and give all notices necessary to and incidental to the lawful prosecution of the work
hereunder. The Contractor shall not and shall have no authority whatsoever to obligate
the City to make any payments to another party nor make any promises or representation
of any nature on behalf of the City, without the specific written approval of the City.

16.08. The Contractor shall include in the Contract Sum all allowances stated in the
Contract Documents. Items covered by allowances shall be supplied for such amounts
and by such persons or entities as the City may direct, but the Contractor shall not be
required to employ persons or entities to whom the Contractor has reasonable objection.

16.09. Unless otherwise provided in the Contract Documents:

(a) allowances shall cover the cost to the Contractor of materials and
equipment delivered at the site and all required taxes, less applicable trade
discounts;

(b) Contractor’s costs for unloading and handling at the site, labor, installation
costs, overhead, profit and other expenses contemplated for stated
allowance amounts shall be included in the Contract Amount but not in the
allowances;

(c) whenever costs are more than or less than allowances, the Contract
Amount shall be adjusted accordingly by Change Order. The amount of
the Change Order shall reflect (1) the difference between actual costs and
the allowances under Paragraph 16.9(a) and (2) changes in the
Contractor’s costs under Paragraph 16.9(b).

16.10. Suspension of Payments. The City, at any time, may suspend monthly progress
payments on the work if it determines that the projected liquidated damages may exceed
retainage. The City, at any time, may suspend monthly progress payments if it believes
that the Contractor will not complete the work due to actual default or that the
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17.

Contractor has represented or done some act that indicates that it will not complete the
work in accordance with this Agreement or within the time period submitted in its bid.
Provided, however, City is in no way obligated to Contractor’s surety to withhold payment
pursuant to the provisions of this Paragraph.

16.11. Withhold Funds. Regardless of any bond, the City may, on account of
subsequently discovered evidence and in addition to the retainage withheld under
Paragraph 16.04, withhold funds or nullify all or part of any acceptance or certificate to
such extent as may be necessary to protect itself from loss on account of any of the
following, or as otherwise provided in this Agreement:

(a) Defective work.

(b) Claims made or reasonable evidence indicating probable filing of claims by
unpaid vendors or other third parties.

(c) Failure of the Contractor to make prompt payments to subcontractors for
labor or material or materialmen.

(d) Claims made or reasonable evidence indicating claims will be made for
damage to another by the Contractor.

(e) Claims made or reasonable evidence indicating claims will be made for
damage to third parties, including adjacent property owners.

(f) Claims made or reasonable evidence indicating claims will be made for
unremedied damage to property owned by the City.

(g) City's determination of an amount of liquidated damages.

(h) Charges made for repairs to the Contractor's defective work or repairs
made by the City to correct damage to other property.

(i) Other amounts authorized under this Agreement or under any other
agreement made between City and Contractor.

Provided, however, City is in no way obligated to Contractor’s surety to withhold payment
pursuant to the provisions of this Paragraph.

EXTRA WORK CHARGES

17.01. No changes shall be made, nor will bills for changes, alterations, modifications,
deviations, and extra orders be recognized or paid for except upon the written order from
authorized personnel of the City.
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17.02. For "Extra Work", as defined in Paragraph 1.07 and authorized through written
change orders, and pursuant to Section 252.048(d) of the Texas Local Government Code,
the original contract price may not be increased by more than twenty-five percent (25%).
Written change orders that do not exceed twenty-five percent (25%) of the original
contract amount may be made or approved by the City Manager or his delegate if the
change order is less than Fifty Thousand Dollars ($50,000.00). Changes in excess of Fifty
Thousand Dollars ($50,000.00) must be approved by the City Council prior to
commencement of the services or work. Any requests by the Contractor for a change to
the Contract Amount shall be made prior to the beginning of the work covered by the
proposed change or the right to payment for Extra Work shall be waived. No course of
conduct or dealings between the parties, nor implied acceptance of alterations or
additions to the Work or changes to the Contract schedule shall be the basis for any claim
for an increase in compensation or change in time. Any cost incurred by Contractor in
connection with any Extra Work shall be included in Contractor’s requested change order
and Contractor’s failure to include any such cost shall act to Waive and Release any claim
for such non included cost.

17.03. The Contractor shall complete all work as specified or indicated in the Contract
Documents. The Contractor shall complete all Extra Work in connection therewith. All
work and materials shall be in strict conformity with the specifications. The Substantial
Completion of the work shall not excuse the Contractor from performing all the work
undertaken, whether of a minor or major nature, and thereby completing the Project in
accordance with the Contract Documents. In the event that the Contractor fails to
perform the work as required for Substantial Completion or Final Completion, the City
may contract with a third party to complete the work and the Contractor shall assume
and pay the costs of the performance of the work as contracted.

(a) It is agreed that the Contractor shall perform all Extra Work under the
direction of City's Representative when presented with a written work order
signed by City.

(b) No claim for Extra Work of any kind will be allowed unless ordered in
writing by the City. In case any orders or instructions appear to the Contractor to
involve Extra Work for which it should receive compensation or an adjustment in
the construction time, it shall make written request to City's Representative for a
written order from City authorizing such Extra Work.

(c) Should a difference of opinion arise as to what does or does not constitute
Extra Work, or as to the payment therefor, and the City insists upon its
performance, then the Contractor shall proceed with the work after making
written requests for written orders in a change order and shall keep adequate and
accurate account of the actual field costs therefor, as provided under Method C.

(d) It is also agreed that the compensation to be paid to the Contractor for
performing Extra Work shall be determined by one or more of the following
methods:

Method A - By agreed unit prices, or
Method B - By agreed lump sum, or

Method C - If neither Method A nor Method B is agreed upon before the
Extra Work is commenced, then the Contractor shall be paid
the actual field cost of the work.
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(e) Method A - Unit Prices. The Contractor agrees to perform Extra Work for
the unit prices in the Contractor's Proposal. The Contractor also agrees and
warrants that when it is necessary to construct units not shown in the Contract
Documents, it shall construct such units for a price arrived at as follows:

(2) The cost of materials shall be determined by the invoices;

(2) The cost of labor shall be the reasonable cost thereof, as
determined by the City, but in no event shall it exceed an amount
determined by calculating the ratio of the total labor costs to the total
costs to the total material costs in the section of the Proposal involved, and
multiplying the cost of materials for the unit in question by this ratio.
Provided, however, that the ratio shall be calculated for only those units
that are similar to the new unit for which a price is to be determined.

(f) Method B - Lump Sum. The lump sum shall be reasonably close to the
amount for similar work previously done or combinations of similar units. Invoices
for materials used shall be provided in support of the agreed lump sum.

(g) Method C - Actual Field Costs. The actual field cost is hereby defined to
include the cost of all applicable workmen and laborers, as well as materials,
supplies, teams, trucks, rentals on machinery and equipment, for the time actually
employed or used for such Extra Work, plus actual transportation charges
necessarily incurred, together with other costs reasonably incurred directly on
account of such Extra Work, including social security, old age benefits,
maintenance bonds, public liability, property damage, worker's compensation,
and all other insurance as may be required by law or ordinances or required and
agreed to by the City or City's Representative. City's Representative may direct
the form in which accounts of the actual field costs shall be kept and records of
these accounts shall be made available to City's Representative. Unless otherwise
agreed upon, the prices for the use of machinery and equipment shall be
determined by using one hundred percent (100%), unless otherwise specified, of
the latest schedule of equipment and ownership expenses adopted by the
Associated General Contractors of America. Where practical, the terms and prices
for the use of machinery and equipment shall be incorporated in the written Extra
Work order. Actual field costs shall not exceed the prevailing market price
therefor within reasonable tolerances as determined by City's Representative.
The amount due to Contractor for costs other than actual field costs shall be
calculated in accordance with the following standards:

(1) No indirect or consequential damages will be allowed.

(2) All damages must be directly and specifically shown to be caused by a
proven wrong. No recovery shall be based on a comparison by planned
expenditures to total actual expenditures or on estimated losses of
labor efficiency, or on a comparison of planned manloading to actual
manloading, or any other analysis that is used to show damages
indirectly.

(3) Damages are limited to extra costs specifically shown to have been
directly caused by a proven wrong.
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18.

19.

20.

(4) The maximum daily limit on any recovery for delay shall be the amount
established by the Contractor for job overhead costs, defined in the
pay applications, divided by the total number of days specified for
completion called for in the original Contract. Absent an overhead
amount in the Schedule of Values, the amount estimated by Contractor
for job overhead cost shall be used.

TIME OF COMPLETION

18.01. The date of beginning, the time for Substantial Completion and Final Completion
of work as specified in this Agreement are of the essence of this Agreement.

18.02. The work embraced by this Agreement shall be commenced on the date specified
in the notice to proceed. Said notice to proceed may be given orally or set by the City's
Representative at the post-award conference.

18.03. The work shall be Substantially Completed within the time bid, which shall run
from the date when the notice to proceed is given by City's Representative. The
Contractor bid calendar days for the time within which it shall reach Substantial
Completion of the Project.

18.04. The work shall reach Final Completion and be ready for final payment within thirty
(30) calendar days from the date of Substantial Completion.

SUBSTANTIAL COMPLETION

19.01. The Contractor shall notify City's Representative when, in the Contractor's
opinion, the contract is Substantially Completed. Within ten (10) calendar days after the
Contractor has given City's Representative written notice that the work has been
Substantially Completed, City's Representative shall inspect the work for the preparation
of a final punch list.

(a) If City's Representative and the City find that the work is not Substantially
Completed, then they shall so notify the Contractor who shall then complete the
work. City's Representative shall not be required to provide a list of unfinished
work.

(b) If the City Representative and City find that the work is Substantially
Completed, the City shall issue to the Contractor its certificate of Substantial
Completion.

19.02. The Substantial Completion of the work shall not excuse the Contractor from
performing all of the work undertaken, whether of a minor or major nature, and thereby
completing the Project in accordance with the Contract Documents.

FINAL COMPLETION

20.01. Contractor shall notify the City's Representative when it believes that the work
has reached Final Completion as defined in Paragraph 1.08. If the City's Representative
and the City accept and deems such work Finally Complete, then Contractor shall be so
notified and certificates of completion and acceptance, as provided herein, shall be
issued. A complete itemized statement of this Agreement account, certified by the City's
Representative as correct, shall then be prepared and delivered to Contractor. Contractor
or City, as the case may be, shall pay the balance due as reflected by said statement within
thirty (30) calendar days.
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21.

22.

20.02. The Contractor shall procure all required certificates of acceptance or completions
issued by state, municipal, or other authorities and submit the same to the City. The City
may withhold any payments due under this Agreement until the necessary certificates are
procured and delivered.

20.03. Neither the final payment nor any acceptance nor certificate nor any provision of
this Agreement shall relieve the Contractor of any responsibility for faulty workmanship
or materials. At the option of the City, the Contractor shall remedy any defects and pay
for any damage to other work which may appear after final acceptance of the work.

DELAYS

21.01. The Contractor, in undertaking to complete the work within the times herein fixed,
has taken into consideration and made allowance for all hindrances and delays incident
to such work, whether growing out of delays in securing material or workmen or delays
arising from inclement weather or otherwise.

21.02. The City may, in its sole discretion, delay the work during inclement weather in
order to preserve the Project, insure safety of work forces, and the preservation of
materials and equipment. In such event and upon a written request from the Contractor,
the City may grant an extension of time pursuant to Paragraph 22 to offset for such
stoppage of the work.

21.03. In the event of delays resulting from changes ordered in the work by the City or
other delays caused by the City or for the City’s convenience, the Contractor may apply
to the City for recovery of incidental damages resulting from increased storage costs or
other costs necessary to protect the value of the work. In no event shall any
consequential or other damages be allowed or any other charges or claims be made by
the Contractor for hindrances or delays resulting from any other cause.

EXTENSIONS OF TIME

The Contractor has submitted its proposal in full recognition of the time required for the
completion of this Project, taking into consideration all factors including, but not limited
to the average climatic range and industrial conditions. The Contractor has considered
the liquidated damage provision of this Agreement and understands and agrees that it
shall not be entitled to, nor will it request, an extension of time for either Substantial
Completion or Final Completion, except when the work has been delayed by one or more
of the following:

(2) an act or neglect of the City, the City's Representative, employees of the City, or
other contractors employed by the City;

(2) by changes ordered in the work, or reductions thereto approved in writing;

(3) by "rain days" (days with rainfall in excess of one-tenth of an inch) during
the term of this Agreement that exceed the average number of rain days for
such term for this locality, both as determined by the Texas A&M University

weather service; or

(4) by other causes that the City and the Contractor agree may reasonably justify
delay and that were beyond the Contractor’s reasonable control and ability to
estimate, predict, or avoid, such as delays caused by unforeseen labor disputes,
fire, natural disasters, acts of war, and other rare and unpredictable events. This
term does not include normal delays incident to the delivery of materials, tools,
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23.

23.01.

or labor that reasonably could have been predicted and/or accounted for in the
Contractor’s proposal or decision to bid.

If one or more of the foregoing conditions is present, the Contractor may apply in writing
for an extension of time, within thirty (30) days of the occurrence of the event causing
the delay, submitting therewith all written justification as may be required by the City's
Representative. Within ten (10) calendar days after receipt of a written request for an
extension of time, which is supported by all requested documentation, the City shall, in
writing and in its sole discretion, grant or deny the request. Under no circumstances shall
any extension of time by the City be valid and binding unless it is in writing and in
conformity with the other terms of this Agreement.

LIQUIDATED DAMAGES

The time for the Substantial and Final Completion of the work described herein are

reasonable times for the completion of each, taking into consideration all conditions, including
but not limited to the average climatic conditions and usual industrial conditions prevailing in this
locality. The amount of liquidated damages for the Contractor's failure to meet the deadlines for
Substantial and/or Final Completion are fixed and agreed on by the Contractor because of the
impracticability and extreme difficulty in fixing and ascertaining the actual damages that the City
would in such an event sustain. The amounts to be charged are agreed to be damages the City
would sustain and shall be retained by the City from current periodic estimates for payment or
from final payment.

24.

25.

23.02. As a result of the difficulty in estimation, calculation and ascertainment of City’s
damages due to a failure of Contractor to achieve timely completion of the Work, if the
Contractor should neglect, fail, or refuse to either Substantially Complete or Finally
Complete the work within the time herein specified, or any proper extension thereof
granted by the City's Representative pursuant to the terms of Paragraph 22 of this
Agreement, then the Contractor does hereby agree as part of the consideration for the
awarding of this Agreement that the City may permanently withhold from the
Contractor's total compensation the sum of /100 DOLLARS ($) for each
and every calendar day that the Contractor shall be in default after the time stipulated
for Substantial Completion and/or Final Completion, not as a penalty, but as liquidated
damages for the breach of this Agreement. It being specifically understood that the
assessment of liquidated damages may be made for any failure to meet either or both of
the deadlines specified for Substantial Completion and/or Final Completion.

CHARGES FOR INJURY OR REPAIR

24.01. The Contractor shall be liable for any damages incurred or repairs made necessary
by reason of its work and/or caused by it. Repairs of any kind required by the City will be
made and charged to the Contractor by the City.

24.02. The Contractor shall take the necessary precautions to protect any areas adjacent
to its work.

24.03. The work specified consists of all work, materials, and labor required by the City
to repair any damage to the property of the City, including but not limited to structures,
roadways, curbs, parking areas, and sidewalks.

WARRANTY

25.01. Upon issuance of a certificate of Final Completion, the Contractor warrants for a
period of one (l) year as follows:
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26.

The Contractor warrants that all materials provided to the City under this
Agreement shall be new unless otherwise approved in advance by City's
Representative and that all work will be of good quality, free from faults
and defects, and in conformance with this Agreement, the other Contract
Documents, and recognized industry standards.

25.02. All work not conforming to these requirements, including but not limited to
unapproved substitutions, may be considered defective.

25.03. This warranty is in addition to any rights or warranties expressed or implied by law
and in addition to any consumer protection claims arising from misrepresentations by the
Contractor.

25.04. Where more than a one (l) year warranty is specified for individual products, work,
or materials, the longer warranty shall govern.

25.05. This warranty obligation shall be covered by any performance or payment bonds
tendered in compliance with this Agreement.

25.06. Defective Work Discovered During Warranty Period. If any of the work is found
or determined to be either defective, including obvious defects, or otherwise not in
accordance with this Agreement within one (l) year after the date of the issuance of a
certificate of Final Completion of the work or a designated portion thereof, whichever is
longer, or within one (l) year after acceptance by the City of designated equipment, or
within such longer period of time as may be prescribed by law or by the terms of any
applicable special warranty required by this Agreement, the Contractor shall promptly
correct the defective work at no cost to the City.

25.07. After receipt of written notice from the City to begin corrective work, the
Contractor shall promptly begin the corrective work. The obligation to correct any
defective work shall survive the termination of this Agreement. The guarantee to correct
the defective work shall not constitute the exclusive remedy of City, nor shall other
remedies be limited to the terms of either the warranty or the guarantee.

25.08. If within ten (10) calendar days after the City has notified the Contractor of a
defect, failure, or abnormality in the work, the Contractor has not started to make the
necessary corrections or adjustments, the City is hereby authorized to make the
corrections or adjustments, or to order the work to be done by a third party. The cost of
the work shall be paid by the Contractor or its surety.

25.09. The cost of all materials, parts, labor, transportation, supervision, special
instruments, and supplies required for the replacement or repair of parts and for
correction of defects shall be paid by the Contractor or by the surety.

25.10. The guarantee shall be extended to cover all repairs and replacements furnished,
and the term of the guarantee for each repair or replacement shall be one (l) year after
the installation or completion. The one (I) year warranty shall cover all work, equipment,
and materials that are part of this Project, whether or not a warranty is specified in the
individual section of the Contract Documents that prescribe that particular aspect of the
work.

PAYMENT OF EMPLOYEES, SUBCONTRACTORS & SUPPLIERS

26.01. Wage Rates. Pursuant to Section 2258.023(a) of the Texas Government Code,
wage rates paid by the Contractor and any subcontractor on this Project shall be not less
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27.

28.

than the general prevailing rate of per diem wages for work of a similar character in this
locality as specified in the schedule of general prevailing rates of per diem wages attached
hereto as Exhibit A.

26.02. Statutory Penalty. Pursuant to Section 2258.023(b) of the Texas Government
Code, if the Contractor or any subcontractor violates the requirements of Paragraph
26.01, the Contractor or subcontractor as the case may be shall pay the City Sixty Dollars
($60.00) for each worker employed for each calendar day or part of the day that the
worker is paid less than the stipulated wage rates.

26.03. The Contractor and each subcontractors shall pay all of their employees engaged
in work on the Project in full (less mandatory legal deductions) in cash or by check readily
cashable, without discount, no less than once each week.

26.04. No later than the seventh (7th) calendar day following the payment of wages, the
Contractor must file with City's Representative a certified, sworn, legible copy of such
payroll. This shall contain the name of each employee, their classification, the number of
hours worked on each day, rate of pay, and net pay. The affidavit shall state that the copy
is a true and correct copy of such payroll and that no rebates or deductions (except as
shown) have been made or will be made in the future from the wages therein shown.

26.05. Payment of Subcontractors. The Contractor shall be solely and exclusively
responsible for compensating any of the Contractor's employees, subcontractors,
materialmen and/or suppliers of any type or nature whatsoever and for insuring that no
claims or liens of any type arising out of or incidental to the performance of any services
performed pursuant to this Agreement are filed against any property owned by the City.
In the event a statutory lien notice is sent to the City, the Contractor shall, where no
payment bond covers the work, upon written notice from the City, immediately obtain a
bond at its expense and hold the City harmless from any losses that may result from the
filing or enforcement of any said lien notice. In the event that the Contractor defaults in
the provision of the bond, the City may withhold such funds as are necessary to assure
the payment of such claim until litigation determines to whom payment shall be made.

26.06. Affidavit of Bills Paid. Prior to Final Acceptance of the Project, the Contractor
shall provide a notarized affidavit stating that all bills for labor, materials, and incidentals
incurred have been paid in full, that any claims from manufacturers, materialmen, and
subcontractors have been released, and that there are no claims pending of which the
Contractor has been notified.

INSURANCE

27.01. The Contractor shall procure and maintain at its sole cost and expense for the
duration of this Agreement insurance against claims for injuries to persons or damages to
property that may arise from or in connection with the performance of the work
hereunder by the Contractor, its agents, representatives, volunteers, employees or
subcontractors. The policies, coverages, limits and endorsements required are as set
forth in Exhibit B.

BOND PROVISIONS

28.01. Pursuant to Section 2253.021 of the Texas Government Code, for all public works
contracts with governmental entities, a payment bond is required if the Contract Amount
exceeds $50,000, and a performance bond is required if the Contract Amount exceeds
$100,000. Below those amounts, the City may require payment and/or performance
bonds. In the event a performance or payment bond or both is required either by law or

City of South Padre Island
ITB #: 08-79-05624 for Historical Museum of South Padre Island Renovation Invitation to bid for Construction

Services

39|Page



29.

in the City’s discretion, such bonds shall be executed in accordance with all requirements
of Article 7.19-1 of the Texas Insurance Code, all other applicable law, and the following:

(a) The Contractor shall execute performance and payment bonds for the full
Contract Amount.

(b) The bond surety shall be authorized under the laws of the State of Texas to provide
a performance and payment bond and shall have attached proof of authorization
of the surety to act in the performance and payment of bonds.

(c) The Contractor shall provide original, sealed, and complete counterparts of the
executed bonds in the forms required by the Contract Documents, which are
attached as Exhibit C, together with valid original powers of attorney, at the time
of execution of this Agreement and prior to the commencement of work. Copies
of the executed bonds shall be attached hereto as Exhibit C.

(d) The performance and payment bonds shall remain in effect for a period of one (1)
year after Final Completion of the work and shall be extended for any warranty
work to cover the warranty period.

(e) If at any time during the execution of this Agreement in the required period
thereafter, the bond or bonds become invalid or ineffective for any reason, the
Contractor shall promptly supply within ten (10) days such other bond or bonds,
which bond or bonds shall assure performance or payment as required.

28.02. The Contractor may make such changes and alterations as the City may require in
the work or any part thereof without affecting the validity of this Agreement and any
accompanying bond. If such changes or alterations diminish the quantity of the work to
be done, they shall not constitute the basis for any claim for damages or anticipated
profits. If the City makes changes or alterations that render useless any work already
done or material already used in said work, then the City shall compensate the Contractor
for any material or labor so used, and for any actual loss occasioned by such change due
to actual expenses incurred in preparation for the work as originally planned, in
accordance with the provisions of Article 17.

SURETY

29.01. If the Contractor has abandoned the Project or the City has terminated the
contract for cause and the Contractor’s Surety, after notice demanding completion is
sent, fails to commence the completion of the work in compliance with this Agreement,
then the City at its option may provide for completion of the work in either of the
following manners:

29.01.01. The City may employ such force of men and use of instruments, machinery, equipment,

tools, materials, and supplies as said the City may deem necessary to complete the work and
charge the expense of such labor, machinery, equipment, tools, materials, and supplies to
said the Contractor, and the expense so charged shall be deducted and paid by the City out
of such monies as may be due or that may thereafter at any time become due to the
Contractor and Surety.

29.01.02. The City may, after notice published as required by law, accept sealed bids and let this

Agreement for the completion of the work under substantially the same terms and conditions
that are provided in this Agreement. In case of any increase in cost to the City under the new
agreement as compared to what would have been the cost under this Agreement, such
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increase together with all of the City’s damages due to Contractor’s abandonment and/or
default, including liquidated damages, as provided pursuant to Paragraph 38, entitled
“TERMINATION FOR CAUSE” shall be charged to the Contractor and the surety shall be and
remain bound therefor. However, should the cost to complete such new agreement prove
to be less than that which would have been the cost to complete the work under this
Agreement, the Contractor shall be credited therewith after all deductions are made in
accordance with this Agreement.

30.

31.

29.02. Should the cost to complete the work exceed the Contract Amount and the
Contractor fails to pay the amount due to the City within the time designated and there
remains any machinery, equipment, tools, materials, or supplies on the site of the work,
notice thereof, together with an itemized list of such equipment and materials, shall be
mailed to the Contractor at its respective address designated in this Agreement; provided,
however, that actual written notice given in any manner shall satisfy this condition. After
mailing, or otherwise giving such notice, such property shall be held at the risk of the
Contractor subject only to the duty of City's Representative to exercise ordinary care to
protect such property. After fifteen (15) calendar days from the date of said notice, City's
Representative may sell such machinery, equipment, tools, materials, or supplies and
apply the net sum derived from such sale to the credit of the Contractor. Such sale may
be made at either public or private sale, with or without notice, as City's Representative
may elect. City's Representative shall release any machinery, equipment, tools, materials,
or supplies which remain on the job site and belong to persons other than the Contractor
to their proper owners.

29.03. In the event the account shows that the cost to complete the work is less than
that which would have been the cost to City had the work been completed by the
Contractor under the terms of this Agreement, or when the Contractor shall pay the
balance shown to be due by them to the City, then all machinery, equipment, tools,
materials, or supplies left on the site of the work shall be turned over to the Contractor.

COMPLIANCE WITH LAW

30.01. The Contractor's work and materials shall comply with all state and federal laws,
municipal ordinances, regulations, codes, and directions of inspectors appointed by
proper authorities having jurisdiction.

30.02. The Contractor shall perform and require all subcontractors to perform the work
in accordance with applicable laws, codes, ordinances, and regulations of the State of
Texas and the United States and in compliance with OSHA and other laws as they apply
to its employees. In the event any of the conditions of the specifications violate the code
for any industry, then such code conditions shall prevail.

30.03. The Contractor shall follow all applicable state and federal laws, municipal
ordinances, and guidelines concerning soil erosion and sediment control throughout the
Project and warranty term.

SAFETY PRECAUTIONS

31.01. All safety measures, policies and precautions at the site are a part of the
construction techniques and processes for which the Contractor shall be solely
responsible. The Contractor is solely responsible for handling and use of hazardous
materials or waste, and informing employees of any such hazardous materials or waste.
The Contractor shall provide copies of all hazardous materials and waste data sheets to
the South Padre Island Fire Department marked "Attn.: Assistant Chief".
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31.02. The Contractor has the sole obligation to protect or warn any individual of
potential hazards created by the performance of the work set forth herein. The
Contractor shall, at its own expense, take such precautionary measures for the protection
of persons, property, and the work as may be necessary.

31.03. The Contractor shall be held responsible for all damages to property, personal
injuries and/or death due to failure of safety devices of any type or nature that may be
required to protect or warn any individual of potential hazards created by the
performance of the work set forth herein; and when any property damage is incurred, the
damaged portion shall immediately be replaced or compensated for by the Contractor at
its own cost and expense.

31.04. Contractor agrees that it shall not transport to, use, generate, dispose of, or install
at the Project site any Hazardous Substance (as defined in Paragraph 31.07, except in
accordance with applicable Environmental Laws. Further, in performing the Work,
Contractor shall not cause any release of Hazardous Substances into, or contamination
of, the environment, including the soil, the atmosphere, any water course or ground
water, except in accordance with applicable Environmental Laws (as hereafter defined at
Paragraph 31.07). In the event Contractor engages in any of the activities prohibited in
this Paragraph 31.04 to the fullest extent permitted by law, Contractor hereby
indemnifies and holds City and all of its respective officials, agents and employees
harmless from and against any and all claims, damages, losses, causes of action, suits
and liabilities of every kind, including, but not limited to, expenses of litigation, court
costs, punitive damages and attorneys’ fees, arising out of, incidental to or resulting
from the activities prohibited in this Paragraph 31.04.

31.05. In the event Contractor encounters on the Project site any Hazardous Substance,
or what Contractor may reasonably believe to be a Hazardous Substance, and which is
being introduced to the Work, or exists on the Project site, in a manner violative of any
applicable Environmental Laws, Contractor shall immediately stop work in the area
affected and report the condition to City in writing. The Work in the affected area shall
not thereafter be resumed except by written authorization of City if in fact a Hazardous
Substance has been encountered and has not been rendered harmless. In the event
Contractor fails to stop the Work upon encountering a Hazardous Substance at the Project
site, to the fullest extent permitted by law, Contractor hereby indemnifies and holds
City and all of its officials, agents and employees harmless from and against any and all
claims, damages, losses, causes of action, suits and liabilities of every kind, including,
but not limited to, expenses of litigation, court costs, punitive damages and attorneys'
fees, arising out of, incidental to or resulting from Contractor's failure to stop the Work.

31.06. City and Contractor may enter into a separate agreement and/or Change Order
for Contractor to remediate and/or render harmless the Hazardous Substance, but
Contractor shall not be required to remediate and/or render harmless the Hazardous
Substance absent such agreement. Contractor shall not be required to resume work in
any area affected by the Hazardous Substance until such time as the Hazardous Substance
has been remediated and/or rendered harmless.

31.07. For purposes of this Agreement, the term "Hazardous Substance" shall mean and
include any element, constituent, chemical, substance, compound, or mixture, which are
defined as a hazardous substance by any local, state or federal law, rule, ordinance, by-
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32.

law, or regulation pertaining to environmental regulation, contamination, clean-up or
disclosure, including, without limitation, The Comprehensive Environmental Response,
Compensation and Liability Act of 1980 ("CERCLA"), The Resource Conservation and
Recovery Act ("RCRA"), The Toxic Substances Control Act ("TSCA"), The Clean Water Act
("CWA"), The Clean Air Act ("CAA"), and the Marine Protection Research and Sanctuaries
Act ("MPRSA"), The Occupational Safety and Health Act ("OSHA"), The Superfund
Amendments and Reauthorization Act of 1986 ("SARA"), or other state superlien or
environmental clean-up or disclosure statutes including all state and local counterparts
of such laws (all such laws, rules and regulations being referred to collectively as
"Environmental Laws"). It is the Contractor's responsibility to comply with this Paragraph
31.07 based on the law in effect at the time its services are rendered and to comply with
any amendments to those laws for all services rendered after the effective date of any
such amendments.

TRENCH SAFETY

The Contractor must comply with Texas law regarding trench excavation exceeding five feet in
depth and in accordance with the following items:

33.

32.01 The Contractor must comply with the requirements of Tex. Health & Safety Code
Ann. §756.022-023 (Vernon 1992), as amended, and the requirements of 29 C.F.R.,
Sections 1926.650 through 1926.653 inclusive, “Excavation, Trenching and Shoring,” of
the Occupational Safety and Health Administration Standards, as amended.

32.02 The Contractor must include a separate pay item for trench safety complying with
trench safety requirements, stating a unit price per linear foot of trench safety systems,
as measured along the centerline of trench including manholes and other line structures.

32.03 Before beginning work on this project, the Contractor must submit to the City a
complete trench safety program that complies with state and federal regulations. It is the
sole duty, responsibility and prerogative of the Contractor, not the City, to determine the
specific applicability of the designed trench safety systems to each field condition
encountered on the project.

32.04 The Contractor must provide the City the name of the “competent person”
required by OSHA standards to perform the trench safety inspections. The Contractor
must make daily inspections to ensure that the systems comply with all applicable laws
and regulations, and must maintain a permanent record of daily inspections available for
examination by the City or other government authority.

32.05 If evidence of possible cave-ins or slides is apparent, the Contractor must cease all
work in the trench and surrounding area until the necessary precautions have been taken
by the Contractor to safeguard personnel entering the trench.

INDEMNITY

33.01. CONTRACTOR SHALL PROTECT, DEFEND, HOLD HARMLESS AND INDEMNIFY
THE CITY FROM ANY AND ALL CLAIMS, DEMANDS, EXPENSES, LIABILITY OR
CAUSES OF ACTION FOR INJURY TO ANY PERSON, INCLUDING DEATH, AND
FOR DAMAGE TO ANY PROPERTY, TANGIBLE OR INTANGIBLE, OR FOR ANY
BREACH OF CONTRACT ARISING OUT OF OR IN ANY MANNER CONNECTED
WITH THE WORK DONE BY ANY PERSON UNDER THIS CONTRACT. IT IS THE
INTENT OF THE PARTIES THAT THIS PROVISION SHALL EXTEND TO, AND
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34.

INCLUDE, ANY AND ALL CLAIMS, CAUSES OF ACTION OR LIABILITY CAUSED BY
THE CONCURRENT, JOINT AND/OR CONTRIBUTORY NEGLIGENCE OF THE
CITY, AN ALLEGED BREACH OF AN EXPRESS OR IMPLIED WARRANTY BY THE
CITY OR WHICH ARISES OUT OF ANY THEORY OF STRICT OR PRODUCTS
LIABILITY.

33.02. The indemnifications contained in paragraphs 33.01 shall include but not be
limited to the following specific instances:

(a) In the event the City is damaged due to the act, omission, mistake, fault
or default of the Contractor, then the Contractor shall indemnify and hold
harmless and defend the City for such damage.

(b) The Contractor shall indemnify and hold harmless and defend the City
from any claims for payment for goods or services brought by any material
suppliers, mechanics, laborers, or other subcontractors.

(c) The Contractor shall indemnify and hold harmless and defend the City
from any and all injuries to or claims of adjacent property owners caused by the
Contractor, its agents, employees, and representatives.

(d) The Contractor shall be responsible for any damage to the floor, walls,
etc., caused by the Contractor's personnel or equipment during installation.

(e) The Contractor shall also be responsible for the removal of all related
debris.

(f) The Contractor shall also be responsible for subcontractors hired by it.

(g) The Contractor shall indemnify, hold harmless, and defend the City from
any liability caused by the Contractor's failure to comply with applicable federal,
state, or local regulations, that touch upon or concern the maintenance of a safe
and protected working environment and the safe use and operation of
machinery and equipment in that working environment, no matter where fault
or responsibility lies.

33.03. The indemnification obligations of the Contractor under this section shall not
extend to include the liability of any professional engineer, the architect, their
consultants, and agents or employees of any of them arising out of (1) the preparation
or approval of maps, drawings, opinions, reports, surveys, Change Orders, designs or
specifications, or (2) the giving of or the failure to give directions or instructions by the
professional engineer, the architect, their consultants, and agents and employees of
any of them, provided such giving or failure to give is the primary cause of the injury or
damage.

33.04. It is agreed with respect to any legal limitations now or hereafter in effect and
affecting the validity or enforceability of the indemnification obligation under
Paragraph 33.01, such legal limitations are made a part of the indemnification
obligation and shall operate to amend the indemnification obligation to the minimum
extent necessary to bring the provision into conformity with the requirements of such
limitations, and as so modified, the indemnification obligation shall continue in full
force and effect.

RELEASE
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35.

36.

37.

The Contractor assumes full responsibility for the work to be performed hereunder, and
hereby releases, relinquishes, and discharges the City, its officers, agents, and
employees from all claims, demands, and causes of action of every kind and character,
including the cost of defense thereof, for any injury to or death of any person (whether
employees of either party or other third parties) and any loss of or damage to any
property (whether property of either of the parties hereto, their employees, or of third
parties) that is caused by or alleged to be caused by, arising out of, or in connection with
the Contractor's work to be performed hereunder. This release shall apply regardless
of whether said claims, demands, and causes of action are covered in whole or in part
by insurance, and in the event of injury, death, property damage, or loss suffered by the
Contractor, any subcontractor, or any person or organization directly or indirectly
employed by any of them to perform or furnish work on the Project, this release shall
apply regardless of whether such injury, death, loss, or damage was caused in whole or
in part by the negligence of the City.

PERMITS AND LICENSES

The Contractor shall secure and pay for all necessary permits and licenses, governmental
fees, and inspections necessary for the proper execution and completion of the work.
During this Agreement term and/or period during which the Contractor is working, it shall
give all notices and comply with all laws, ordinances, rules, regulations, and lawful orders
of any public authority bearing on the performance of the work.

ROYALTIES AND LICENSING FEES

The Contractor shall pay all royalties and licensing fees. The Contractor shall hold the City
harmless and indemnify the City from the payment of any royalties, damages, losses or
expenses including attorney's fees for suits, claims or otherwise, growing out of
infringement or alleged infringement of patents, materials and methods used in the
Project. It shall defend all suits or claims for infringement of any patent rights. Further,
if the Contractor has reason to believe that the design, service, process, or product
specified is an infringement of a patent, it shall promptly give such information to City's
Representative.

BREACH OF CONTRACT & DAMAGES

37.01. The City shall have the right to declare the Contractor in breach of this Agreement
for cause when the City determines that this Agreement is not being performed according
to its understanding of the intent and meaning of this Agreement. Such breach shall not
in any way invalidate, abrogate, or terminate the Contractor's obligations under this
Agreement.

37.02. Without prejudice to any other legal or equitable right or remedy that the City
would otherwise possess hereunder or as a matter of law, the City upon giving the
Contractor five (5) calendar days prior written notice shall be entitled to damages for
breach of contract, upon but not limited to the following occurrences:

(a) If the Contractor shall fail to remedy any default after written notice thereof
from City's Representative, as City's Representative shall direct; or

(b) If the Contractor shall fail for any reason other than the failure by City's
Representative to make payments called upon when due; or

(c) If the Contractor commits a substantial default under any of the terms,
provisions, conditions, or covenants contained in this Agreement.
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38.

39.

40.

TERMINATION FOR CAUSE

Without prejudice to any other legal or equitable right or remedy that the City would
otherwise possess hereunder or as a matter of law, the City upon giving the Contractor
five (5) calendar days prior written notice shall be entitled to terminate this Agreement
in its entirety at any time for any of the following:

38.01. If the Contractor becomes insolvent, commits any act of bankruptcy, makes a
general assignment for the benefit of creditors, or becomes the subject of any proceeding
commenced under any statute or law for the relief of debtors and, after notice, fails to
provide adequate assurance that it can remedy all of its defaults; or

38.02. If a receiver, trustee, or liquidator of any of the property or income of the
Contractor shall be appointed; or

38.03. If the Contractor shall fail to prosecute the work or any part thereof with diligence
necessary to insure its progress and completion as prescribed by the time schedules; or

38.04. If the Contractor shall fail to remedy any default within ten (10) calendar days after
written notice thereof from City's Representative, as City's Representative shall direct; or

38.05. If the Contractor shall fail for any reason other than the failure by City's
Representative to make payments called upon when due; or

38.06. If the Contractor abandons the Work.

38.07. If the Contractor commits a substantial default under any of the terms, provisions,
conditions, or covenants contained in this Agreement.

TERMINATION FOR CONVENIENCE

39.01. The performance of the work may be terminated at any time in whole or, from
time to time, in part, by the City for its convenience. Any such termination shall be
effected by delivery to the Contractor of a written notice (notice of termination)
specifying the extent to which performance of the work is terminated, and the date upon
which termination becomes effective.

39.02 Inthe event of termination for convenience, the Contractor shall only be paid the
reasonable value of the Work performed prior to the effective date of the termination
notice and shall be further subject to any claim the City may have against the Contractor
under other provisions of this Agreement or as a matter of law. In the event of
termination for convenience, Contractor Waives and Releases any claim for lost profit,
other than profit on Work performed prior to the effective date of such termination.

RIGHT TO COMPLETE

If this Agreement is terminated for cause, the City shall have the right but shall not be
obligated to complete the work itself or by others; and to this end, the City shall be
entitled to take possession of and use such equipment, without rental obligation therefor,
and materials as may be on the job site, and to exercise all rights, options, and privileges
of the Contractor under its subcontracts, purchase orders, or otherwise; and the
Contractor shall promptly assign such rights, options, and privileges to City. If the City
elects to complete the work itself or by others, pursuant to the foregoing, then the
Contractor and/or Contractor’s surety will reimburse City for all costs incurred by the City
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41.

42.

43,

(including, without limitation, applicable, general, administrative expenses, field
overhead, the cost of necessary equipment, materials, field labor, additional fees paid to
architects, engineers, attorneys or others to assist the City in connection with the
termination and liquidated damages) in completing and/or correcting work by the
Contractor that fails to meet any requirement of this Agreement or the other Contract
Documents.

CLOSE OUT

41.01. After receipt of a notice of termination, whether for cause or convenience, unless
otherwise directed by City's Representative, the Contractor shall, in good faith and to the
best of its ability, do all things necessary in the light of such notice to assure the efficient
and proper closeout of the terminated work (including the protection of City's property).
Among other things, the Contractor shall, except as otherwise directed or approved by
City's Representative, do the following:

(a) Stop the work on the date and to the extent specified in the notice of
termination;

(b) Place no further orders or subcontracts for services, equipment, or
materials, except as may be necessary for completion of such portion of the work
as is not terminated;

(c) Terminate all orders and subcontracts to the extent that they relate to the
performance of the work terminated by the notice of termination;

(d) Assign to City's Representative, in the manner and to the extent directed
by it, all of the right, title, and interest of the Contractor under the orders or
subcontracts so terminated; in which case, City's Representative shall have the
right to settle or pay any or all claims arising out of the termination of such orders
and subcontracts;

(e) With the approval of City's Representative, settle all outstanding liabilities
and all claims arising out of such termination, orders, and subcontracts;

(f) Deliver to City's Representative, when directed by City's Representative,
all documents and all property, which if the work had been completed, Contractor
would have been required to account for or deliver to City's Representative, and
transfer title to such property to City's Representative to the extent not already
transferred; and/or

TERMINATION CONVERSION

Upon determination of Court of competent jurisdiction that termination of the
Contractor pursuant to Paragraph 38 was wrongful and/or otherwise improper, such
termination will be deemed converted to a termination for convenience pursuant to
Paragraph 39 and Contractor’s remedy for such termination shall be limited to the
recovery of the payments permitted for termination for convenience as set forth in
Paragraph 39.

HIRING
During the term of this Agreement and for a period of one (1) year thereafter, the

Contractor agrees not to solicit for hire any employee or employees of the City that were
associated with work specified under this Agreement. In the event that this provision is
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44,

45.

46.

breached by the Contractor, the Contractor agrees to pay the City damages in the amount
equal to twelve (12) months of the employee's total compensation plus any legal
expenses associated with enforcement of this provision.

ASSIGNMENT

This Agreement and the rights and obligations contained herein may not be assigned by
the Contractor without the prior written approval of the City.

EFFECTIVE DATE
The effective date of this contract shall be the date of award of the contract.
OTHER TERMS

46.01. Invalidity. If any provision of this Agreement shall be held to be invalid, illegal or
unenforceable by a court or other tribunal of competent jurisdiction, the validity, legality,
and enforceability of the remaining provisions shall not in any way be affected or impaired
thereby. The parties shall use their best efforts to replace the respective provision or
provisions of this Agreement with legal terms and conditions approximating the original
intent of the parties.

46.02. Written Notice. Unless otherwise specified, written notice shall be deemed to
have been duly served if delivered in person to the individual or to a member of the firm
or to any officer of the corporation for whom it is intended or if it is delivered or sent
certified mail to the last business address as listed herein. Each party will have the right
to change its business address by at least thirty (30) calendar days written notice to the
other parties in writing of such change.

46.03. Entire Agreement. It is understood that this Agreement contains the entire
agreement between the parties and supersedes any and all prior agreements,
arrangements, or understandings between the parties relating to the subject matter. No
oral understandings, statements, promises or inducements contrary to the terms of this
Agreement exist. This Agreement cannot be changed or terminated orally. No verbal
agreement or conversation with any officer, agent or employee of the City, either before
or after the execution of this Agreement, shall affect or modify any of the terms or
obligations hereunder.

46.04. Amendment. No amendment to this Agreement shall be effective and binding
unless and until it is reduced to writing and signed by duly authorized representatives of
both parties.

46.05. Mediation. After receipt of a Notice of Claim, the Owner may elect to refer the
matter to the Architect, Owner's Representative or another party for review. Contractor
will attend meetings called to review and discuss the Claims and mitigation of the
problem, and shall furnish any reasonable factual backup for the Claim requested. The
Owner may also elect to defer consideration of the Claim until the Work is completed, in
which case the same review options shall be available to the Owner at the completion of
the Work. At any stage, the Owner, at its sole discretion, is entitled to refer a Claim to
mediation under the Construction Industry Mediation Rules of the American Arbitration
Association, and, if this referral is made, Contractor will take part in the mediation
process. The filing, mediation or rejection of a Claim does not entitle Contractor to stop
performance of the Work. The Contractor shall proceed diligently with performance of
the Contract during the pendency of any claim, excepting termination or under Owner's
direction to stop the Work. Agreements reached in mediation shall be enforceable as
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settlement agreements in any court having jurisdiction thereof. The parties shall share
the Mediator's fee and any filing fees equally and the Mediation shall be held in South
Padre Island, Texas.

46.06. Arbitration. In the event of a dispute and upon the mutual written consent of
both parties, the parties may agree to arbitration without waiving any of their other rights
hereunder.

46.07. Choice of Law and Place of Performance. This Agreement has been made under
and shall be governed by the laws of the State of Texas. Performance and all matters
related thereto shall be in Cameron County, Texas, United States of America.

46.08. Authority to do business. The Contractor represents that it has a certificate of
authority, authorizing it to do business in the State of Texas, a registered agent and
registered office during the duration of this contract.

46.09 Authority to Contract. Each party has the full power and authority to enter into
and perform this Agreement, and the person signing this Agreement on behalf of each
party has been properly authorized and empowered to enter into this Agreement. The
persons executing this Agreement hereby represent that they have authorization to sign
on behalf of their respective corporations.

46.10. Waiver. Failure of any party, at any time, to enforce a provision of this Agreement
shall in no way constitute a waiver of that provision nor in any way affect the validity of
this Agreement, any part hereof, or the right of the City thereafter to enforce each and
every provision hereof. No term of this Agreement shall be deemed waived or breach
excused unless the waiver shall be in writing and signed by the party claimed to have
waived. Furthermore, any consent to or waiver of a breach will not constitute consent to
or waiver of or excuse of any other different or subsequent breach.

46.11. Headings, Gender, Number. The article headings are used in this Agreement for
convenience and reference purposes only and are not intended to define, limit, or
describe the scope or intent of any provision of this Agreement and shall have no meaning
or effect upon its interpretation. Words of any gender used in this Agreement shall be
held and construed to include any other gender, and words in the singular number shall
be held to include the plural, and vice versa, unless the context requires otherwise.

46.12. Agreement Read. The parties acknowledge that they have had opportunity to
consult with counsel of their choice, have read, understand and intend to be bound by
the terms and conditions of this Agreement.

46.13. Multiple Originals. It is understood and agreed that this Agreement may be
executed in a number of identical counterparts, each of which shall be deemed an original
for all purposes.

46.14. Notice of Indemnification. City and Contractor hereby acknowledge and agree
that this Agreement contains certain indemnification obligations and covenants.
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[INSERT NAME OF CONTRACTOR]

By:

Printed Name:

Title:

Date:

City of South Padre Island

CITY OF SOUTH PADRE ISLAND

By:

Mayor

Date:

APPROVED:

City Manager

Date:

City Attorney

Date:
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EXHIBIT A

INSERT APPROPRIATE DAVIS BACON WAGE RATES

Copy and paste the following notes to the end of the DB wage rates for Building Construction or

Heavy/Highway Construction.

1.

Payment greater than prevailing wage rate as listed within this document not prohibited per Texas
Government Code, Chapter 2258, Prevailing Wage Rates, Subchapter A. General Provisions.

Not less than the following hourly rates shall be paid for the various classifications of work required
by this project. Workers in classifications where rates are not identified shall be paid not less
than the general prevailing rate of "laborer" for the various classifications of work therein listed.

The hourly rate for legal holiday and overtime work shall not be less than one and one-half (1 &
1/2) times the base hourly rate.

The rates listed are journeyman rates. Helpers may be used on the project and may be
compensated at a rate determined mutually by the worker and employer, commensurate with the
experience and skill of the worker but not at a rate less than 60% of the journeyman's wage as
shown. Apprentices (enrolled in a federally certified apprentice program) may be used at the
percentage rates of the journeyman scale stipulated in their apprenticeship agreement. At no time
shall a journeyman supervise more than two (2) apprentices or helpers. All apprentices or helpers
shall be under the direct supervision of a journeyman working as a crew.

Building construction wage rates shall be paid to all workers except those workers engaged in site
work and construction beyond five feet of buildings.
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EXHIBIT B

INSURANCE REQUIREMENTS

During the term of this Agreement Contractor’s insurance policies shall meet the following

requirements:

Standard Insurance Policies Required:

Commercial General Liability

Business Automobile Liability

Umbrella / Excess Liability — required for contract amounts exceeding $1,000,000
Workers' Compensation

Builder’s Risk — provides coverage for contractor’s labor and materials for a project
during construction that involves a structure such as a building or garage. builder’s
risk policy shall be written on “all risks” form.

General Requirements Applicable to All Policies:

A.

Only Insurance Carriers licensed and admitted to do business in the State of Texas
will be accepted.

Deductibles shall be listed on the Certificate of Insurance and are acceptable only
on a per occurrence basis for property damage only.

"Claims Made" policies are not accepted.

Each insurance policy shall be endorsed to state that coverage shall not be
suspended, voided, canceled, reduced in coverage or in limits except after thirty
(30) days prior written notice by certified mail, return receipt requested, has been
given to the City of South Padre Island.

Upon request, certified copies of all insurance policies shall be furnished to the
City of South Padre Island.

The City of South Padre Island, its officials, employees and volunteers, are to be
named as “Additional Insured” to the Commercial General, Umbrella and Business
Automobile Liability policies. The coverage shall contain no special limitations on
the scope of protection afforded to the City, its officials, employees or volunteers.

Commercial General Liability

A.

General Liability insurance shall be written by a carrier with a “A:VIII” or better
rating in accordance with the current Best Key Rating Guide.

Limit of $1,000,000.00 per occurrence for bodily injury and property damage with
an annual aggregate limit of $2,000,000.00 which limits shall be endorsed to be
per Project.

Coverage shall be at least as broad as ISO form GC 00 01.
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VI.

VII.

D. No coverage shall be excluded from the standard policy without notification of
individual exclusions being attached for review and acceptance.

E. The coverage shall include but not be limited to the following:
premises/operations with separate aggregate; independent contracts;
products/completed operations; contractual liability (insuring the indemnity
provided herein) Host Liquor Liability, Personal & Advertising Liability; and
Explosion, Collapse, and Underground coverage.

Business Automobile Liability

A Business Automobile Liability insurance shall be written by a carrier with a “A:VIII”
or better rating in accordance with the current Best Key Rating Guide.

B. Minimum Combined Single Limit of $1,000,000.00 per occurrence for bodily injury
and property damage.

C. Coverage shall be at least as broad as Insurance Service’s Office Number CA 00 01.

D. The Business Auto Policy must show Symbol 1 in the Covered Autos Portion of the
liability section in Item 2 of the declarations page.

E. The coverage shall include owned autos, leased or rented autos, non-owned
autos, any autos and hired autos.

F. Pollution Liability coverage shall be provided by endorsement MCS-90, with a limit
of $1,000,000.00.

Excess Liability

Umbrella form excess liability coverage following the form of the underlying coverage
with a minimum limit of $5,000,000.00 or the total value of the contract, whichever is
greater, per occurrence/aggregate when combined with the lowest primary liability
coverage, is required for contracts exceeding $1,000,000 in total value.

Those policies set forth in Paragraphs Ill, IV, and V shall contain an endorsement naming
the City as Additional Insured and further providing that the Contractor’s policies are
primary to any self-insurance or insurance policies procured by the City. The additional
insured endorsement shall be in a form at least as broad as ISO form GC 2026. Waiver of
subrogation in a form at least as broad as ISO form 2404 shall be provided in favor of the
City on all policies obtained by the Contractor in compliance with the terms of this
Agreement. Contractor shall be responsible for all deductibles which may exist on any
policies obtained in compliance with the terms of this Agreement. All coverage for
subcontractors shall be subject to the requirements stated herein. All Certificates of
Insurance and endorsements shall be furnished to the City’s Representative at the time
of execution of this Agreement, attached hereto as Exhibit D, and approved by the City
before work commences.

Workers Compensation Insurance

A Pursuant to the requirements set forth in Title 28, Section 110.110 of the Texas
Administrative Code, all employees of the Contractor, all employees of any and all
subcontractors, and all other persons providing services on the Project must be
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covered by a workers compensation insurance policy: either directly through their
employer’s policy (the Contractor’s or subcontractor’s policy) or through an
executed coverage agreement on an approved Texas Department of Insurance
Division of Workers Compensation (DWC) form. Accordingly, if a subcontractor
does not have his or her own policy and a coverage agreement is used, contractors
and subcontractors must use that portion of the form whereby the hiring
contractor agrees to provide coverage to the employees of the subcontractor. The
portion of the form that would otherwise allow them not to provide coverage for
the employees of an independent contractor may not be used.

Workers compensation insurance shall include the following terms:

1. Employer’s Liability minimum limits of $1,000,000.00 for each
accident/each disease/each employee are required.

2. “Texas Waiver of Our Right to Recover From Others Endorsement, WC 42
03 04” shall be included in this policy.

3. Texas must appear in Item 3A of the Workers Compensation coverage or
Iltem 3C must contain the following: All States except those listed in Item
3A and the States of NV, ND, OH, WA, WV, and WY.

Pursuant to the explicit terms of Title 28, Section 110.110(c) (7) of the Texas
Administrative Code, the bid specifications, this Agreement, and all subcontracts
on this Project must include the following terms and conditions in the following
language, without any additional words or changes, except those required to
accommodate the specific document in which they are contained or to impose
stricter standards of documentation:

“A. Definitions:

Certificate of coverage (“certificate”) — An original certificate of insurance, a
certificate of authority to self-insure issued by the Division of Workers
Compensation, or a coverage agreement (DWC-81, DWC-83, or DWC(C-84), showing
statutory workers’ compensation insurance coverage for the person's or entity's
employees providing services on a project, for the duration of the project.

Duration of the project - includes the time from the beginning of the work on the
project until the Contractor’s/person’s work on the project has been completed
and accepted by the governmental entity.

Persons providing services on the project (“subcontractors” in § 406.096 [of the
Texas Labor Code]) - includes all persons or entities performing all or part of the
services the Contractor has undertaken to perform on the project, regardless of
whether that person contracted directly with the Contractor and regardless of
whether that person has employees.  This includes, without limitation,
independent Contractors, subcontractors, leasing companies, motor carriers,
owner-operators, employees of any such entity, or employees of any entity which
furnishes persons to provide services on the project. “Services” include, without
limitation, providing, hauling, or delivering equipment or materials, or providing
labor, transportation, or other service related to a project. “Services” does not
include activities unrelated to the project, such as food/beverage vendors, office
supply deliveries, and delivery of portable toilets.
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The Contractor shall provide coverage, based on proper reporting of classification
codes and payroll amounts and filing of any coverage agreements, that meets the
statutory requirements of Texas Labor Code, Section 401.011(44) for all employees
of the Contractor providing services on the project, for the duration of the project.

The Contractor must provide a certificate of coverage to the governmental entity
prior to being awarded the contract.

If the coverage period shown on the Contractor’s current certificate of coverage
ends during the duration of the project, the Contractor must, prior to the end of
the coverage period, file a new certificate of coverage with the governmental
entity showing that coverage has been extended.

The Contractor shall obtain from each person providing services on a project, and
provide to the governmental entity:

(1) a certificate of coverage, prior to that person beginning work on the
project, so the governmental entity will have on file certificates of coverage
showing coverage for all persons providing services on the project; and

(2) no later than seven calendar days after receipt by the Contractor, a new
certificate of coverage showing extension of coverage, if the coverage
period shown on the current certificate of coverage ends during the
duration of the project.

The Contractor shall retain all required certificates of coverage for the duration of
the project and for one year thereafter.

The Contractor shall notify the governmental entity in writing by certified mail or
personal delivery, within 10 calendar days after the Contractor knew or should
have known, or any change that materially affects the provision of coverage of any
person providing services on the project.

The Contractor shall post on each project site a notice, in the text, form and
manner prescribed by the Division of Workers Compensation, informing all persons
providing services on the project that they are required to be covered, and stating
how a person may verify coverage and report lack of coverage.

The Contractor shall contractually require each person with whom it contracts to
provide services on a project, to:

(1) provide coverage, based on proper reporting of classification codes and
payroll amounts and filing of any coverage agreements, that meets the
statutory requirements of Texas Labor Code, Section 401.011(44) for all of
its employees providing services on the project, for the duration of the
project;

(2) provide to the Contractor, prior to that person beginning work on the
project, a certificate of coverage showing that coverage is being provided
for all employees of the person providing services on the project, for the
duration of the project;

(3) provide the Contractor, prior to the end of the coverage period, a new
certificate of coverage showing extension of coverage, if the coverage
period shown on the current certificate of coverage ends during the
duration of the project;
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VI,

(4) obtain from each other person with whom it contracts, and provide to the
Contractor:

(a) A certificate of coverage, prior to the other person beginning work
on the project; and

(b) A new certificate of coverage showing extension of coverage, prior
to the end of the coverage period, if the coverage period shown on
the current certificate of coverage ends during the duration of the
project;

(5) retain all required certificates of coverage on file for the duration of the
project and for one year thereafter;

(6) notify the governmental entity in writing by certified mail or personal
delivery, within 10 calendar days after the person knew or should have
known, of any change that materially affects the provision of coverage of
any person providing services on the project; and

(7) Contractually require each person with whom it contracts to perform as
required by paragraphs (a) - (g), with the certificates of coverage to be
provided to the person for whom they are providing services.

By signing this contract, or providing, or causing to be provided a certificate of
coverage, the Contractor is representing to the governmental entity that all
employees of the Contractor who will provide services on the project will be
covered by workers’ compensation coverage for the duration of the project; that
the coverage will be based on proper reporting of classification codes and payroll
amounts; and that all coverage agreements will be filed with the appropriate
insurance carrier or, in the case of a self-insured, with the Commission’s Division
of Self-Insurance Regulation. Providing false or misleading information may
subject the Contractor to administrative penalties, criminal penalties, civil penal-
ties, or other civil actions.

The Contractor’s failure to comply with any of these provisions is a breach of
contract by the Contractor that entitles the governmental entity to declare the
contract void if the Contractor does not remedy the breach within ten calendar
days after receipt of notice of breach from the governmental entity.”

Certificates of Insurance shall be prepared and executed by the insurance company or its
authorized agent, and shall contain the following provisions and warranties:

A.
B.

The company is licensed and admitted to do business in the State of Texas.

The insurance policies provided by the insurance company are underwritten on
forms that have been provided by the Texas State Board of Insurance or ISO.

All endorsements and insurance coverages according to requirements and
instructions contained herein.

The form of the notice of cancellation, termination, or change in coverage
provisions to the City of South Padre Island.

Original endorsements affecting coverage required by this section shall be
furnished with the certificates of insurance.
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EXHIBIT C

PERFORMANCE AND PAYMENT BONDS
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PERFORMANCE BOND Project

No.
THE STATE OF TEXAS §
§ KNOW ALL MEN BY THESE PRESENTS:
THE COUNTY OF CAMERON §
THAT WE, , as Principal, hereinafter called
“Contractor” and the other subscriber hereto , as

Surety, do hereby acknowledge ourselves to be held and firmly bound to the City of South Padre
Island, a municipal corporation, in the sum of (S ) for the payment

of which sum, well and truly to be made to the City of South Padre Island and its successors, the
said Contractor and Surety do bind themselves, their heirs, executors, administrators, successors,
and assigns, jointly and severally.

THE CONDITIONS OF THIS OBLIGATION ARE SUCH THAT:

WHEREAS, the Contractor has on or about this day executed a Contract in writing with
the City of South Padre Island for

all of such work to be done as set out in full in said Contract Documents therein
referred to and adopted by the City Council, all of which are made a part of this instrument as
fully and completely as if set out in full herein.

NOW THEREFORE, if the said Contractor shall faithfully and strictly perform Contract in
all its terms, provisions, and stipulations in accordance with its true meaning and effect, and in
accordance with the Contract Documents referred to therein and shall comply strictly with each
and every provision of the Contract, including all warranties and indemnities therein and with
this bond, then this obligation shall become null and void and shall have no further force and
effect; otherwise the same is to remain in full force and effect.
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It is further understood and agreed that the Surety does hereby relieve the City of South Padre
Island or its representatives from the exercise of any diligence whatever in securing compliance on the
part of the Contractor with the terms of the Contract, including the making of payments thereunder and,
having fully considered its Principal’s competence to perform the Contract in the underwriting of this
Performance Bond, the Surety hereby waives any notice to it of any default, or delay by the Contractor in
the performance of his Contract and agrees that it, the Surety, shall be bound to take notice of and shall
be held to have knowledge of all acts or omissions of the Contractor in all matters pertaining to the
Contract. The Surety understands and agrees that the provision in the Contract that the City of South
Padre Island shall retain certain amounts due the Contractor until the expiration of thirty days from the
acceptance of the Work is intended for the City’s benefit, and the City of South Padre Island shall have the
right to pay or withhold such retained amounts or any other amount owing under the Contract without
changing or affecting the liability of the Surety hereon in any degree.

It is further expressly agreed by Surety that the City of South Padre Island or its representatives
are at liberty at any time, without notice to the Surety, to make any change in the Contract Documents
and in the Work to be done thereunder, as provided in the Contract, and in the terms and conditions
thereof, or to make any change in, addition to, or deduction from the work to be done thereunder; and
that such changes, if made, shall not in any way vitiate the obligation in this bond and undertaking or
release the Surety therefrom.

It is further expressly agreed and understood that the Contractor and Surety will fully indemnify
and hold harmless the City of South Padre Island from any liability, loss, cost, expense, or damage arising
out of or in connection with the work done by the Contractor under the Contract. In the event that the
City of South Padre Island shall bring any suit or other proceeding at law on the Contract or this bond or
both, the Contractor and Surety agree to pay to the City the actual amounts of attorneys’ fees incurred
by the city in connection with such suit.

This bond and all obligations created hereunder shall be performable in Cameron County, Texas.
This bond is given in compliance with the provisions of Chapter 2253 of the Texas Government Code, as
amended, which is incorporated herein by this reference. However, all of the express provisions hereof
shall be applicable whether or not within the scope of said statute.

Notices required or permitted hereunder shall be in writing and shall be deemed delivered when
actually received or, if earlier, on the third day following deposit in a United State Postal Service post office
or receptacle, with proper postage affixed (certified mail, return receipt requested), addressed to the
respective other party at the address prescribed in the Contract Documents, or at such other address as
the receiving party may hereafter prescribe by written notice to the sending party.
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IN WITNESS THEREOF, the said Contractor and Surety have signed and sealed this instrument on
the respective dates written below their signatures and have attached current Power of Attorney.

ATTEST and SEAL: (if a corporation)

WITNESS: (if not a corporation)

(Name of Contractor)

By:

Name:
Title:

Date:

(Full Name of Surety)

(Address of Surety for Notice)

By:

Name:

Title:

Date:

THE FOREGOING BOND IS ACCEPTED
ON BEHALF OF

THE CITY OF SOUTH PADRE ISLAND,
TEXAS:

By:

Name:

Title:

Date:
ATTEST/WITNESS (SEAL)
By:

Name:

Title:

Date:
REVIEWED:

City Attorney’s Office

City Manager

NOTE: Date of bonds must be equal to or after the date of execution by City.
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TEXAS STATUTORY PAYMENT BOND Project No.

THE STATE OF TEXAS §
§ KNOW ALL MEN BY THESE PRESENTS:

THE COUNTY OF CAMERON §
THAT WE, , as Principal, hereinafter called
“Principal” and the other subscriber hereto , a
corporation organized and existing under the laws of the State of , licensed to

business in the State of Texas and admitted to write bonds, as Surety, herein after called “Surety”,
do hereby acknowledge ourselves to be held and firmly bound to the City of South Padre Island,
a municipal corporation, in the sum of (S ) for payment whereof,

the said Principal and Surety bind themselves, and their heirs, administrators, executors,
successors and assigns jointly and severally.

THE CONDITIONS OF THIS OBLIGATION ARE SUCH THAT:

WHEREAS, Principal has entered into a certain contract with the City of South Padre
Island, dated the day of , 200, for

, which contract is hereby referred to and made a part hereof as fully and to the
same extent as if copied at length herein.

NOW THEREFORE, the condition of this obligation is such that if Principal shall pay all
claimants supplying labor and material to him or a subcontractor in the prosecution of the work
provided for in said contract, then, this obligation shall be null and void; otherwise to remain in
full force and effect;
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PROVIDED, HOWEVER, that this bond is executed pursuant to the provisions of Chapter
2253 of the Texas Government Code and all liabilities on this bond shall be determined in
accordance with the provisions, conditions and limitations of said Code to the same extent as if
it were copied at length herein.

IN WITNESS THEREOF, the said Principal and Surety have signed and sealed this instrument on
the respective dates written below their signatures.

City of South Padre Island
ITB #: 08-79-05624 for Historical Museum of South Padre Island Renovation Invitation to bid for Construction
Services 62|Page



ATTEST and SEAL: (if a corporation)

(Name of Contractor)

WITNESS: (if not a corporation)

By: By:
Name: Name:
Title: Title:
Date: Date:
ATTEST/WITNESS (SEAL)
(Full Name of Surety)
By:
Name: (Address of Surety for Notice)
Title:
Date:
By:
Name:
Title:
Date:
REVIEWED: THE FOREGOING BOND IS ACCEPTED
ON BEHALF OF
THE CITY OF SOUTH PADRE ISLAND,
TEXAS:
City Attorney’s Office City Manager

NOTE: Date of bonds must be equal to or after the date of execution by City.
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EXHIBIT D

CERTIFICATES OF INSURANCE AND ENDORSEMENTS
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EXHIBIT E

Technical Specifications and Plans
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GENERAL NOTES:

o o
1. Contractor and major subcontractors shall familiarize themselves with the construction site and verify locations of all utilities prior
to commencing construction.
. The Contractor shall verify all conditions and dimensions at job site prior to commencing work and report any discrepancies to the
Architect. In addition, Contractor shall review carefully all conditions and systems and familiarize himself with all aspects of the

required work for a complete installation. Including all demolition required to complete the Project. All deviation or changes
necessary to achieve the installations shown shall be called to the attention of the Architect or owner prior to submitting final price
to make necessary adjustments so as to avoid any extra costs during construction.

3. Contractor shall at all times keep premises free free from accumulation of demolition debris, waste materials or rubbish caused by
his operation and shall remove no less than weekly all debris from and about the project. All waste shall be separated by type of

material for recycling.
LANDRY ARCHITECTURE LLC O Out I‘e S n 4. bAII Imatle_rials art1d work shall conform to all governing codes, regulations and agencies. No work shall be concealed until approved
: l, : l y local inspectors.

5. Contractor shall install and provide all safety barriers during construction as necessary to protect the public from injury and/or
1618 St. Charles Ave. access to the building.
New Orleans LA 70130 6. go npt scak_a drawings_. I_f dimensions_are in quegtion the_ Contractor shall be solely responsible for obtaining clarification from the
rchitect prior to continuing construction of area in question.
tel. 504..528.9611 7.  Perimeter dimensions are to be from face of stud and or concrete or grid line to face of studs, face of CMU , unless otherwise
noted.
fax' 504' 528 -9613 8. All rated partitions shall be tightly sealed to the underside of structure. Integrity of two-hour rated Conc. walls, partitions and / or
smoke partitions shall be maintained at corners and at intersections to other partition or wall types.
o3 ¥ 9. Unless otherwise noted or detailed all pipe chase walls with a thickness greater than 4 inches are to be constructed of 6" metal
.landryarch. et ' Le - studs with one layer of 5/8" type X drywall on both sides. Provide metal or drywall cross braces as required to maintain the
- b required fire rating of the construction. Hold chase walls to minimum dimensions. Vertical piping located within the stud space of
(# > partitions shall be completely enclosed with full-thickness of drywall on each side of stud.
10. Recesses for electrical panels, fire extinguisher cabinets, annunciator boxes, etc., located in rated partitions shall be faced with
drywall to create a five-sided enclosure as required to retain rating of wall.
: 11.  Joints occurring in rated drywall partitions shall be staggered both horizontally and vertically.
12.  All walls and floor openings shall be fire-stopped with an approved non-combustible material mechanically fastened in-place to
- provide an effective and approved fire stop. Opening in slabs and partitions for conduit, piping and other items shall be filled with
b an approved non-combustible material to provide an approved seal to prohibit the passage of fire or smoke.
> . & 13.  Provide wood studs behind sinks, and where noted or otherwise required to conceal piping and other items occurring within
' o : partitions.
» . , 4 > *ﬁ- 14.  The Contractor and subcontractors are to familiarize themselves with the following abbreviations and the standard abbreviations
: which are used in this set of drawings:
- 15.  Concrete masonry unit walls shall receive one layer of 5/ 8" type X gypsum board on 1.5" x 1.5” wood-studs at typically 16" O.C. where
, P - : & scheduled to receive finishes. Furring and gypsum board may terminate 4" above the finished ceiling.
* - 16.  All construction must be accessible to the physically handicapped meeting the specifications adopted by the American National
. Standards Institute in its publication ANSI A117.1, "Making Buildings and Facilities Accessible to and Usable by Physically
Handicapped People," the current edition and with the "Americans with Disabilities Act" current edition and the Texas Accessibility

M L d . / ; . . Standards current edition (The more stringent shall govern).
O O re a n ‘ 17.  Any request for consideration by the Architect of substitutions of specified materials or products called for or shown on the
} drawings or in the specifications, shall be submitted to the Architect in writing for a written approval by the Architect, shall be

B S u rveyl n g L LC Vs received at the Architect's office ten (10) business days prior to the specified bid. Any bid based upon or containing an
I unapproved product or material substitution may be disallowed.
18.  Contractor shall not substitute materials, products or equipment unless such substitution has been "specifically approved in
writing" for this work by the Architect.

N

1

14216 Palis Drive, La Feria, TX 78559

(956)245-0988 TBPLS Firm No. 10194186 19. Where thg phrase "or equal” or "as appr.oved by the Architect" occurs in the_ Contract Documen_t§, Contractor shgll nqt_ assume
(956)245-4651 TBPE Firm No. 19190 that materials, prgducts or equment will be approved as equ.al urlless the item has_begn specifically approved in writing for this
~ ) work by the Architect. The decision of the Architect shall be final in relation to substitutions.
5 \/ : 20. Dimensions, alignments, details and floor plan dimensions shown on these documents are based upon an assumed
w, - aad manufacturer's standard details. If a manufacturer is substituted and/or "approved as equal” by the Architect as specified in the
W, 4 "bidding requirements"”; then it will be the responsibility of the General Contractor to re-coordinate the dimensional and detail

requirements of the substituted manufacturer to the requirements of this Project and/or to engage the Architect to revise and
re-coordinate the contract documents as may be required.

— PLAN REVIEW DATA:

HISTORICAL MUSEUM
of
SOUTH PADRE ISLAND

Project Location:
The Project is located on South Padre Island at 610 Padre Blvd.

Mendoza Engineering, PLLC

Project Description:
The Project is a historical museum, created by The South Padre Island Historical Foundation, which is dedicated to the history of South
Padre Island. The Project will consist of a main open gallery with two wings (north and south) that will display historical artifacts and
exhibits. The rear of the building consists of a men’s and women'’s restrooms, a maintenance/storage room, a Traveling gallery (which
will display traveling exhibits), an office and ac and storage rooms.
The building footprint exists in a building owned by the City of South Padre. The design includes demolishing the interior of the building,
adding to the height of the existing exterior CMU walls and building a structure that honors the design of original lighthouse located on
South Padre Island.

6316 N. 10th Street, Suite 101, Bldg. A :
McAllen, TX 78504 i | — :
tel: 956.631.4906 )
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The Project is fully sprinklered and meets all current Life Safety requirements.

The Project meets 150 mile an hour-winds. The windows and storefront meet the current IBC and TDI impact glass requirements. All
exterior wall construction on the ground floor is CMU construction with stucco finish And the Tower is constructed of wood framing and
Hardie board finish.

Occupancy Group and Loads:
This project is classified as a mixed Occupancy A3 Assembly — Museum (Section 303.4), part of which is a B2.
The three small entry and adjacent galleries (north and south) have an occupant load of 86 (A3) (2,589sq.ft./30)
The Traveling Wing in the rear has an occupant load of 15, so is considered Occupancy Group B2 (because less than 50 occupants).

Notwithstanding the mixed occupancy because of the small footprint and fully sprinklered building.The spaces are not required to have
S D L LI T I D N S rated walls or doors between the spaces.

E N G | N E E Rl N G Applicable Codes and Standards:

2018 International Building Code

MECHANICAL, ELECTRICAL, PLUMBING ENGINEERS 2018 International Fire Code
600 E. BEAUMONT AVE. SUITE 2 McALLEN, TX 78501 (956) 664-2727 2018 International Mechanical Code
TEXAS BOARD OF PROFESSIONAL ENGINEERS REGISTRATION # F-9748 2018 International Plumbing Code

2017 National Electrical Code

2016 NFPA13 for Sprinkler System

All construction must be accessible to the physically handicapped meeting the specifications adopted by the American National
Standards Institute in its publication ANSI A117.1, "Making Buildings and Facilities Accessible to and Usable by Physically Handicapped
People," the current edition and with the "Americans with Disabilities Act," (2010) and the Texas Accessibility Standards, (2012) (The
more stringent requirement shall govern).

Design Build Installation
The South Padre Island Museum has constructed a Display cabinet with lighting that the Contractor shall use as the model for the 20 Display
Cabinets that are part of this Project. The Display cabinet was made by Alfred Garcia Cabinets 956.371.1016.

Contractor shall provide an allowance for the 4 pendant lights-one in each of the galleries. $2,500 for the main gallery and $1,500 for each of
the other 3 galleries.

The Contractor shall provide an Automatic Sprinkler System for the Project per the National Fire Protection Association 13. This is a
design-build item.

Contractor shall submit Shop Drawings, Material Submittals, and Samples for the following items, systems, and or building component. All
building materials and systems must meet 150 mph winds:

Permit Set INDEX OF DRAWINGS e ot o s st

. Doors and Windows.
Architectural Civil Structural MEP . The lantern aluminum structure, including windows and copper roofing.
. Stucco System.
1.1 Site Plan C1.0  Demolition Plan S1 General Notes & Foundation Details DM1  Demo - Mechanical Floor Plan . Fiberglass Shutters-Sea Shutters-Destin FLA.
l I l I S 2.1 Floor Plan C2.0  Dimension Control Plan S2 Foundation Plan DE1 Demo - Electrical Lighting Floor Plan . BASF 4-step Stucco system on CMU: 1. Stucco base coat and bonding, 2. stucco leveling skim coat, 3. stucco prime, 4, fine finish
, 4.1 Exterior Elevations C3.0  Erosion Control Plan S3 Framing Plans DE2  Demo - Electrical Lighting Floor Plan acryllc.: to achieve the.smoothes.t finish POSSIbIe'
. . . Standing Seam Aluminum Roofing_White color.
4.2 Exterior Elevations C4.0  Paving & Grading Plan S4 Framing Details DP1 Demo - Plumbing Floor Plan . Hardie-Board siding, trim and accessories.
5.1 Building Sections C4.1  Grading Details M1 Mechanical Floor Plan . Fl_oor tile. . o
52 Building Sections C5.0  Utility Plan M2 Mechanical Schedules ) Display Cab!nets with lighting.
] . Street and sidewalk pavers.
53 Wall Sections C5.1  Water Details M3 Mechanical Details . Vinyl fencing and posts.
54 Roof Details C52  Sewer Details El Electrical Lighting Floor Plan *  Lighting _
7.1 Exterior Door Details E2 Electrical Lighting Floor Plan ) Wall and Ceiling Registers for the HVAC
7.2 Interior Door Details E3 Electrical Schedules and Details
9.1 Reflected Ceiling Plan P1 Plumbing Floor Plan

P2 Plumbing Schedule & Details

August 24, 2023
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Fencing shall be:

Hartford Vinyl Picket Fencing

5'-0" H where noted as " Tall Property Fence"

4'-0" H for 10'-0" transition to shorter fencing.

3'-0" where noted as "Short Property Fence"

Provide all accessories as needed for a complete fencing system.

Follow Manufacturer's Installation Guide

https://www.weatherables.com/products/vinyl-fencing/vinyl-picket-fencing/Hartford/5.html#selectpanel

|:| dumpster

8" x 7'-4" high CMU
dumpster enclosure
with bollards + gates

ADA
parking
spot +
access

aisle

Yu

m Proposed Site Plan

LANDRY ARCHITECTURE LLC

1618 St. Charles Ave.
New Orleans LA 70130
tel. 504..528.9611

fax. 504.528.9613

www.landryarch.com
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SINGLE-PLY: TPO & PVC

EVERGUARD® WALKWAY PAD CUT FROM WALKWAY ROLL

ROUND CORNERS

REINFORCED EVERGUARD® MEMBRANE

\ MULTIPLE LAYERS OF ENERGYGUARD" ROOF INSULATION

ROOF DECK / SUBSTRATE

1. REMEMBER, DO NOT CROSS SEAMS WITH WALKWAY PADS 6" (152 mm) OFF EACH SEAM.

2. HEAT-WELD EDGE OF WALKWAY PADS CONTINUOUSLY.
3. REQUIRED AT ALL ROOF ACCESS POINTS.

HEAT-WELDED AREA 2"
(52 mm) CONTINUOUSLY
AROUND PERIMETER

HEAT-WELDED WALKWAY PADS

LEGEND

DRAWING # THIS DETAIL APPLIES TO:

ISSUE / REVISION DATE

SCALE

EEEIE whvoway paos

ALL SYSTEMS

150

8/24/20

N.T.S.

[ REINFORCED EVERGUARD® MEMBRANE

GAF o 1 Campus Drive Parsippany, NJ 07054 e www.gaf.com e technicalservices@gaf.com e 800-766-3411

SINGLE-PLY: TPO & PVC

REFER TO PARAPET
AND WALL DETAIL
FOR TERMINATION

REINFORCED
EVERGUARD® MEMBRANE

)

1. FLASHINGS MAY BE ADHERED OR INSTALLED DRY. SEE SPEC FOR DIRECTIONS.
2. KEEP FASTENERS BACK FROM CORNER 6" (152 mm) MAX. IN BOTH HORIZONTAL AND VERTICAL

APPLICATIONS.

— EVERGUARD®
PREFORMED
L CORNER

)

-

ALTERNATE
WALL/CURB ATTACHMENT

OUTSIDE CORNER REINFORCEMENT
- PREFORMED CORNER DETAIL

LEGEND

DRAWING # THIS DETAIL APPLIES TO:

ISSUE / REVISION DATE

SCALE

[ ] HEAT-WELDED

329A ALL SYSTEMS

8/24/20

N.T.S.

GAF o 1 Campus Drive Parsippany, NJ 07054 e www.gaf.com e technicalservices@gaf.com e 800-766-3411

Historical Museum, 610 Padre Blvd, South Padre Island, TX 78597
SPECIFICATION: TMANI60

SINGLE-PLY: TPO & PVC

FLEXSEAL"™ CAULK GRADE
SEALANT

DRILL-TEC™ TERMINATION
BAR FASTENED 12" (305 mm)
0.C. W/ DRILL-TEC™
FASTENERS AND
SEALING WASHERS

EVERGUARD®
WATER BLOCK OR
FLEXSEAL™ CAULK
GRADE SEALANT

o’

KX
IR
oo
SRR

2%
oS
o208

DRILL-TEC" PLATES
& FASTENERS 12"
(305 mm) O.C.

(6" [152 mm] O.C.
FOR BALLASTED
SYSTEMS)

XXX
XXX
(KRR

%
%
X

5
X
KRR

)%

WOOD NAILER, 2" (50.8
mm) x 4" (102 mm) MIN.
WIDE SECURED TO
DECK (OPTIONAL)

FLASHING KEY

- 30" - 66" (762 mm -1.68 m)
REQUIRES BONDING ADHESIVE

- UP TO 30" (762 mm) DRY HUNG

CAULKING BY OTHERS

ALTERNATE BASE

‘\\,v

ROOF DECK/SUBSTRATE

REGLET OR SURFACE-MOUNT
COUNTERFLASHING BY OTHERS

REINFORCED EVERGUARD®
MEMBRANE

MULTIPLE LAYERS OF
ENERGYGUARD" ROOF
INSULATION

SYSTEMS ONLY.
2. EXISTING REGLET IS ACCEPTABLE IF METAL IS IN GOOD CONDITION.

SURFACE-MOUNTED TERMINATION TO BE EFFECTIVE.

REFER TO EVERGUARD® DETAILS 307 %

1. FOR INSULATION THICKNESS GREATER THAN 8” (203 mm), A COVER BOARD IS REQUIRED ON MECHANICALLY FASTENED

3. IF EVERGUARD® FREEDOM MEMBRANE IS USED, BONDING ADHESIVE IS NOT NEEDED AND WALL MUST BE PRIMED.
4. EXPOSED WALLS/CURBS MUST BE WATERPROOFED AND MAINTAINED ABOVE THE BASE FLASHING IN ORDER FOR ANY

WALL FLASHING WITH COUNTERFLASHING

LEGEND

3 3 HEAT-WELDED

DRAWING #

THIS DETAIL APPLIES TO:

ISSUE / REVISION DATE

SCALE

301A

ALL SYSTEMS

8/17/20

RETIT™ EVERGUARD BONDING ADHESIVE
N.T.S.

GAF o 1 Campus Drive Parsippany, NJ 07054 e www.gaf.com e technicalservices@gaf.com e 800-766-3411

SINGLE-PLY: TPO & PVC

REINFORCED
EVERGUARD®
MEMBRANE i

N

SYSTEMS ONLY.

EVERGUARD® PREFORMED
UNIVERSAL CORNER -
HEAT-WELDED

CORNER-WELD OR
HEAT-WELD
MEMBRANE PIECE
TO MEMBRANE
FLASHING

DRILL-TEC™ PLATES & FASTENERS
12" (305mm) O.C. (6" [152mm] O.C.
FOR BALLASTED SYSTEMS)

MULTIPLE LAYERS OF

ENERGYGUARD™
ROOF INSULATION

ROOF DECK/SUBSTRATE

2. 25 YEAR GUARANTEES AND ABOVE MUST USE EXTREME ACCESSORIES
3. FLASHINGS MAY BE ADHERED OR INSTALLED DRY. REFER TO 300 SERIES.
4. INSIDE CORNERS MAY ALSO BE FIELD-FABRICATED USING UNREINFORCED MEMBRANE.

1. FOR INSULATION THICKNESS GREATER THAN 8" (203 mm), A COVER BOARD IS REQUIRED ON MECHANICALLY ATTACHED

INSIDE CORNER REINFORCMENT
- PREFORMED UNIVERSAL CORNER

LEGEND

DRAWING #

THIS DETAIL APPLIES TO:

ISSUE / REVISION DATE

SCALE [ ] HEAT-WELDED

327A

ALL SYSTEM

S 8/24/20

N.T.S.

GAF o 1 Campus Drive Parsippany, NJ 07054 e www.gaf.com e technicalservices@gaf.com e 800-766-3411

QUO-88321-1JRXV4 -1
8/8/2023
Page 1 of 1

COMPONENT TYPE REQUIRED ATTACHMENT RATE OF APPLICATION
DECK Steel 33 ksi 22.0 gauge Per Code N/A
Dens Deck® Roof Board, 900 psi
INSULATION 1 ASTM C1177 1 layer Loose laid Per GAF requirements
Size: 1/2", 4' x 8' LTTR: 0.56
Ege;ijuard Tapered Polyiso Insulation, Simultaneously fastened
Tapered, per with: Field: 5 Fasteners per 4' x 4' board
ASTM C1289 Th 11, Cl 1, Grade 2 . ) o
INSULATION 2 Size: 4' x 4' 1/23,);0 o ass rade plans - see Drill-Tec™ #12 Fastener Perimeter: 5 Fasteners per 4' x 4' board
: ! P note below Drill-Tec™ 3" Standard Steel Corner: 5 Fasteners per 4' x 4' board
Total LTTR: 0.6 Plate
Fastened with:
SINGLE PLY EverGuard® TPO 60 mil White Drill-Tec™ XHD (#15) 10' sheets fastened 6” o.c. in the 6” laps and sealed with a 1.5”
MEMBRANE ASTM D6878 1ply Fastener heat weld. Half sheets are required at the perimeter, see
Size: 10ft SRI: 94 Drill-Tec™ 2 3/8 in. Barbed Perimeter Half Sheet Table in Spec Manual.
XHD Plate
Applied at a total rate of 10 squares (1,000 sq. ft.) per canister
equally to both the substrate and the underside of the
® . . )
FLASHING EverGuard® TPO 60 mil White EverGuard® TPO Quick membrane. Membrane must be mechanically fastened along
MEMBRANE ASTM D6878 1ply Soray Adhesive the base of the wall and also along the top of the wall. A layer
SRI: 94 pray of HD Iso, Dens Deck Prime or Securock Gypsum Fiber may be
attached to the wall prior to installing flashing membrane if
required.
© Di ™
GUARANTEE EverGuard® Diamond Pledge™ NDL Roof 20 years Guarantee fee applicable
Guarantee
Applicable Codes and Testing Information
Agency VALUE REPORT # PAGE # SYSTEM #
FBC -52.5 psf (105 psf) FL5293-R55 page 86 of 156 S-572

/1" Roof Details

This system shall be installed by a GAF Master or Master Select Contractor.

All GAF and EverGuard® accessories shall be used where applicable. GAF Perimeter Edge Metal shall be used where conditions exist.

average R-value for this project.

SINGLE-PLY: TPO & PVC

—

FLASHING KEY

- 30" - 66" (762 mm -1.68 m)

REQUIRES BONDING ADHESIVE

- UP TO 30" (762 mm) DRY HUNG

METAL COPING CAP BY OTHERS
(SEE NOTE 1)

( DRILL-TEC" PLATES & FASTENERS 12"

(305 mm) O.C. (6" [152 mm] O.C. FOR

ALTERNATE BASE

BALLASTED SYSTEMS)

REINFORCED EVERGUARD®
MEMBRANE

MULTIPLE LAYERS OF
ENERGYGUARD™
ROOF INSULATION

ROOF DECK/SUBSTRATE

WOOD NAILER, 2" (50.8 mm) x 4"
(102 mm) MIN. WIDE SECURED
TO DECK (OPTIONAL)

REFER TO EVERGUARD® DETAILS 30 7]

1. PERIMETER EDGE METAL SHOULD BE DESIGNED FOR WIND RESISTANCE IN ACCORDANCE WITH THE APPLICABLE EDITION
OF ASCE 7 AND TESTED FOR RESISTANCE IN ACCORDANCE WITH THE TEST METHODS IN THE APPLICABLE EDITION OF

ANSI/SPRI ES-1.

2. FOR INSULATION THICKNESS GREATER THAN 8” (203 mm), A COVER BOARD IS REQUIRED ON MECHANICALLY FASTENED

SYSTEMS ONLY.

3. IF EVERGUARD® FREEDOM MEMBRANE IS USED, BONDING ADHESIVE IS NOT NEEDED AND WALL MUST BE PRIMED.

SINGLE-PLY: TPO & PVC

FRONT SIDE OF
PARAPET WALL

REFER TO
PARAPET WALL

AND CURB DETAIL
FOR TERMINATION

EVERGUARD®
COATED METAL
WITH HEMMED

EDGE \
: ¢
DRILL-TEC™
FASTENERS 12"
(305 mm) O.C

(MIN. 1 PER
PLANE)

DRILL-TEC™ PLATES &<
FASTENERS 12" (305

mm) O.C. (6" [152 mm]

0.C. FOR BALLASTED
SYSTEMS)

FASTEN SCUPPER MEMBRANE ON FRONT SIDE OF PARAPET WALL
WITH EVERGUARD® TERMINATION BAR (OPTIONAL)

— DRILL-TEC" PLATES & FASTENERS 12" (305 mm) O.C.

(6" [152 mm] O.C. FOR BALLASTED SYSTEMS)

~PREMANUFACTURED OR UNREINFORCED FIELD
FABRICATED CORNERS

- HEAT WELDED

REINFORCED EVERGUARD®
MEMBRANE

MULTIPLE LAYERS OF
ENERGYGUARD" ROOF
INSULATION

ROOF DECK/SUBSTRATE

INSULATION ETC.

SYSTEMS ONLY.

WALL FLASHING WITH COPING CAP

LEGEND

DRAWING #

303

THIS DETAIL APPLIES TO:

ISSUE / REVISION DATE

SCALE

ALL SYSTEMS

2/2/21

EEZEIET™ EVERGUARD® BONDING ADHESIVE
N.T.S.

SINGLE-PLY: TPO & PVC

GAF o 1 Campus Drive Parsippany, NJ 07054 e www.gaf.com e technicalservices@gaf.com e 800-766-3411

COPING CAP
/ DRILL-TEC™ FASTENERS 12" (305 mm) O.C.

EVERGUARD®

= "/ EVERGUARD® BONDING ADHESIVE
,ﬁ REINFORCED EVERGUARD® MEMBRANE

EVERGUARD® TPO UTILITY FLASHING
MEMBRANE (TPO ONLY) OR MIN. 8" (203 mm)
WIDE REINFORCED EVERGUARD® MEMBRANE
DRILL-TEC™ PLATES & FASTENERS

12" (305 mm) O.C.

REINFORCED EVERGUARD® MEMBRANE

WATER BLOCK

RAPIDMATERIALS
AMG COPPER
LEADER HEAD —

MULTIPLE LAYERS OF ENERGYGUARD" ROOF
INSULATION, STAGGERED AND OFFSET

ROOF DECK/SUBSTRATE

1. DETAIL TO BE USED IN CONJUNCTION WITH STANDARD GUIDE SPECIFICATION CONTAINING REQUIREMENTS FOR NAILERS,

INSULATION ETC.

2. FOR INSULATION THICKNESS GREATER THAN 8” (203 mm), A COVER BOARD IS REQUIRED ON MECHANICALLY ATTACHED

SYSTEMS ONLY.

3. 25 YEAR GUARANTEES AND ABOVE MUST USE EXTREME ACCESSORIES.
4. SCUPPER MUST ALSO BE SEALED ON OUTSIDE WALL.

THROUGH WALL AT LEADER

LEGEND

3 J HEAT-WELDED

DRAWING #

324C

THIS DETAIL APPLIES TO:

ISSUE / REVISION DATE

SCALE

FLEXSEAL™ CAULK GRADE SEALANT

ADHERED SYSTEMS

RHINOBOND® SYSTEMS

MECHANICALLY ATTACHED SYSTEMS

8/17/20

N.T.S.

Requirements above are subject to change. Always review the appropriate Application & Specification Manual to confirm that the requirements provided above are current, and
to obtain additional information that is important for a successful installation. This Cut Spec specification shall not waive, supersede or alter the requirements and
recommendations found in the most current Application & Specification Manual(s), printed technical bulletins or specific correspondence drafted for this project by Field Services,
Design Services, or Technical Services Manager. Application & Specification Manuals and specimen copies of guarantee/warranty documents are available at www.gaf.com.
Note: Your Field Services or Technical Services Managers are the only employees who can approve any deviation from GAF's published specification manual(s).

Each roof has unique requirements. This specification is a representation of products and their installation. To properly assess specific roofing needs, code compliance, system
configurations, and warranty eligibility, contact Design Services. The above listed roofing system is based on GAF guarantee requirements and is not intended to modify, negate
or alter any requirements specified by the design professional or others. Fastener pullout testing should be performed to ensure acceptable attachment into substrate. Adhesion

testing is required prior to guarantee registration to ensure foam adhesive will bond to a given substrate. Any wet or damaged existing decking must be removed and replaced
prior to re-roofing.

Average R-value for tapered insulation system varies, and total R-value listed above does not include tapered insulation. See tapered plans for minimum thickness required and

GAF o 1 Campus Drive Parsippany, NJ 07054 e www.gaf.com e technicalservices@gaf.com e 800-766-3411

WOOD NAILER, 2" (50.8 mm) x 4" (102 mm) MIN.
WIDE SECURED TO DECK (OPTIONAL)

1. DETAIL TO BE USED IN CONJUNCTION WITH STANDARD GUIDE SPECIFICATION CONTAINING REQUIREMENTS FOR NAILERS,
2. FOR INSULATION THICKNESS GREATER THAN 8” (203 mm), A COVER BOARD IS REQUIRED ON MECHANICALLY ATTACHED

3. IF EVERGUARD® FREEDOM™ MEMBRANE IS USED, BONDING ADHESIVE IS NOT NEEDED AND WALL MUST BE PRIMED.

SCUPPER - FIELD FABRICATED
OPEN TOP - OVERFLOW

LEGEND

DRAWING # THIS DETAIL APPLIES TO:

ISSUE / REVISION DATE SCALE ] HEAT-WELDED

323

ALL SYSTEMS

8/24/20 NTS.

GAF o 1 Campus Drive Parsippany, NJ 07054 e www.gaf.com e technicalservices@gaf.com e 800-766-3411

RapidMaterials

AMG Copper Leader Head Berlin

SKU 70002295
info@rapidmaterials.com
770-405-1060
Description

Please contact us or call 770-405-1060 to check lead times on this item prior

to placing your order.

Hand-crafted in Germany to the highest quality standards, our Berlin Leader Head

is used in both residential and commercial applications where a fine artisan style

copper leader head is desirable.

1-1,19"

o= -
|
|

T

)

~
ws

8.62"

114"

o

! L

This model comes standard with a 4" outlet.

j___ e

776"
ST

Roofing systems shall
adhere to all
Manufacturer's Installation
Instructions and
Specifications

\é:y Scale: NTS
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3/16" Tapcan concrete screws at 6" O.C.
installed per mfg. reg. www.landryarch.com
(encapsulated in sealant)

Predrill Wood buck - must be #1 treated
SYP Wood Buck set in sealant

at outside perimeter of Buck

Buck is to be set in
sealant at front side

Cementitious waterproofing
STO Watertightcoat or Equal

1/2" Gypsum board - painted, level 4 finish

5/8" fiber reinforced —
polymer modified smooth
stucco wall system

2 x 4 wood furring

1 1/2" casing bead

cut from2 x 8
PVC corner bead

|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
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1
|
|
|
|
|
|
|
|
|
|
|
I
! window installation Clip with fasteners
/I/ / as per man ufactu re I'S SpeCIfI Catlons Copyright © 2023 HISTORICAL MUSEUM of SOUTH PADRE ISLAND

X
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3 =3 = L]
_'Z\ ~— | O ~ |
: E |
N z .
N | shim space /1 !
— ( .
i\l .
= \ <« Wood trim

\ Wood trim

25 Mil Membrane Flashing . .
Applied to Sill from front at CMU/ Exterior Door Details
Buck juncture to back side of sill.
Flashing sealant is to be applied at
front side juncture with CMU prior
to setting flange in sealant

Note: Bonding Agent

for stucco wall system required
on concrete surfaces only -
CMU surfaces do not require
use of bonding agent

25 Mil Membrane Flashing is to cover
Face of flange and must be installed ——
from bottom (sill) up (shingle fashion)

Primary sealant detail
(must be paintable)
(sonolatic 150 or equal)

Window Faenge is to be set in
full bed of selant (Dow 795)

m Tiltco French Door Jamb @ Entry + Rear

w Scale: 6" = 1-0"

Historical Museum
of South Padre Island
— RENOVATION —
South Padre Island, Texas

- - 3/16" Tapcan concrete screws at 6" O.C. i i l l
5/8" fiber reinforced — 3 » installed per mfg. reg. : | i |
ggjggnoe\r,vg?g'ﬂsﬁg rﬁmooth (encapsulated in sealant) | | i |
y Predrill Wood buck - must be #1 treated 5/8" fiber reinforced | | i l
SYP Wood Buck set in sealant polymer modified smooth i | i i
at outside perimeter of Buck stucco wall system i i i !
Fasteners at header,sill & jambs pass | | l l
thru Buck into CMU and concrete | | i i
:% < 1/2" Gypsum board - painted, level 4 finish | | ] / Base Board
; | | - CMU
Cementitious waterproofing S . 2x 4 wood furring : : | | /
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25 Mil Membrane Flashing is to cover
Face of flange and must be installed

25 Mil Membrane Flashing
Applied to Sill from front at CMU/

from bottom (sill) up (shingle fashion)

Buck juncture to back side of sill. Y

Flashing sealant is to be applied at
front side juncture with CMU prior

Primary sealant detail to setting flange in sealant

(must be paintable) Note: Bonding Agent

(sonolatic 150 or equal) for stucco wall system required

on concrete surfaces only -

Window Faenge is to be set in CMU surfaces do not require

full bed of selant (Dow 795) use of bonding agent

anchoring connection
as per manufacturer
instructions
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o
T
\
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W
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/ 2X wood joist ref structural

1/2" exterior sheathing

/
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steel joist
ref structural

—— 2x4 furring strips

\ |

1"x4" crown molding

/{3\ Typ. Soffit Detail at the Porches
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\

k 3/4" x 6" v-groove tongue and groove

poplar white-washed ceiling

\ 1"x6" crown molding

\&y Scale: 3" = 10"

\ 1"x6" crown molding

1"x4" crown molding

\ 3/4" x 6" v-groove tongue and groove

poplar white-washed ceiling

m Typ. Ceiling Detail at Galleries

\g_y Scale: 3" = 10"
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m Existing Reflected Ceiling Plan

Nailing Filler ——_|

/— wood ceiling jo

\

ist

Beam per Structural\

\ 1"x6" crown molding

1"x4" crown molding

Gyp. Bd. Ceiling

/é\ Typ. Detail at Gyp. Bd. Ceilings

K 6" poplar 3/4"

light fixture per v-groove, tongue
Electrical, and groove finish,
coordinate pickled wash over
installation 2X wood framing

requirements

.

2x4 Framing

T T 16 trim, match
finish of poplar T&G

|

LANDRY ARCHITECTURE LLC

1618 St. Charles Ave.
New Orleans LA 70130
tel. 504.528.9611

fax. 504.528.9613

www.landryarch. com

Y

Ceiling Height

14'-6"
1x4 trim, match

finish of poplar T&G

@ Scale: 1/8" = 1'-0"

\g_y Scale: 3" = 10"

6" poplar 3/4" v-groove,

tongue and groove
finish, pickled wash
over 2"x4" furring on
metal joists

m Typ. Detail at Cove

w Scale: 3" = 10"
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from Sea Shutters
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P |
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tongue and groove
finish, pickled wash
over 2X wood joists per
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SPECIAL FLOOD HAZARD AREA:
PROPOSED ALTERATIONS INCLUDE:
1. REMOVING EXISTING ASPHALT
2. SODDING & LANDSCAPING LEGEND
3. PAVING NEW SIDEWALKS W/ PAVERS
1. CONTRACTOR TO VERIFY VERTICAL ; [RON ROD FOUNDII ;( GUY WIRE AINCHORI —EXeW—EX sW—EX 83—  [FX|ST. 8" WATERLINE| —2%w ——2w ——2w —  |PROP. 2” WATERLINE]| aw [PROP. 4" WATERLINE] _
"X MARK _FOUND LIGHT POST =
2. CONTRACTOR SHALL CONTACT CITY OF ey, e Bl GEANOY L — e— +— «—  [ESTNG OVAD. X [EXFENCE - [FROP__SILT FENCE] =
SOUTH PADRE ISLAND FOR INSPECTIONS e e Y e TE ELEC. - =
3. CONTRACTOR SHALL CONTACT LMWD PRIOR TO TR ——rr — o
o | [POWER POLE] 91| [CLEAN OUT [AMAC] . : [PROP. CONCRETE] m [PROP. PAVERS]
°

CONNECTING TO UTILITIES.

4. SITE LIES IN ZONE "AE-7" & ZONE "X-SHADED”

5. WASTE DISPOSAL SHALL BE PER CITY OF SPI CITY CODE.

6. ASSUMED NO TEMPORARY STOCKPILES.
7. ASSUMED NO SITE DEWATERING.

8. ALL ELEVATIONS (EXISTING & PROPOSED) ARE RELATIVE TO MEAN SEA LEVEL

AND BASED ON NAVD 88.
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|2_”x2”x48” WOODEN STAKEl 1H Prior to commenlcir|19 constrhuction operations,bergsion c(;)r;tro:]degices shaRII be installed as irédicthed on REVISIONS:
thi i t tl irect t ! tati it tor.
T TRo T R Fo0s z W oanenos WIRE MESH REINFORCED / - is erosion control plan or other areas as may be directed by the Owner's Representative or City Inspector
| "X” MARK _FOUND * LIGHT POSTl FILTER FABRIC 2. Site entry and exit locations shall be maintained in a condition which will prevent tracking or flowing of
fﬁl X7 MA o) MAILBOX ] sediment onto puplic roa(_iways. All sedimer_ﬂ spilled, d_ropped, washed or tracked_ on a public roadway _
5 WITH CAP —CLEANOLﬁT | must be n_amoved immediately. When wa_s_hlng is required to remove _sedlme_nt prior to entrance to a publlc
S STAMPED ) WATER VALVE ] roadway, it shall be done on an area stabilized with crushed stone which drains into an approved sediment
TElICEFR-EGNfB'/FCE’DESTAH MANHOLE;' [ basin. All fines imposed for tracking onto public roads shall be paid by the Contractor.
[ WATER METER' m 3. Erosion control devices and temporary seeding may be added or reduced in the field as directed by the
Q9 | |[POWER POLE] CO] [ [CLEAN OUT 50" MINIMUM i [DIRECTION OF RUNOFF] (x] 24 Owners representative.
—
—EX 8W——EX 8W——EX 8W— |E><IST. 8” WATERLINE| |8" OF 2"-4" GRAVEL STONES A i3 4. Maintenance - Erosion controls shall be repaired or replaced as inspection deemed necessary or as
in [] directed by the Owner's representative. Accumulated silt at any erosion control device shall be removed
eV —V —Y —Y —V —vV — PROP. VALLEY —_ e 1 BACKFILL whe_q it rea_ches a depth of 6 inches, and shall be distributed on site in a manner not contributing to
GUTTER [] additional silt.
—_— o — o — EXISTING OVHD.| g \ [] 5. The Contractor is responsible for reestablishing any erosion control device which he disturbs. Each
ELEC. (=] contractor shall notify the Owner's representative of any deficiencies in the established erosion control
w — o B = B / % / / / / measures which may lead to unauthorized discharge or storm water pollution, sedimentation to other
—_—W ——2W ——2W — |PROP_ 2” WATERLINE | a = ‘ ‘ ‘H — HH‘ | \\ \\\ \\\ \\\ \\\ \\\/\ pollutants. Unauthorized pollutants include, but are not limited to, excess concrete dumping or concrete
PROPOSED ALTERATIONS INCLUDE: E ‘E HH‘%_ /// \///\///\// \//, residue, paints, solvents, greases, fuel and lube oil pesticides, any solid waste materials.
1. REMOVING EXISTING ASPHALT b s TOE OF BARK (A == N\ N y . . . .
( = ‘ ‘ ‘H — /\ 6. Utility Contractor to be responsible for placement of erosion control devices around any inlets as shown
2. SODDING & LANDSCAPING EX_FENCE | £ 7 Z ® I y — = //\- on this plan or discovered on site if not shown on this plat.
3. PAVING NEW SIDEWALKS W/ PAVERS KX ' 3 = /\\
m Y === 24” 7. First week of construction will include installation of erosion control measures. Clearing & grubbing will
w w [PROP. 4" WATERLINE] GRADE TO DRAIN TO EROSION \ 7 // commence second week of construction.
1. CONTRACTOR TO VERIFY VERTICAL CONTROL DEVICE (BERM, SILT \\ C
AND HORIZONTAL LOCATION OF ALL UTILITIES —{7 {1} FENCE, HAY BALE, ETC. /\\ / 8. Potential pollutants are concrete washout, oil and trash.
PRIOR TO CONSTRUCTION. ' /
2. CONTRACTOR SHALL CONTACT CITY OF oF oF Im CONTRACTORS EXIT DETAIL TRENCH \\ / 9. Willis Development has legal responsibility for maintenance of erosion control structures adn measures
SOUTH PADRE ISLAND FOR INSPECTIONS _ ' SCALENTS. USE PREASSEMBLED WIRE XK afer dsvelopment.
3. CONTRACTOR SHALL CONTACT LMWD PRIOR TO P M ESh RN DRCED EROSION Dbt 10. Finished grade shall not exceed 3:1.
CONNECTING TO UTILITIES. L [FROP. CONCRETE] CONTROL SILT FENCE %
4, SITE LIES IN ZONE ”AE_7” & ZONE ”X_SHADED” \ , l:].trlz:ggff from site will be controlled via silt fence and vegetative strips. Contractor will have site rock o
5. WASTE DISPOSAL SHALL BE PER CITY OF SPI CITY CODE. HMAC '
6 ASSUMED NO TEMPORARY STOCKPILES. ‘ Sl LT FEN CE D ETA' L 12. Barring unforeseeable weather conditions, all disturbed ground left inactive for seven days shall be
7. ASSUMED NO SITE DEWATERING. m SR P AVERS N.T.S stabilized by seeding, sodding, mulching or covering or by other equivalent erosion control measures.
iNSLIB‘AESIE%V%EOmiv%EXégTING & PROPOSED) ARE RELATIVE TO MEAN SEA LEVEL 13. Vegetation shall be re-established prior to removal of erosion control measures.
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SPECIAL FLOOD HAZARD AREA:
PROPOSED ALTERATIONS INCLUDE:
1. REMOVING EXISTING ASPHALT
2. SODDING & LANDSCAPING LEGEND
3. PAVING NEW SIDEWALKS W/ PAVERS
F —EX 8W——EX 8W——EX 8W— ” —_2W — 2N —2W — ? 4w 4w ”
QE%RH%IZSSIIJSA%RIO%%)EON OF ALL UTILITIES Pl P MARK SET Q | [MALBOX] Yoy oy vy v [PROP. VALLEY ToE ToE TOE OF BANK — O ]
2. CONTRACTOR SHALL CONTACT CITY OF =) [RON RODSETWITH CAP CLEANQUT . — et "
. &> [T avpeD o [TWtR VAVE] — —  [EXISTING OVHD. EX_ FENCE o & [PROP. SILT FENCE] <
SOUTH PADRE ISLAND FOR INSPECTIONS e e Y TN ELEC. =
3. CONTRACTOR SHALL CONTACT LMWD PRIOR TO e ———— ——— - @
o | [POWER POLE] 91| [CLEAN OUT [AMAC] : : [PROP. CONCRETE] m [PROP. PAVERS]
°

CONNECTING TO UTILITIES.
4. SITE LIES IN ZONE "AE-7" & ZONE "X-SHADED”

6. ASSUMED NO TEMPORARY STOCKPILES.
7. ASSUMED NO SITE DEWATERING.

8. ALL ELEVATIONS (EXISTING & PROPOSED) ARE RELATIVE TO MEAN SEA LEVEL

AND BASED ON NAVD 88.

5. WASTE DISPOSAL SHALL BE PER CITY OF SPI CITY CODE.
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PARKING SPACES AND ACCESS AILES SHALL BE LEVEL WITH
SURFACE SLOPES NOT EXCEEDING 1:50 (2%) IN ALL
HANDICAP PARKING SIGN] HANDICAP PARKING SIGN]  |DIRECTIONS.
/ / 6" EURB % .
CURB RAMPS TO HAVE LIGHT REFLECTIVE VALUE AND SURFACE O 28
—F —F TEXTURE THAT SIGNIFICANTLY CONTRASTS WITH THAT OF —1  2=35
y } ADJOINING PEDESTRIAN ROUTES. O 8fs
DRIVEWAY WIDTH 6” THICK CONCRETE (4000 PSI) , TEXTURE SHALL CONSIST OF: % o) ~E¢
DRIVEWAY WIDTH LESS 4= 0] /_ ;V”/ L’édé © 9" O.CEW. OVER RAISED TRUNCATED DOMES WITH A DIAMETER OF NOMINAL 0.9”, 1 |lc @ g g
I A HEIGHT OF NOMINAL 0.2" AND A CENTER—TO—CENTER — SPF
= A R SPACING OF NOMINAL 2.35". Q>N &
<Z( \\N\/,/\\ X < — D 59
N &9
_J EXPANSION JOINT @ CURVE RETURN| 5 S e O|> =289
> — 2 N o £24
- 2— 0 /;\\i $ Compact to 98% Std D} oS
5 5 y _ > | 833
4 o
é a / /Z\i 0.0, SAND 70O BE] 2 r
@) Z @Q\ N FAND TAWMPERED] "l"
T / \ oW 27
" EXPANSION JOINT \ ?9\0 C}e\‘?\ >;§\\Z
2 / ik L T 1 |’| / AN \/g% 2
" / [NO.4 REBAR AT o7 O.CI4= AV S Y (e o0 TRUNCATED DOVES
g / BOTH WAYS \\ ° e Copyright © 2023 HISTORICAL MUSEUM of SOUTH PADRE ISLAND
<C A\ STANDARD PIPE BEDDING Nx -
7 ~ [STANDARD PIPE BEDDING| UNDER EXISTING PAVEMENT OR PROP. PAVEMENT ~S [ ?
o = T —— STORE 5
o | — 1 | T A. SAND BEDDING TO BE PLACED BEFORE PIPE IS LAID UP TO A. SAND BEDDING PLACED BEFORE PIPE IS LAID UP TO 8 o
‘|‘ :F/ 7 :|D FLOW LINE OF PIPE (MIN. THICKNESS = 6") FLOW LINE OF PIPE. (MIN. THICKNESS = 6") | ‘
I |DR|VEWAY WlDTH PLUS 10" B. SAND BACKFILL PLACED AFTER PIPE IS LAID FROM BOTTOM B. SAND BACKFILL PLACED AFTER PIPE IS LAID FROM - -
OF PIPE TO SPRING LINE OF PIPE. (4" LIFTS, WATER JET, HAND BOTTOM OF PIPE TO SPRING LINE OF PIPE. (4" LIFTS, ' 9'-0 9'-0 |BEC|N SW/CURB TAPER
LlWARP FLOWLINE' TAMPED) WATER JET, HAND TAMPED).
C. SAND BACKFILL PLACED FROM SPRING LINE OF PIPE TO 6" C. SAND BACKFILL PLACED FROM SPRING LINE OF PIPE
ABOVE TOP OF PIPE. (6” LIFTS, HAND TAMPED) TO 6” ABOVE TOP OF PIPE. (6" LIFTS, HAND TAMPED).
CONCRETE APRON DETAIL D._FILL TRENCH W/SELECT BACKFILL, W/5" LIFTS COMPACT T0| [D. FILL TRENCH W/SAND, W/&" LIFTS COMPACT TO 95%
N.T.S. S0%  STD. PROCTOR / ACCESSIBLE PARKING SPACES & SIDEWALK RAMPS
FOUNDATION PREPARATION (WELLPOINTS, GRAVEL OR CEMENT FOUNDATION PREPARATION (WELLPOINTS, GRAVEL OR N.T.S.
STABILIZATION, OR APPROVED SUBSTITUTE) SHALL BE REQUIRED| |CEMENT STABILIZATION, OR APPROVED SUBSTITUTE)
WHEN TRENCH BOTTOM IS UNSTABLE. SHALL BE REQUIRED WHEN TRENCH BOTTOM IS UNSTABLE.
BACKFILLING AT STRUCTURES SHALL BE PLACED IN UNIFORM BACKFILLING AT STRUCTURES SHALL BE PLACED IN GRADING DETAILS
LAYERS, MOISTENED AS REQUIRED TO APPROXIMATE OPTIMUM UNIFORM LAYERS, MOISTENED AS REQUIRED TO
MOISTURE CONTENTS AND COMPACTED TO 90% STANDARD APPROXIMATE OPTIMUM MOISTURE CONTENTS AND
PROCTOR DENSITY. THE THICKNESS OF EACH LOOSE LAYER COMPACTED TO 95% STANDARD PROCTOR DENSITY.
SHALL BE SAND, APPROVED SITE SOIL OR OTHER APPRQOVED THE THICKNESS OF EACH LOOSE LAYER SHALL BE SAND,
SUBSTITUTE. APPROVED SITE SOIL OR OTHER APPROVED SUBSTITUTE.
éVé\;VTEE H“E - gﬁgi:ﬁ”:ll: ﬁggD STORM SEWER LINE - BACKFILL A,B,C,D
- B,C, SAND TO BE ARROYO SAND W/ PI <15 2" BRICK PAVER
SAND TO BE ARROYO SAND W/ PI <15 (REF ARCHlTECTURAL) \ E
5” FLEXBASE CONSISTING OF |2” =G SANDl s ‘
B MIN] XBA
EXISTIN -—& B B~ RECLAIMED HMAC & FLEXBASE D Z. %
B [(MAXTMOMY] {EXPANSION JOINT-30" C—C BLENDED AS NEEDED W/ NEW A m o) O 9
| 4‘ " RADIUS - ‘ TYPE "E” GRADE—4 FLEXBASE L Va - ﬁ
= _.v_-,.),-v_,_v_ .v"'v',.v"'v.,.v"'\?.,v"'.v.,v"'.vl,v ..... ] S — 10 ACHIEVE GRADES _\ __________ s E [a— .
m l/ak ”' ' ' '/ ' k ' ' '.. v ' 'kkjv - V' ' — ‘ /,,// - —\¥‘uu.vvr_|_ (COMPACTED TO 98% SPD +3% N ’5 Pc_q H Fc
1 V Lo //\\\//\\\//\\\//\\\\ t |3 SAND| E__E \ TO0 —2% MOISTURE CONTENT) 8 g
O 3 e 12 DCqu—//' \ TENAX 3D—HT "g <C ‘zj
ggagm%ic%é%o I GEOGRID OR APPROVED EQUAL o ¥ > N
[ | [EXPANSION JOINT |
CROSS SECTION 95% STANDARD PROCTOR XPARSION JONT 5" SUBGRADE aw = 5
N.T.S. —— — ﬁ R COMPACTED TO Os O=x
7O THE] = Ve 95% STD. PROCTOR =2 A
) SAND COMPACTED TO 95% OF STD. TR e A =) ' DENSITY. by N =
ASTM D698 PROCTOR AN ALONG EX N : J @l E TO DRA\N O 5 E
2) HEIGHT TO MATCH EXISTING CURB. R <A B 5000 75 m / WIRE TIE GRAD BU\\_D\NG © H o
3) SAND BEDDING TO BE SUBSIDIARY. ' - |AWAY FROM BRICK PAVER PAVEMENT DETAIL *5 g A
CONCRETE SIDEWALK DETAIL ( | OQL'V —— NTS. i ‘
N.T.S.
A m
—~—[orADE PER PLANSL
0 '
1 % 6" CONCRETE (4000 PSI)
_ | < W/#4 @ 12”7 OCEW
A T eI 43 @ 12° 0.C. VERTICAL
. X » . 2
3/16” SCORED JT. & 3—#3 HORIZONTAL I 4~ FLEXBASE CONSISTING OF : S
[#4 @ 12" 0.C.EW/| RS i e EASE & 2/ | i _ RECLAIMED HMAC & FLEXBASE RN \ v
\ / 1/2" MIN. _ § . A BLENDED AS NEEDED W/ NEW v ;‘j“.ﬁ_ e
FIRST POBR]* - Ajf_L J§EQO§ID:~POURIJ — TYPE "E” GRADE—4 FLEXBASE SN AISTERN B 7
v\ o ‘T e v’J — = [F .4 (& - 6" TO ACHIEVE GRADES _\ RPN é
e\ - e I i (COMPACTED TO 98% SPD +3% T e e I e
m .4 -. a4 ‘. ] . PR T/2 F L . . a . j—f 4 K] - \J\t B \ L R ‘e p. '.17'0[ 4,,-—-':?! T
&) T a7 . e, AN HEADER CURB DETAIL TO_—2% MOISTURE CONTENT) ’ i AAEIE e
e N REYED JT 12" 0.CEW N.T.S TENAXSD=HT P
. : — T GEOGRID OR APPROVED EQUAL| oM go—ofiraergo-gt-og 8/24/23
6" THICKNESS _| 11/4 CAP
AS SPECIFIED z
CONSTRUCTION JOINT Cg PSA%?ESAEF)(E
[REDWOOD HEADER] N.T.S g
S 95% STD. PROCTOR PROJECT NUMBER: 2126
EXPANSION JOINT TYPE "B" DENSITY. i
N.T.S. DRAWN BY: ER.
5 CHECKED BY: D.M.
CONCRETE SHALL BE CLASS "A” W/ A 4000 P.S.l. MIN. COMPRESSIVE STRENGTH © 28 DAYS W/ 1.5 LBS,/CY [3/16” SCORED JT.| CONCRETE PAVEMENT DETAIL DATE. AUGUST 24. 2023
"FIBERMESH” OR APPROVED EQUAL CURBS SHALL BE BACK FILLED IMMEDIATELY AFTER REMOVAL OF FORMS TO ; NTS : :
PREVENT TILTING. 2” DUMMY JOINTS @ 15’ 0.C. MAX. - o TR t T REVISIONS:
. coe T4 S
J';"!: TR V7 SRR AR qh,;J ! CONCRETE PAVEMENT NOTES
’l‘ L4 F T./4— AN S 'Z-' - ﬁ ' 1) EXPANSION JOINTS AT MAX SPACING OF 20" C/C.
9 o o a ) ] ar CONSTRUCTION, CONTROL, OR SAWED JOINTS
T/2 TaNG L, ; ;
EXPANSION JOINTS / ‘ _ SHALL BE AT MAX SPACING OF 10’ C/C.
EXPANSION JOINTS WILL BE PLACED @ CURB RETURNS, INLETS & AT THE END OF EACH POUR W/ INTERVALS NOT [#4 @ 12" O.C.E.W,| [2” LEVELING SAND (LONGITUDINAL & TRANSVERSE)
TO EXCEED 30" C—C. JOINTS WILL CONSIST OF 1/2 PRE—MOULDED BITUMINOUS EXPANSION JOINT MATERIAL W/ 2) CONCRETE SHALL BE 4000 PSI W/ FIBER MESH PROVIDE
3-36" X 1/2" DOWELS, ONE END GREASED & WRAPPED. CARE MUST BE TAKEN THAT THE DOWELS ARE STRAIGHT SAWED TRANSVERSE DUMMY JOINT CONCRETE CYLINDERS FOR EVERY 24 CUBIC YARDS (MIN.)
AND LAID PARALLEL W/ CURB & NO CONCRETE "PLUGS” OR OTHER MATERIAL BE ALLOWED THROUGH THE DOWEL NT.S , :
HOLES OR EXPANSION MATERIAL THAT WOULD PREVENT JOINT FROM OPERATING AS AN EXPANSION JOINT. 1S 37 BRICK PAVER OR ONE SET PER POUR
(REF. ARCHITECTURAL) #5 CONTINUOUS 3) ALL CONCRETE WORK SHALL BE TREATED WITH MEMBRANE
REBAR CURING COMPOUND TYPE 2 WHITE PIGMENTED IN
ACCORDANCE W/THD 1972 SPECFICATIONS ITEM 531.
e T 7
SPECIAL FLOOD HAZARD AREA: P g/ % %W% - @/ o .
e D P 3" BRICK PAVER
PROPOSED ALTERATIONS INCLUDE: S— - S (REF. ARCHITECTURAL)
1. REMOVING EXISTING ASPHALT ADE PE - o .,
2. SODDING & LANDSCAPING — 9 e ——e—
3. PAVING NEW SIDEWALKS W/ PAVERS s COMPACTED T0
ol 95% STD. PROCTOR
1. CONTRACTOR TO VERIFY VERTICAL 1 % DENSITY
AND HORIZONTAL LOCATION OF ALL UTILITIES - ~ - |2” LEVELING SANDl
PRIOR TO CONSTRUCTION. #5 @ 127 0.C. VERTICAL
2. CONTRACTOR SHALL CONTACT CITY OF & 3—#3 HORIZONTAL B 6" SUBGRADE
SOUTH PADRE ISLAND FOR INSPECTIONS . COMPACTED TO
3. CONTRACTOR SHALL CONTACT LMWD PRIOR TO O < 95% STD. PROCTOR
CONNECTING TO UTILITIES. 4 - - DENSITY. . :
4, SITE LIES IN ZONE "AE-7" & ZONE "X-SHADED” L—G——I °
5. WASTE DISPOSAL SHALL BE PER CITY OF SPI CITY CODE.
6. ASSUMED NO TEMPORARY STOCKPILES.
7. ASSUMED NO SITE DEWATERING. HEADER CURB/SIDEWALK DETAIL DETAIL BRICK PAVER SIDEWALK DETAIL
8. ALL ELEVATIONS (EXISTING & PROPOSED) ARE RELATIVE TO MEAN SEA LEVEL N.T.S. N.T.S.
AND BASED ON NAVD 88. )
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DIRECT BURIAL RATED.

3. BORING TO FOLLOW ALL TXDOT SPECS.

2"x1"

BRASS TAPPING
SADDLE W/
1” MUNICIPEX PIPE

WATER MAIN

LINE

18"

NOTE:
1. TWO 1" SERVICES PER LOT
ON ALL SHORT/LONG

SERVICES

2. NO GLUE FITTINGS

3. INCLUDE REGULARMEFER
BOX, 1200 PER METER OR

48" MIN
COVER
18"

JUMBO METER BOX FOR BOTE
METERS (INCLUDING ANGLE
VALVE)

NOTE:

TIE VALVE TO TEE
WITH ALL THREADS

OR FLANGE TO
FLANGE

NO. 3 REBAR TIEDOWN

VALVE & BOX

AOE VIEW : v g e = i 1
BEARING AREA ' /W o TH] MJ
FOR TEE [= BERERES =
( SEE TABLE ) =l e .
ARl
\__ CONCRETE
PAD
NOT TO SCALE
NATURAL GROUND
— — i e e
Un|Mmmm’—ﬁml—'m'—ﬂmmn|mmmm¥m —'mu
()
” \— BRASS BALL CURB STOP EXIST. WATER LINE \
v CONCRETE THRUST BLOCK
4 Y ,, L .
| @ 7. MR,
N /
PR PR S TAPPING SLEEVE
2 AND VALVE
C.l. PLUG
W/2" TAP
NOT TO SCALE PLUG W/THRUST BLOCK —\
TAPPING SADDLE
NOTE Wi2" OUTLET

‘J SEE DETAILS "A" \

BRASS BALL CURB STOP

3' MIN.

« 7 “
L S g .
- 7 Lo

TR OEhER ]

3'MIN.

d 3
‘ BRASS CORPORATION
STOP - DOUBLE SERVICE

PIPE - FROM TEE

MUNICIPEX

¥ 2" PVC SCH40 GASKETED/

BRONZE DOUBLE STRAP SADDLE
OR APPROVED EQUAL

TYPICAL LONG SERVICE

[ —[T=1=
==

1. ABLOWOFF TAP, (WITH 2" BRASS ANGLE VALVE)
AS SHOWN ON THE DETAIL HEREON
SHALL BE PROVIDED AT ALL DEAD ENDS FOR RELEASING
TRAPPED AIR TO AID IN FLUSHING, AND FOR SAMPLING FOR
TESTING.

2. CONCRETE THRUST BLOCKS SHALL BE REQUIRED AT
PLUGS, AS WELL AS AT ALL OTHER LOCATIONS
AS NOTED HEREON.

3. 2" CONNECTIONS ARE TO BE BRASS COMPRESSION
FITTINGS.(BRASS MAKE ADAPTERS)
(BRASS 45° -90°) (MALE)

4. MECHANICAL CONNECTIONS & LARGER
TO BE WITH MEGA LUG RESTRAINTS &
PLASTIC WRAP 8 MIL.

5 NO GLUE FITTINGS COMPRESSION AT
ENDS- BRASS TAPPING SADDLES

AS SHOWN ON PLANS _ (@
2" PVC SCH40 ™~
/ on long services—\
HOH ==
1”7 MUNICIPEX ON -J
\ SHORT SERVICES
: 1 2"x1” TAPPING SADDLE
W/ 1” CORP STOP
1” MUNICIPEX

1" BRASS CURB STOP

TYPICAL DOUBLE SERVICE CONNECTION

’ 10' NON-FENCE

R.O.W

‘ UTILITY EASEMENT

yd

NOT TO SCALE

WATER METER
BY OTHERS

Angle Valve w/Locking

NOTE: TWO 1" SERVICES PER
LOT ON ALL SHORT/LONG
SERVICES

MARK CURB W/ "wW"
BRANDING IRON WILL

BE FURNISHED AND
PROVIDED BY CONTRACTOR

k. J [ | e | e

TF Haetal T ¥ T2t T T ¥ _._."

el

3' MIN.

_! =L I_i [=L l_l =l l:i | I_m_l =N =

= ll—JJl_'lll—lll:lll—lll—lll_lll

e [ e
)

T T e T T T PR T TR T R T F TP TR TR T e TR T T T T
AN

BRASS BALL CURB STOP

B) o §

MUNICIPEX
PIPE - FROM TEE

NEW WATER MAIN ——=—

(if)’)"}

REDUCE PRESSURE PRINCIPLE ASSEMBLY (RP)
WITH WATER METER (ABOVE GROUND). IT WILL
BE THE CONTRACTOR'S RESPONSIBILITY TO HAVE
THE RP TESTED BY A STATE QUALIFIED TESTER
BEFORE EACH USE. PROPER DOCUMENTATION
ON TEST SHALL BE PRESENTED TO INSPECTORS
PRIOR TO FILLING OF LINES.

\ 2" LINE FOR FILLING

NEW MAIN

2" GATE VALVE
WIVALVE BOX

METHOD FOR FILLING AND

FLUSHING NEW WATER LINES

NOTE:

NOT TO SCALE

WATER USAGE FOR ALL INITIAL TESTING WILL NOT BE BILLED TO THE CONTRACTOR. ANY RE-TESTING NEEDED
WILL BE THE RESPONSIBILITY OF THE CONTRACTOR INCLUDING PAYMENT OF ADDITIONAL WATER NEEDED.
CONTRACTOR WILL BE ALLOWED TO FLUSH THE WATERLINE INITIALLY FOR A MAXIMUM OF 12-24 HRS. OR AS

DETERMINED BY THE ENGINEER.

IF FLUSHING IS DETERMINED TO BE LONGER, THE ENGINEER WILL BE REQUIRED

TO SUPPLY THE PROPER DOCUMENTATION AND CALCULATIONS TO SUPPORT SUCH FINDINGS.

AMOUNT OF FLOW TO BE USED FOR FLUSHING WILL BE MONITORED AND REGULATED BY THE DISTRICT
INSPECTORS. CONTRACTOR WILL NOT BE ALLOWED TO TIE-IN TO EXISTING WATER LINE UNTIL ALL TEST ON NEW
LINES HAVE BEEN COMPLETED AND APPROVED.

NOT TO SCALE
: . NOTE:
REERY Y e s R & 1. USE 2" PVC SCH40 PIPE
W o IS . <. 3" cosEa o] s FOR DOUBLE SERVICE CONNECTIONS
L L % . s 7 O R e 2. 36" MIN. COVER FOR 2" OR LARGER SERVICES
FOR WATER FOR VALVES % 3. MARK CURB W/"V" AT WATER VALVE LOCATIONS,
FORcEc%hEJgBﬁCAL BRANDING IRON WILL BE FURNISHED AND
PROVIDED BY CONTRACTOR PVC SDR-35 CASING
DETAIL "A" CABLE
PVC PIPE USE PSI MODEL "C"
OR "W" END SEALS
STEEL CASING WALL brrresr. /2] 7227, 77 rrrrrn
THICKNESS CHART
1] '\‘ 7% POSITION BRACE
PIPE SIZE 6" 8" 10" 12" 16" - J U /\d
ophvighaid DIAMETER OF cooo 009 E///////J/////////’I WOOD CROSS PIECE
THICKNESS CASING PIPE [eXoRoRe) 0000 - ° ;
MIN. RECOMD MIN. RECOM'D MIN. RECOMD MIN. RECOMD MIN. RECOMD il il ‘ CASING
BEARING | DIMENSION BEARING | DIMENSION BEARING | DIMENSION | BEARING | DIMENSION BEARING | DIMENSION 114" 12" OR LESS
AREAFT. FT. X FT. AREAFT. | FT.XFT. AREA FT. FT.XFT. AREA FT. FT. X FT. AREA FT. FT. X FT. 22z 2
5/16" OVER 12"-18"
USE PSI RANGER Il CASING
TEE TAPPI . .
(SOFEEVE )NG 59 25X2.5' 10.1 3.0'%3.2' 16.4 4.1'X4.1" 23.3 4.9%X4.9' 40.8 6.4'%X6.4' 3/8 OVER 18"-22 SPACER OR APPROVED EQUAL
e OVER 20-28" 20 LF JOINT - 5 EACH
DEAD END 5.9 25X%2.5' 10.1 3.2X3.2' 16.4 4.1'X4.1" 233 4.9%4.9' 408 6.4'X6.4' PVC PIPE CAS | NG & SKl DS 13 LF JOINT - 3 EACH
12" OVER 28"-34"
VALVE ( OR TAPPING N er o e 1 wa o e NOT TO SCALE
V(ALVE ) 5.9 2.5X%2.5 10.1 3.2'X3.2 16.4 4.1'X4.1 23.3 4.9%4.9 40.8 6.4'X6.4 016" OVER 34"-42"
90° ELBOW 8.3 2.9%2.9 14.1 3.8'%3.8 231 4.9%4.9 237 5.8'X5.8' 57.5 7 6X7.6' 5/8" OVER 42°48"
— OVER 48" MUST BE NOMINAL CASING NO. OF
NOTE: THIS CHART IS & = 4
-1/2° 2.3 6'X1.6' 3.9 2.0'X2.0' 6.5 2.6'X2.6' 3.1'X3.1" 15.9 'X4.0" :
22-1/2° ELBOW 1.6'X1.6 92 4.0%4.0 ONLY FOR SMOOTH STEEL 8" 16" 4
CASING PIPES WITH
MINIMUM YIELD STRENGTH 12" 20" 4
. F 35,000 PSI
NOTE: OF 35,000 PS y " s

1. MINIMUM BEARING SURFACE OF THRUST BLOCK SHALL BE AS NOTED IN TABLE.
2. BEARING SURFACE SHALL BE UNDISTURBED SOIL.

Zﬂ o

CIPEX PIPE TEE

/ SEE DETAIL "A"

3

a 4.
< . —r————1]
)
- . 3"
a L ENLE
a4 - -
L *a ‘o a

DETAIL "A"
FOR WATER

BRONZE DOUBLE STRAP SADDLE
OR APPROVED EQUAL

TYPICAL SHORT SERVICE

NOT TO SCALE

CONTRACTOR SHALL TRIM

ASPHA

LT TO A NEAT -

STRAIGHT LINE.

EXIS

TING

—— MEET LOCAL STATE OR LOCAL STREET REQUIREMENTS

MINIMUM 5" LIMESTONE OR 8" CALICHE
[ (COMPACTED TO 98% STD. PROCTOR DENSITY)

ASPHALT —=,

EXISTING BASE /

E PRIME COAT (MC-30) @ 0.20 GAL/SY.

6" MIN. S e
=11 ety
COMPACTED TO = Doy E COMPACTED TO
95% STD. PROCTOR ﬁ'._h Tt I\ 90% STD. PROCTOR
DENSITY (MIN.) \/ DENSITY (MIN.)
A
M
6" MIN.
COMPACTED TO 1

90% STD. PROCTOR

DENSITY (MIN.)

NOTE:

FIELD MOISTURE

TO BE

+3 OF

OPTIMUM MOISTURE.

1T

=

il

1T

4" MIN.

(i

l: el

111

P

6" MIN.

TYPICAL PIPE BEDDING AND

D
E

TRENCH BACKFILL DETAIL

NOT TO SCALE

SAND BEDDING PLACED BEFORE PIPE IS LAID UP TO FLOW LINE OF
PIPE (MIN. THICKNESS = 6").

SAND BACKFILL PLACED AFTER PIPE IS LAID FROM BOTTOM OF PIPE
TO SPRING LINE OF PIPE (4" LIFTS, HAND TAMPED).

SAND BACKFILL PLACED FROM SPRING LINE OF PIPE TO 6" ABOVE
TOP OF PIPE (8" LIFTS, HAND TAMPED).

SAND BACKFILL, CLASS "A" (6" LIFTS, MECHANICAL COMPACTION).
EARTH BACKFILL, CLASS "B" (12" LIFTS, MECHANICAL COMPACTION).

FOUNDATION PREPARATION (WELLPOINTS, GRAVEL OR CEMENT STABILIZA-
TION, OR APPROVED SUBSTITUTE) SHALL BE REQUIRED WHEN TRENCH
BOTTOM IS UNSTABLE.

BACKFILLING AT STRUCTURES SHALL BE PLACED IN UNIFORM LAYERS,
MOISTENED AS REQUIRED TO APPROXIMATE OPTIMUM MOISTURE CONTENT,
AND COMPACTED TO 95% STD. PROCTOR DENSITY. THE THICKNESS OF

EACH LOOSE LAYER SHALL NOT EXCEED 6"

STRUCTURE BACKFILL

MATERIAL SHALL BE SAND, APPROVED SITE SOIL, OR OTHER APPROVED
SUBSTITUTE.

Laguna Madre Water District
105 Port Road

6
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(an]
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-26

(956) 94
FAX: (956) 943-6827

Port Isabel, Texas 78578
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—
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> N

TBPLS Firm No. 10194186

TBPE Firm No. 19190

14216 Palis Drive, La Feria, TX 78559

(956)245-0988
(956)245-4651

—

WATER DETAILS

Copyright © 2023 HISTORICAL MUSEUM of SOUTH PADRE ISLAND

WATER DETAILS

cal Museum

I'l

Histo

of South Padre Island

— RENOVATION —
South Padre Island, Texas

S
8/24/23

PROJECT NUMBER: 2126
DRAWN BY: E.R.
CHECKED BY: D.M.
DATE: AUGUST 24, 2023
REVISIONS:

as
]
o
[m]
Bl 5] 3],
>
© | A o
| 2 2 ¢ %
slols| 35| 2 o
o| | o| | | o
O | | | | o <
n |l ol ol O < |
SHEET
OF



AutoCAD SHX Text
R

AutoCAD SHX Text
O

AutoCAD SHX Text
E

AutoCAD SHX Text
T

AutoCAD SHX Text
F

AutoCAD SHX Text
L

AutoCAD SHX Text
O

AutoCAD SHX Text
I

AutoCAD SHX Text
E

AutoCAD SHX Text
N

AutoCAD SHX Text
E

AutoCAD SHX Text
F

AutoCAD SHX Text
S

AutoCAD SHX Text
I

AutoCAD SHX Text
S

AutoCAD SHX Text
O

AutoCAD SHX Text
E

AutoCAD SHX Text
C

AutoCAD SHX Text
E

AutoCAD SHX Text
D

AutoCAD SHX Text
S

AutoCAD SHX Text
N

AutoCAD SHX Text
A

AutoCAD SHX Text
L

AutoCAD SHX Text
E

AutoCAD SHX Text
G

AutoCAD SHX Text
N

AutoCAD SHX Text
I

AutoCAD SHX Text
N

AutoCAD SHX Text
DUSTIN MOORE

AutoCAD SHX Text
119107

AutoCAD SHX Text
R

AutoCAD SHX Text
P

AutoCAD SHX Text
T

AutoCAD SHX Text
S

AutoCAD SHX Text
A

AutoCAD SHX Text
T

AutoCAD SHX Text
E

AutoCAD SHX Text
E

AutoCAD SHX Text
X

AutoCAD SHX Text
A

AutoCAD SHX Text
S

AutoCAD SHX Text
1" MUNICIPEX ON SHORT SERVICES

AutoCAD SHX Text
2"x1" TAPPING SADDLE W/ 1" CORP STOP 1" MUNICIPEX

AutoCAD SHX Text
2"x1" BRASS TAPPING SADDLE W/  1" MUNICIPEX PIPE

AutoCAD SHX Text
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FLOW

MARK CURB W/ "S"

BRANDING IRON WILL

BE FURNISHED AND

PROVIDED BY CONTRACTOR

SEE DETAIL "A"
IF NO CURB SEE
DETECTION NOTE

FLOW

6" COUNTERSUNK PLUG

| 10 |
| LOT 1 |
| |
LOT 2
w
TYPICALSINGLE 1 O . |
SERVICE T 290 = |
6"X6"X4" | 0|9
SINGLE WYE a4
w | <
(R~ b I
1 O |
o CLEANOUT WITH
o 16" X 16" X 2" SLAB
_| 6" AN N ¥ S DR |
I |
1 |
| |
PLASTIC STOPPER WITH
CENTER TEAR-OUT PULL RING % |
1 |
S &
5 1]
ol
W, Z
MAIN SEWER LINE £, NOTE 25,
"' FOR PROFILE SEE STANDARD Zg
2|  SERVICE CONNECTION WITH =2
o CLEANOUT DETAILS.
x
NOT TO SCALE
w
z
-J‘ LOT 1
=
o |
!
|
J I
FINSHED GRADE AT LOT LINE 4 SIDEWALK .
._ _ v
ETENEIEEETREIE R ENE SIS

3"

DETAIL "A"

FOR SEWER

1|§||||§||I|Elli§nn==ﬂ

=T

4,-0" MIN.

EIN=N=N2N==NE

4'-0" MIN.

3-6"
MAX. DEPTH

1
il

= 2-0"

%n::mna HEEIEIEEE

—

w

Z)

-l

=

o

!
TYPICAL DOUBLE
SERVICE

Ra

i 240"

LOT 1

CLEANOUT WITH
16" X 16" X 2" SLAB

jm,
aY
vé

)
6X6"X4"X4" /
DOUBLE WYE LOT 2 |
-
| pd
| w
w s
PLASTIC STOPPER WITH o m
CENTER TEAR-OUT PULL RING og
' g &
I z J
' NOTE: o5
MAIN SEWER LINE FOR PROFILE SEE STANDARD
SERVICE CONNECTION WITH
CLEANOUT DETAILS.
NOT TO SCALE
9FT MIN 9FT MIN
WATER LINE
* SEE NOTE

=

L 16" X 2" SLAB

MAIN SEWER LINE

45° BELL X SPIGOT
ELBOW

PLUG

TYPICAL SHORT SERVICE CONNECTION
WITH STANDARD CLEANOQUT

NOT TO SCALE

MARK CURB W/ "S"

BRANDING IRON WILL

BE FURNISHED AND

PROVIDED BY CONTRACTOR

SEE DETAIL "A"

3-6" MIN
3-6" MIN

OR BELOW OTHER
UTILITIES

4' SIDEWALK

R.O.W LINE

LOT 1

Provide Green
Stake at Sewer

45° BELL X SPIGOT ELBOW

18"
R.O.W LINE

18"

6" COUNTERSUNK PLUG

f
Bli==
(=

MAIN SEWER LINE

D _

45 BELL X SPIGOT
ELBOW

>
.S

v

o

DETAIL "A"
FOR SEWER

TYPICAL LONG SERVICE CONNECTION
WITH STANDARD CLEANOUT

NOT TO SCALE

JOINT
—7

XJOINT

FINISHED GRADE

PVC / CONCRETE

INTERIOR OF ADJUSTMENT
RINGS SHALL BE COATED

WITH COAL TAR PAMEREX OR EQUIVALENT

STD RING & COVER 30" CLEAR OPENING

12" MIN.
18" MAX.

SANITARY SEWER LINE

\ PIPE TO BE RATED FOR 150 P.S.I.

TYPICAL WATER & SEWER LINE CROSSING

2"x4" POST

NOT TO SCALE

*NOTE:

1 FT. MIN. ELEVATION SEPARATION BETWEEN

WATER AND SEWER MAINS. IF UNABLE,

ENCASEMENT REQUIRED. ENCASEMENT CAN BE

STEEL CASING OR CONCRETE.

PAINT GREEN FOR SEWER SERVICE
PAINT BLUE FOR WATER SERVICE

BLUE WITH "V" FOR VALVE

PAINT RED FOR ELECTRICAL CONDUITS

TEHES

SERVICE MARKING FOR
EXISTING CURB OR NO CURB

LOCATE AT ROW LINE.
DO NOT PUT IN STREET ROW.

}:ﬂ

L PLUG

NOT TO SCALE

T
Lﬂi" X 2" SLAB

45" BELL X SPIGOT ELBOW

=TT
=N

EXISTING
ASPHALT

6'-0"

Ing, LLC
14216 Palis Drive, La Feria, TX 78559

TBPLS Firm No. 10194186

TBPE Firm No. 19190

Moore Land
Survey

(956)245-0988
(956)245-4651

=
-

—

Laguna Madre Water District

105 Port Road
Port Isabel, Texas 78578
(956) 943-2626
FAX: (956) 943-6827
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SEWER DETAILS

WASTEWATER DETAILS

GRADE RINGS FOR , MORTAR
ADJUSTMENTS AS S BED
REQUIRED ‘0’
O
()
()
#
¢
—  FACTORY JOINT
% A /\ A
T . i
©
NOTE:
FIBERGLASS MANHOLE SHALL
BE DETERMINED BY THE
¥l SCHEDULE BELOW:
] 8-12" PIPE - 48" M.H.
15"-18" PIPE - 60" M.H.
48" 1 21" AND UP - 72" M.H.
ol E 2 SACK 2 SACK
i E Al CEMENT CEMENT
=R =| GROUT GROUT
31z
|k =l cuTt
o
S le =i oDT 1/2"
|2 g B
= 5 SEAL RING
e H N X
M= 7] < N[O SET OVER PIPE
] < A7 6" MIN
I 12" MIN
: ]l —ml A e
| . » 4" MIN
S 4 44
g 2" MIN
MIN. 3000 PSI 4 . g
CONCRETE /
W/1-1/2" GRAVEL PIPE SEAL RING
BREAK-OUT
3" MIN. COVER S /, -
5.#4 BARS, EA. DIRECTION 1
(12" SP.). - - - - -
» D T e - ; . S . -
- 7 e T BRI . 7
SECTION A-A NOT TO SCALE
NOT TO SCALE
MINIMUM 2" HMAC OR 1/2 THICKNESS OF EXISTING ASPHALT
SURFACE, WHICHEVER IS GREATER (T.H. DEPT. TYPE D)
CONTRAGTOR SHALL TRIM (COMPACT TO 98% STD. PROCTOR DENSITY)
QfgzgﬂTTSN"ENEAT MINIMUM 5" LIMESTONE OR 8" CALICHE
: (COMPACT TO 98% STD. PROCTOR DENSITY)
6" MIN.
T SILES PRIME COAT (MC-30) @ 0.20 GAL/SY.
0 o _ 0 _ 5 0
0: a :O: 3 ‘ a a E
Ta 90%, 9,°%.° aP0% ©0% 0% %0% %0 °© ﬁ
/ 0,0 0,0 0,0 0,0 0,9 O 6'-0"
EXISTING BASE A :
6" MIN. 2
11 D« E —
COMPACTED TO = e il COMPACTED TO
95% STD. PROCTOR Nii A = 90% STD. PROCTOR
DENSITY (MIN.) ~/ DENSITY (MIN.)
/\
WV
B —
6" MIN. C / \ C
c f |
| ] n i 5
©
COMPACTED TO 4 EA NO 5x4'-0" DIAGONAL \ /
90% STD. PROCTOR |
DENSITY (MIN.) B =
I w
4" MIN. E o : = A
NOTE: 1 \ L X
FIELD MOISTURE f e el N
TO BE +3 OF ~=— 6" MIN. 6" MIN
OPTIMUM MOISTURE.
No.5 @ 8" O.C.
TYPICAL PIPE BEDDING AND [ PYmT

TRENCH BACKFILL DETAIL

N

NOT TO SCALE

CALICHE

A SAND BEDDING PLACED BEFORE PIPE IS LAID UP TO FLOW LINE OF
PIPE (MIN. THICKNESS = 6").

B SAND BACKFILL PLACED AFTER PIPE IS LAID FROM BOTTOM OF PIPE
TO SPRING LINE OF PIPIE (4" LIFTS, HAND TAMPED).

C SAND BACKFILL PLACED FROM SPRING LINE OF PIPE TO 6" ABOVE
TOP OF PIPE (6" LIFTS, HAND TAMPED).

D SAND BACKFILL, CLASS "A" (6" LIFTS, MECHANICAL COMPACTION).

8"X6'X6' CONC. COLLAR

TYPICAL FIBERGLASS MANHOLE IN PAVEMENT

E EARTH BACKFILL, CLASS "B" (12" LIFTS, MECHANICAL COMPACTION).

FOUNDATION PREPERATION (WELLPOINTS, GRAVEL OR CEMENT STABILIZATION, OR
APPROVED SUBSTITUTE) SHALL BE REQUIRED WHEN TRENCH BOTTOM IS STABLE.

BACKFILL AT STRUCTURES SHALL BE PLACED IN UNIFORM LAYERS,
MOISTENED AS REQUIRED TO APPROXIMATE OPTIMUM MOISTURE CONTENT,

SECTION C-C

NOT TO SCALE
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AND COMPACTED TO 95% STD. PROCTOR DENSITY. THE THICKNESS OF
EACH LOOSE LAYER SHALL NOT EXCEED 6". STRUCTURE BACKFILL
MATERIAL SHALL BE SAND, APPROVED SITE SOIL, OR OTHER APPROVED.

NOTE:

THE ENGINEER/CONTRACTOR SHALL PROVIDE LMWD WITH "CUT-SHEETS"
PRIOR TO APPROVAL FOR BEGINNING CONSTRUCTION PROJECTS. THE
"CUT-SHEETS" WILL BE USED TO VERIFY PIPE ELEVATIONS.
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Y
G E N E R A L N O T E ¢ LANDRY ARCHITECTURE LLC
[12°x12” WOOD_COLUMN] = A 1618 St. Charles Ave.
N % New Orleans LA 70130
DESIGN CRITERIA ICONCRETE MASONRY 52 0 THREADED ROD x 2 D] il tel. 504.528.9611
TONG — TPOXY INTO _WOUD POS|{ s fax. 504.528.9613
(e . . .
[ TVE LOADS: BASED ON JBC CODE 2078 [ ALL LOAD BEARING CONCRETE WASONRY SHALL BE N ACCORDANCE WITH ALL THE] w/POWERS ACT00 PLUS EPOXY e
REQUIREMENTS OF THE LOCAL BUILDING CODES AND THE NATIONAL CONCRETE] REFER LA == 1 h
[ROOF .o, 20 PSF] MASONRY ASSOCIATION.] $TOP T - - www.landryarch.com
FOOOR oo 40 _PSF] = VY » = VY »
ETEROR BALCONY 70 P37 [Z. HOLLOW LOAD BEARING CONCRETE MASONRY UNITS SHALL BE DOMESTIC LIGHTWEIGHT] . [REFER PLAN B = Bl T e T
[CRADE N UNITS, CONFORMING T0 ASIM C—90—7/5] *[ToP_or_stAg] : *‘Qﬁ } } Hgﬁ } } Hgﬁ
. lVV\ND [OAD: \/ARl\ES WITH BUILDING HEIGHT AS PER THE ASCE 7—15 BASED UPON A] [3._WASONRY UNITS SHALL HAVE A MINIMUM_COMPREGSIVE STRENGIH OF_2500_PSI_WHEN] ——t i —‘ } } %H‘j © fL ,,} %‘Hj ©
750 MPH_WIND. TESTED IN ACCORDANCE WITH ASTM C—140_"METHODS OF SAMPLING AND TESTING] e T e — . 1/ a COMPACTED] - | 1l COMPACTED] -
CONCRETE MASONRY UNITS. (Fm = 1500 PSI). E H:,‘Mﬁ } } Hjﬁ I } } SELECT Fi] O E(X)‘USSDNA%\ON _ | } SELECT FILL
=1 [ R \ |
[4._MORTAR FOR MASONRY SHALL BE IN ACCORDANCE WITH ASTM—270 TYPE S| o © [10 MIL_POLY— L | L | WESHYML‘ENEOW*
CONCRETE| (1800 PSI COMPRSSIVE STRENGTH AT 28 DAYS). i | } ‘i\j\ \@ompmgg (‘w [ETHYLENE T _ _ T
o SELECT FILL] e i N P GO 100 3/47 DOWELS x 167] == —— N JZ-CONT_f5 3]
[-_ALL_CONCRETE_WORK SHALL CONFORM TO THE AMERICAN CONCRETE INSTTUIE] [__CROUT FOR ALL REINFORCED HOLLOW MASONRY UNIT_WALLS SHALL HAVE A MINIMUM] | i a TONG @ 7% o] ===
SPECIFICATION, A.C.l. #301 AND BUILDING CODE REQUIREMENTS, A.C.. #318, LATEST COMPRESSIVE STRENGTH OF 3000 PSI (6 SACK MIX) WITH A MAXIMUM 3/8 [T0_MIL_POLY— . Tl T3 TS 6 0o GREASE & WRAP DOWEL] gL T3 TS 6 0o
SPECIFIC COMPRESSIY o /7 i
EDMION ] RGGREGATE | |[ETAVLENE ol o] = END_IN_NEW CONCRETE] ==
[7. ALL_DETAILING. FABRICATION AND FRECTION OF REINFORCING BARS. UNIFSS [6. REINFORCING STEEL SHALL CONFORM T0 ASTM A—615, GRADE 60 I N e \‘iyO\ PIER__ REFER \‘iyo\ PIER__ REFER Copyright © 2020 LANDRY ARCHITECTURE LLC
OTHERWISE NOTED, MUST FOTTOW THE ACT  MANUAL OF STANDARD PRACTICE FOR| Tk ”>> IW 2 TS © 24700 — ELEVATION — ELEVATION
DETATONG REINFORCED CONCRETE", A.C.I. #3175, LATEST EDITION. [7. UNLESS OTHERWISE NOTED, AL MASONRY WALLS SHA[L BE RFINFORCED WITH 9 GA.] = — I PIER & BEAM] — Bl PIER & BEAM] —
MILL GALVANIZED, HURIZONTAL WIRKE REINFORKUEMENT [(TKUSS [YPE) EMBEDDED IN //:>’
[3. CONCRETE SHALL HAVE A MINIMUM COMPRESSION STRENGTH AT 28 DAYS AS] MORTAR JOINTS AT 16 0.c.. NOMINAL WIDTH OF JOINT REINFORCING SHALL EQUAL _ = PIER — REFER
[FOLLOWS ] WALL THICKNESS. WIRE_REINFORCMENT SHALL CONFORM TO ASTM _DESIGNATION A—82] [ ey — VAN [377=17 0[] /=T 02 B/7=T—o" 3]
5000 PST FOR_PIERAD_FOUNDATION. CONCRETE L
[4000_PSI FOR COLUMN AND SUSPENDED BEAM CONCRETE] JOINTS IMMEDIATELY ABOVE AND BELOW ALL OPENINGS
A WAXIMUM_OF_25% [LYAGH MAY BE_USED AS A CEMENT SUBSIHTUTE AND SHALL]
CONFORM 10 ASTM C618._THE WATER/CEMENT RATIO SHALL NOT EXCEED 0.58 AND] [B. UNLESS NOTED OTHERWISE ON PLANS, ONE GROUTED #5 BAR SHALL BE PROVIDED] £ - _ U
SLUMPS SHALL BE BEITWEEN 4 AND O INCHES.  KETAIN A QUALIFIED TESTING LABUH*' |JAROUND THE PERIMETER OF ALL WALL OFENINGS.| H H SFW‘IP%D RZAE\N%(‘MU' =5 8]
ATORY 10 FURNIGH MIX_DESIGNS FOR ALL CLASSES OF CONCRETE, MAKE CONCREIE] GG = B E pm——e =
CYLINDERS AND PERTORM _COMPRESSIVE TES15. A MINIMUM OF THREE CYLINDERS] [o- BOND BEAMS SHALL BE REINFORCED WITH ONE CONTINUOUS f#5 BAR. REINFORCING| -#—I/—\\ —— 1 B8 il
SHALL BE TAKEN IN_ACCORDANCE WITH THE BUILDING CODE| FSHATT B CONTINUOUS AT AT CORNERS AND TNTERSECTING WATTS ] — ] mim: Slls GENERAL NOTES
S 4y . = = S 5
[. REINFORCING BARS SHALL BE NEW BILLET STEEL CONFORMING 10 ASTM A—615)] [[0__CONTROL JOINTS SHALL BE_CONSTRUCTED WITH _SLOTTED WASONRY UNITS AND FACTORY] | —Lo- OF SUAB Tt = L [FTR PN Sl = & FOUNDATION
[CRADE 60 [MOLDED JOINT FILLER. JOINTS SHALL BE CAULKED WITH AN APPROVED WATERIAL] == BN = o IR —r : : DETAILS
N :7 ‘ ‘ 7:‘ J— 77::771; 777777 Lie m 77:771; 777777 Lie m
[5- STANDARD PROTECTIVE COVER OF REINFORCING BARS UNLESS OTHERWISE NOTED] [T, CONTROL JOINTS SHALL NOT EXTEND THROUGH BOND BEAMS UNLESS INDICATED ON] ‘:ﬁgf . f‘ﬁﬁ‘: i = I T S T
[SHALL BE] PTANS ] T } } SlEal COMPACTED © - T‘Qﬁ } } Hgﬁ,\ } } Hgﬁ,\
= T EELECT 2 =11 A==l . A==l .
WHERE_CAST AGAINST DIRT OR FILL wovvrorerccece 3 N, 12. ALL PERIMETER EXTERIOR CMU WALLS SHALL BE REINFORCED WITH VERT. #5's 7‘: } } o5 N ”—‘ } } TW \ © fL 7} ?TW \ ©
EXPOSED TO FARTH OR WEATHER ... 2_IN. GCROUTED SULID AT _THE _SPACING INDICAIED ON _DEIALS AND] 1 | 1| 0 E COMPACTED ~ TSTING \ E COMPACTED - E
COLUMNS oo T 172 IN. HORIZONTAL BOND BEAMS REINFORCED w/T—CONT. #5 AND BE LOCATED @ 8-0'] OV PO ] o SELECT ILL S NraRT | SELECT fILL
STABS AND WALTS . oooeeeeoeeeeceeeccieecccecccces N 0.C. MAX _AND AT _TOP _OF WALL] [FTAYLENE Lék\ \ \ \ \ :
OTHER oo T—1/2 N, ' [10_MIL_POLY= T | 10 MIL_POLY- | &
 —— ’ |[ETAVLENE bfﬂ‘\ bfﬂ‘\ ETHYLENE qJ C>E<5
[ ALL_ ACCESSORIES SHALL BE IN_ACCORDANCE WITH THE A.C.J. 'MANUAL OF STANDARD e J \%' o o 3/4°0 DOWELS x 16'] ——— v o '8 Z o
PRACTICE_FOR DETAILING REINFORCED CONCREIE,, A.Cl. #315, LATEST EDITION] T - Iﬁﬂ [ONC @ 74 o0.C—| : 7)) c OF
ACCESSURIES FOR _EXPUSED CONCRETE SUFFITS UR FACES SHALL PAVE PLASITC] == . oo 1"-0” [v/J5 TS © 2470.c) CREASE & WRAP _DOWEL] -0 w/JB TS @ 2470.c] o 7 -
_ FLEVATION o FH§G
[7__VERTICAL_CONSTRUCTION JOINTS IN TLOOR OR _ROOF_SLABS ARE TO BE AS SHOWN] EI PR & Beav] —— s
ON PLANS. NO HORIZONTAL JOINTS WILL BE PERMITTED IN SLABS OR BEAMS UNLESS) O [7%)
OTHERWISE NOTED| —_— DC_U >0
| -
[B- MAINTAN A MINIMUM OF ONE BAR DIAMETER (BUT NOT LESS THAN 1) BETWEEN ALLl - ® c Oxo
REINFORUING BARKS [INCLUDING TAFS) UN_ALL SLABY. MAINTAIN A MINIMUM _UF  T—1 i T = — 5 T = = Z ®©
BETWEEN BARKS IN COLUMNS, AND A MINIMUM OF 1-—1/7 TIMES THE MAXIMUM LUAHbti 3/4 =1-0 3/4 =1-0 3/4 =1-0 .O 8 D_
AGGREGATE SIZE IN ALL CASES.] s (D LIJ_C
)
[9. BARS SCHEDULED OR DETAILED "CONT” SHALL BE LAPPED 40 BAR DIAMETERS UNLESS] O re) o 8
[OTHERWISE_NOTED ] e | D
[[0. CONCRETE PLACED BY PUMPING SHALL MEET THE FOLLOWING REQUIREMENTS| (D
a) COARSE AGGREGATE SHALL BE GRADED FROM A MAXIMUM OF 17 DOWN. I
[b) MAXIMUM ALLOWABLE INCREASE IN_CEMENT FACTOR SHALL BE 1/2 SACK PER) | |
|LU5\L YARD UVER NORMAL MIX Utb\b\\/| ‘ :O
| |
c) MAXIMUM WATER CEMENT RATIO SHALL BE 7-1/2 GALLONS PER SACK OF | | =
ibt!\/\t\\/\. Im MURE WURKABILITY 15 REWQUIKED, AN ADMIXTURE MAY BE Ub;D.l ‘ ‘
| - T
[d) MAXIMUM WEIGHT RATIO OF FINE AGGREGATES T0 COARSE AGGREGATES] :::;L
SHALL NUT EXCEED Z/3] L | [NOTES]
T — T_PILRS @ MAN SIRUCTURE PLRIMEIER SHALL BE
e) REFER TO A.C... #301, LATEST EDITION, SECTION 800, FOR OTHER PUMPING | ///>L EOUNDED 6 XX BELOW EXS TG CRAdE
[REQUIREMENTS. <F/
- | [X'8 PIERS: X#X's & 3/8"9]
[/) IN 'NO CASE SHALL CONCRETE BE PUMPED THROUGH AN ALUMINUM TUBE. 4:////% ST w /5™ PITCH]
| TT——
FOUNDATION NOTES T PROIECTNUMBER. 5oz
= DRAWN BY: LM,
[T REMOVE AT TFAST 17 INCHES OF T0P SOI_VEGFTATION. DEBRIS. FIC., FROM THE] | i CHECKED BY:
|PRUPUbtU SUILDING AREA TO A DISTANCE OF 5 =0 OUISIDE \Ht| %// ‘ |P‘ER DESIGN 5 PENDING AND G.M.
~ WILL BE COMPLETED UPON] DATE. 8 2423
5 | —-L RECEIPT_OF A GEOTECHNICAL : .
2. REWORK AND COMPACT THE TOP 12 OF THF EXPOSED SUBGRADE UNDER AL FLOORS | REPORT FOR THS PROPERTY REVISIONS:
TO 95% (+ 5%) OF THE MAXIMUM DENSTY AT —2% 10 +5% OF THE OPTIMUM +=_ ‘ '
MOISTURE _CONTENT, TN ACCORDANCE WITH TEST WETHOD ASTM D-698, PRIOR TO] | \\% 3/4”:1’_0” 3/4”:1’_0" 3/4”:1’_0”
PLACEMENT OF SELECT FILL] L ‘
3. FILL BACK TO REQUIRED GRADE (IEl18” ABOVE EXISTING GRADE) WITH MATERIAL e o H
—[SELECTED AND COMPACIED N ACCORDANGC T <F/// \ -
\\\\ ‘
[4_ SELECT FILL, WHEN PROPERLY SLAKED AND TESIED BY STANDARD LABORATORY] | == i
ETHODS, SHALL MEET TAE FOLLOWING REQUIREMENTS] L -
— ’ o
[ UQUID UMIT SHALL BE LESS THAN OR EQUAL TO 40 ]
[B. PLASTICITY INDEX SHALL RANGE BETWEEN 7 AND 17
[C__ SHALL CONTAIN NO ORGANIC MATERIAL]
[b._ SHALL CONTAN NO STONES [ARGER THAN 2 INCHES]
[5. SAMPLES OF PROPOSED SELECT FILL SHALL BE FURNISHED TO THE TESTING LABOR— —
ATORY 7 DAYS PRIOR 1O INSTALLATION TO PERMIT TIME FOR SPECITICATTON COMPLIANCE] —— ] i
INSPECTION AND APPROVAL] I e e~ L=
+= 3 ",
[6. SELECT FILL_UNDER ALL FLOORS AND WALKS SHALL BE COMPACIED IN IHE FIELD IN] T ;’*
LIFTS NOT 10 EXCEED 8" T0 95% (+ 5%) OF THE MAXIMUM DENSITY, AT —2% 10| L g ml
+5/% UF [THE OFTIMUM MOISTURE CONTENT N AUCORDANCE WITH TES] Mt\HUUi ‘ — ‘; e a N
[ASTM_D—698 | | \:% i 3 ME MENDOZA
[7” TABORATORY MOISTURE_DENSITY CURVE OR CURVES AS REQUIRED, AND RESULTS OF| T 'iJ E —[ENGINEERING,P.L.L.C.
FTFTD _DENSIY CHECKS SHAT B SUBMITED 10 _THE ARCHIECT OR ENGNEER A +———== 185
[NIMUM_OF ONE (1) IN_PLACE DENSITY TEST PER 4000 SQUARE FEET OF SIAB Ll [STRUCTURAL ENGINEERS]
AREA SEALL BE TAKEN ON FACH LT DURING PLACEMENT OF SELECT FILL { _ { R ooy 8724725 [FIRM REGISTRATION #F—10588]
T 2 *O T M\ APPEARING ON THI M?O(‘UMFNT!EI |george@memdozoemgmeermg.coml
DULONE i -...-. [4435 SOUTH JACKSON ROAD SUITE Al
UNUECR THAC TEAA LN\J\NLLN\N\; FRACTICE \. ED‘NBURG, TEXAS 78559 956 63/‘ 74906
|3/4u:15_05 ﬂt@l |3/4”:15_05 @ |3/4’5:15_051m2| | K | ( ) | j



AutoCAD SHX Text
E

AutoCAD SHX Text
GEORGE MENDOZA

AutoCAD SHX Text
P

AutoCAD SHX Text
R

AutoCAD SHX Text
F

AutoCAD SHX Text
O

AutoCAD SHX Text
T

AutoCAD SHX Text
S

AutoCAD SHX Text
O

AutoCAD SHX Text
I

AutoCAD SHX Text
N

AutoCAD SHX Text
A

AutoCAD SHX Text
L

AutoCAD SHX Text
E

AutoCAD SHX Text
N

AutoCAD SHX Text
100276

AutoCAD SHX Text
S

AutoCAD SHX Text
S

AutoCAD SHX Text
R

AutoCAD SHX Text
N

AutoCAD SHX Text
E

AutoCAD SHX Text
E

AutoCAD SHX Text
I

AutoCAD SHX Text
G

AutoCAD SHX Text
X

AutoCAD SHX Text
O

AutoCAD SHX Text
E

AutoCAD SHX Text
A

AutoCAD SHX Text
T

AutoCAD SHX Text
E

AutoCAD SHX Text
T

AutoCAD SHX Text
F

AutoCAD SHX Text
S

AutoCAD SHX Text
A

AutoCAD SHX Text
E

AutoCAD SHX Text
C

AutoCAD SHX Text
I

AutoCAD SHX Text
L

AutoCAD SHX Text
N

AutoCAD SHX Text
S

AutoCAD SHX Text
E

AutoCAD SHX Text
D

AutoCAD SHX Text
THE SEAL APPEARING ON THIS DOCUMENT  

AutoCAD SHX Text
WAS AUTHORIZED BY GEORGE MENDOZA, P.E.  

AutoCAD SHX Text
NO. 100276.  ALTERATION OF A SEALED

AutoCAD SHX Text
DOCUMENT WITHOUT PROPER NOTIFICATION

AutoCAD SHX Text
TO THE RESPONSIBLE ENGINEER IS AN OFFENSE

AutoCAD SHX Text
UNDER THE TEXAS ENGINEERING PRACTICE ACT.

AutoCAD SHX Text
MENDOZA  

AutoCAD SHX Text
M

AutoCAD SHX Text
ENGINEERING,P.L.L.C.

AutoCAD SHX Text
5. GROUT FOR ALL REINFORCED HOLLOW MASONRY UNIT WALLS SHALL HAVE A MINIMUM

AutoCAD SHX Text
   MILL GALVANIZED, HORIZONTAL WIRE REINFORCEMENT (TRUSS TYPE) EMBEDDED IN 

AutoCAD SHX Text
7. UNLESS OTHERWISE NOTED, ALL MASONRY WALLS SHALL BE REINFORCED WITH 9 GA.,

AutoCAD SHX Text
   MORTAR JOINTS AT 16"o.c.. NOMINAL WIDTH OF JOINT REINFORCING SHALL EQUAL 

AutoCAD SHX Text
   WALL THICKNESS. WIRE REINFORCMENT SHALL CONFORM TO ASTM DESIGNATION A-82,

AutoCAD SHX Text
   AND SHALL BE LAPPED AT LEAST 6" WITH AT LEAST ON CROSS WIRE WITHIN THE LAP.

AutoCAD SHX Text
   JOINT REINFORCING SHALL BE INSTALLED IN THE FIRST AND SECOND MORTAR BED

AutoCAD SHX Text
8. UNLESS NOTED OTHERWISE ON PLANS, ONE GROUTED #5 BAR SHALL BE PROVIDED

AutoCAD SHX Text
9. BOND BEAMS SHALL BE REINFORCED WITH ONE CONTINUOUS #5 BAR. REINFORCING

AutoCAD SHX Text
10. CONTROL JOINTS SHALL BE CONSTRUCTED WITH SLOTTED MASONRY UNITS AND FACTORY

AutoCAD SHX Text
    MOLDED JOINT FILLER. JOINTS SHALL BE CAULKED WITH AN APPROVED MATERIAL.

AutoCAD SHX Text
11. CONTROL JOINTS SHALL NOT EXTEND THROUGH BOND BEAMS UNLESS INDICATED ON

AutoCAD SHX Text
12. ALL PERIMETER EXTERIOR CMU WALLS SHALL BE REINFORCED WITH VERT. #5's

AutoCAD SHX Text
    HORIZONTAL BOND BEAMS REINFORCED w/1-CONT. #5 AND BE LOCATED @ 8'-0" 

AutoCAD SHX Text
    GROUTED SOLID AT THE SPACING INDICATED ON DETAILS AND  

AutoCAD SHX Text
   SHALL BE CONTINUOUS AT ALL CORNERS AND INTERSECTING WALLS.

AutoCAD SHX Text
   COMPRESSIVE STRENGTH OF 3000 PSI (6 SACK MIX) WITH A MAXIMUM 3/8"

AutoCAD SHX Text
    o.c. MAX AND AT TOP OF WALL.

AutoCAD SHX Text
    PLANS.

AutoCAD SHX Text
6. REINFORCING STEEL SHALL CONFORM TO ASTM A-615, GRADE 60.

AutoCAD SHX Text
   JOINTS IMMEDIATELY ABOVE AND BELOW ALL OPENINGS.

AutoCAD SHX Text
   AROUND THE PERIMETER OF ALL WALL OPENINGS.

AutoCAD SHX Text
     (1800 PSI COMPRSSIVE STRENGTH AT 28 DAYS).

AutoCAD SHX Text
   AGGREGATE.

AutoCAD SHX Text
   TESTED IN ACCORDANCE WITH ASTM C-140, "METHODS OF SAMPLING AND TESTING

AutoCAD SHX Text
3. MASONRY UNITS SHALL HAVE A MINIMUM COMPRESSIVE STRENGTH OF 2500 PSI WHEN

AutoCAD SHX Text
2. HOLLOW LOAD BEARING CONCRETE MASONRY UNITS SHALL BE DOMESTIC LIGHTWEIGHT

AutoCAD SHX Text
1. ALL LOAD BEARING CONCRETE MASONRY SHALL BE IN ACCORDANCE WITH ALL THE

AutoCAD SHX Text
4. MORTAR FOR MASONRY SHALL BE IN ACCORDANCE WITH ASTM-270 TYPE "S"

AutoCAD SHX Text
   REQUIREMENTS OF THE LOCAL BUILDING CODES AND THE NATIONAL CONCRETE

AutoCAD SHX Text
CONCRETE MASONRY

AutoCAD SHX Text
   CONCRETE MASONRY UNITS" (f'm = 1500 PSI).

AutoCAD SHX Text
   GRADE N UNITS, CONFORMING TO ASTM C-90-75.

AutoCAD SHX Text
   MASONRY ASSOCIATION.

AutoCAD SHX Text
G  E  N  E  R  A  L    N  O  T  E  S

AutoCAD SHX Text
2. WIND LOAD: VARIES WITH BUILDING HEIGHT AS PER THE ASCE 7-15 BASED UPON A

AutoCAD SHX Text
1. LIVE LOADS: BASED ON IBC CODE 2018

AutoCAD SHX Text
   ROOF ......................................................................................... 20 PSF

AutoCAD SHX Text
   FLOOR ....................................................................................... 40 PSF

AutoCAD SHX Text
   EXTERIOR BALCONY ................................................................... 40 PSF

AutoCAD SHX Text
   150 MPH WIND.

AutoCAD SHX Text
DESIGN CRITERIA

AutoCAD SHX Text
3/4"=1'-0"

AutoCAD SHX Text
1

AutoCAD SHX Text
3/4"=1'-0"

AutoCAD SHX Text
2

AutoCAD SHX Text
3/4"=1'-0"

AutoCAD SHX Text
6

AutoCAD SHX Text
3/4"=1'-0"

AutoCAD SHX Text
4

AutoCAD SHX Text
3/4"=1'-0"

AutoCAD SHX Text
12

AutoCAD SHX Text
REFER PLAN

AutoCAD SHX Text
2'-0"

AutoCAD SHX Text
1'-0"

AutoCAD SHX Text
1. PIERS @ MAIN STRUCTURE PERIMETER SHALL BE

AutoCAD SHX Text
FOUNDED @ X'-X" BELOW EXISTING GRADE.

AutoCAD SHX Text
X"%%C PIERS: X#X's & 3/8"%%C  

AutoCAD SHX Text
  SPIRAL w/6" PITCH 

AutoCAD SHX Text
3/4"=1'-0"

AutoCAD SHX Text
8

AutoCAD SHX Text
3/4"=1'-0"

AutoCAD SHX Text
7

AutoCAD SHX Text
3/4"=1'-0"

AutoCAD SHX Text
11

AutoCAD SHX Text
10 MIL POLY-

AutoCAD SHX Text
ETHYLENE

AutoCAD SHX Text
2-CONT. #6's

AutoCAD SHX Text
TOP & BOTTOM

AutoCAD SHX Text
w/#3 TIES @ 24"o.c.

AutoCAD SHX Text
COMPACTED

AutoCAD SHX Text
SELECT FILL

AutoCAD SHX Text
C

AutoCAD SHX Text
L PIER & BEAM

AutoCAD SHX Text
PIER - REFER 

AutoCAD SHX Text
ELEVATION

AutoCAD SHX Text
3/4"=1'-0"

AutoCAD SHX Text
9

AutoCAD SHX Text
3/4"=1'-0"

AutoCAD SHX Text
10

AutoCAD SHX Text
   MINIMUM OF ONE (1) IN PLACE DENSITY TEST PER 4000 SQUARE FEET OF SLAB

AutoCAD SHX Text
   FIELD DENSITY CHECKS SHALL BE SUBMITTED TO THE ARCHITECT OR ENGINEER. A

AutoCAD SHX Text
   ASTM D-698.

AutoCAD SHX Text
6. SELECT FILL UNDER ALL FLOORS AND WALKS SHALL BE COMPACTED IN THE FIELD IN

AutoCAD SHX Text
5. SAMPLES OF PROPOSED SELECT FILL SHALL BE FURNISHED TO THE TESTING LABOR-

AutoCAD SHX Text
4. SELECT FILL, WHEN PROPERLY SLAKED AND TESTED BY STANDARD LABORATORY

AutoCAD SHX Text
3. FILL BACK TO REQUIRED GRADE (  18" ABOVE EXISTING GRADE) WITH MATERIAL 

AutoCAD SHX Text
   AREA SHALL BE TAKEN ON EACH LIFT DURING PLACEMENT OF SELECT FILL.

AutoCAD SHX Text
7. LABORATORY MOISTURE-DENSITY CURVE OR CURVES AS REQUIRED, AND RESULTS OF

AutoCAD SHX Text
   +3% OF THE OPTIMUM MOISTURE CONTENT IN ACCORDANCE WITH TEST METHOD

AutoCAD SHX Text
   LIFTS NOT TO EXCEED 8" TO 95% (+ 5%) OF THE MAXIMUM DENSITY, AT -2% TO

AutoCAD SHX Text
   INSPECTION AND APPROVAL.

AutoCAD SHX Text
   ATORY 7 DAYS PRIOR TO INSTALLATION TO PERMIT TIME FOR SPECIFICATION COMPLIANCE

AutoCAD SHX Text
    D.   SHALL CONTAIN NO STONES LARGER THAN 2 INCHES. 

AutoCAD SHX Text
    C.   SHALL CONTAIN NO ORGANIC MATERIAL.

AutoCAD SHX Text
    B.   PLASTICITY INDEX SHALL RANGE BETWEEN 7 AND 17.

AutoCAD SHX Text
    A.   LIQUID LIMIT SHALL BE LESS THAN OR EQUAL TO 40.

AutoCAD SHX Text
   METHODS, SHALL MEET THE FOLLOWING REQUIREMENTS:

AutoCAD SHX Text
   SELECTED AND COMPACTED IN ACCORDANCE WITH THE REQUIREMENTS BELOW.

AutoCAD SHX Text
   MOISTURE CONTENT, IN ACCORDANCE WITH TEST METHOD ASTM D-698, PRIOR TO

AutoCAD SHX Text
   TO 95% (+ 5%) OF THE MAXIMUM DENSITY  AT -2% TO +3% OF THE OPTIMUM

AutoCAD SHX Text
2. REWORK AND COMPACT THE TOP 12" OF THE EXPOSED SUBGRADE UNDER ALL FLOORS

AutoCAD SHX Text
   PROPOSED BUILDING AREA TO A DISTANCE OF 5'-0" OUTSIDE THE

AutoCAD SHX Text
   PLACEMENT OF SELECT FILL.

AutoCAD SHX Text
1. REMOVE AT LEAST 12 INCHES OF TOP SOIL, VEGETATION, DEBRIS, ETC., FROM THE

AutoCAD SHX Text
     f) IN NO CASE SHALL CONCRETE BE PUMPED THROUGH AN ALUMINUM TUBE.

AutoCAD SHX Text
     e) REFER TO A.C.I. #301, LATEST EDITION, SECTION 800, FOR OTHER PUMPING

AutoCAD SHX Text
     d) MAXIMUM WEIGHT RATIO OF FINE AGGREGATES TO COARSE AGGREGATES

AutoCAD SHX Text
        CEMENT.  IF MORE WORKABILITY IS REQUIRED, AN ADMIXTURE MAY BE USED.

AutoCAD SHX Text
     c) MAXIMUM WATER CEMENT RATIO SHALL BE 7-1/2 GALLONS PER SACK OF

AutoCAD SHX Text
     b) MAXIMUM ALLOWABLE INCREASE IN CEMENT FACTOR SHALL BE 1/2 SACK PER

AutoCAD SHX Text
     a) COARSE AGGREGATE SHALL BE GRADED FROM A MAXIMUM OF 1" DOWN.

AutoCAD SHX Text
10. CONCRETE PLACED BY PUMPING SHALL MEET THE FOLLOWING REQUIREMENTS:

AutoCAD SHX Text
        REQUIREMENTS.

AutoCAD SHX Text
        SHALL NOT EXCEED 2/3.

AutoCAD SHX Text
        CUBIC YARD OVER NORMAL MIX DESIGN.

AutoCAD SHX Text
                     COLUMNS ..................................................... 1 1/2 IN.

AutoCAD SHX Text
 9. BARS SCHEDULED OR DETAILED "CONT" SHALL BE LAPPED 40 BAR DIAMETERS UNLESS

AutoCAD SHX Text
   BETWEEN BARS IN COLUMNS, AND A MINIMUM OF 1-1/2 TIMES THE MAXIMUM COARSE

AutoCAD SHX Text
   REINFORCING BARS (INCLUDING LAPS) ON ALL SLABS. MAINTAIN A MINIMUM OF 1-1/2"

AutoCAD SHX Text
8. MAINTAIN A MINIMUM OF ONE BAR DIAMETER (BUT NOT LESS THAN 1") BETWEEN ALL

AutoCAD SHX Text
   ON PLANS.  NO HORIZONTAL JOINTS WILL BE PERMITTED IN SLABS OR BEAMS UNLESS

AutoCAD SHX Text
7. VERTICAL CONSTRUCTION JOINTS IN FLOOR OR ROOF SLABS ARE TO BE AS SHOWN

AutoCAD SHX Text
   ACCESSORIES FOR EXPOSED CONCRETE SOFFITS OR FACES SHALL HAVE PLASTIC

AutoCAD SHX Text
   PRACTICE FOR DETAILING REINFORCED CONCRETE", A.C.I. #315, LATEST EDITION. 

AutoCAD SHX Text
6. ALL ACCESSORIES SHALL BE IN ACCORDANCE WITH THE A.C.I. "MANUAL OF STANDARD

AutoCAD SHX Text
                    OTHER .......................................................... 1-1/2 IN.

AutoCAD SHX Text
                    SLABS AND WALLS ............................................... 1 IN.

AutoCAD SHX Text
                     EXPOSED TO EARTH OR WEATHER ...................... 2 IN.

AutoCAD SHX Text
                     WHERE CAST AGAINST DIRT OR FILL .................... 3 IN.

AutoCAD SHX Text
    OTHERWISE NOTED.

AutoCAD SHX Text
   AGGREGATE SIZE IN ALL CASES.

AutoCAD SHX Text
   OTHERWISE NOTED.

AutoCAD SHX Text
   COATED FEET.

AutoCAD SHX Text
1. ALL CONCRETE WORK SHALL CONFORM TO THE AMERICAN CONCRETE INSTITUTE

AutoCAD SHX Text
5. STANDARD PROTECTIVE COVER OF REINFORCING BARS UNLESS OTHERWISE NOTED

AutoCAD SHX Text
4. REINFORCING BARS SHALL BE NEW BILLET STEEL CONFORMING TO ASTM A-615,

AutoCAD SHX Text
   SLUMPS SHALL BE BETWEEN 4 AND 5 INCHES.  RETAIN A QUALIFIED TESTING LABOR-

AutoCAD SHX Text
   CONFORM TO ASTM C618.  THE WATER/CEMENT RATIO SHALL NOT EXCEED 0.58 AND

AutoCAD SHX Text
   A MAXIMUM OF 25% FLYASH MAY BE USED AS A CEMENT SUBSTITUTE AND SHALL

AutoCAD SHX Text
3. CONCRETE SHALL HAVE A MINIMUM COMPRESSION STRENGTH AT 28 DAYS AS

AutoCAD SHX Text
   DETAILING REINFORCED CONCRETE", A.C.I. #315, LATEST EDITION.

AutoCAD SHX Text
   OTHERWISE NOTED, MUST FOLLOW THE A.C.I. "MANUAL OF STANDARD PRACTICE FOR

AutoCAD SHX Text
2. ALL DETAILING, FABRICATION AND ERECTION OF REINFORCING BARS, UNLESS

AutoCAD SHX Text
   SPECIFICATION, A.C.I. #301 AND BUILDING CODE REQUIREMENTS, A.C.I. #318, LATEST

AutoCAD SHX Text
                       3000 PSI FOR PIER AND FOUNDATION CONCRETE

AutoCAD SHX Text
   SHALL BE:

AutoCAD SHX Text
   GRADE 60.

AutoCAD SHX Text
   ATORY TO FURNISH MIX DESIGNS FOR ALL CLASSES OF CONCRETE, MAKE CONCRETE

AutoCAD SHX Text
   FOLLOWS: 

AutoCAD SHX Text
   EDITION.

AutoCAD SHX Text
CONCRETE

AutoCAD SHX Text
   CYLINDERS AND PERFORM COMPRESSIVE TESTS. A MINIMUM OF THREE CYLINDERS

AutoCAD SHX Text
   SHALL BE TAKEN IN ACCORDANCE WITH THE BUILDING CODE.

AutoCAD SHX Text
FOUNDATION NOTES

AutoCAD SHX Text
                       4000 PSI FOR COLUMN AND SUSPENDED BEAM CONCRETE

AutoCAD SHX Text
+

AutoCAD SHX Text
-

AutoCAD SHX Text
STRUCTURAL ENGINEERS

AutoCAD SHX Text
EDINBURG, TEXAS 78539  (956) 631-4906

AutoCAD SHX Text
4435 SOUTH JACKSON ROAD SUITE A

AutoCAD SHX Text
FIRM REGISTRATION #F-10588

AutoCAD SHX Text
george@mendozaengineering.com

AutoCAD SHX Text
3/4"=1'-0"

AutoCAD SHX Text
3

AutoCAD SHX Text
8-24-23

AutoCAD SHX Text
NOTES:

AutoCAD SHX Text
3/4"=1'-0"

AutoCAD SHX Text
5

AutoCAD SHX Text
10 MIL POLY-

AutoCAD SHX Text
ETHYLENE

AutoCAD SHX Text
2-CONT. #6's

AutoCAD SHX Text
TOP & BOTTOM

AutoCAD SHX Text
w/#3 TIES @ 24"o.c.

AutoCAD SHX Text
COMPACTED

AutoCAD SHX Text
SELECT FILL

AutoCAD SHX Text
C

AutoCAD SHX Text
L PIER & BEAM

AutoCAD SHX Text
PIER - REFER 

AutoCAD SHX Text
ELEVATION

AutoCAD SHX Text
REFER PLAN

AutoCAD SHX Text
TOP OF SLAB

AutoCAD SHX Text
PIER DESIGN IS PENDING AND 

AutoCAD SHX Text
WILL BE COMPLETED UPON

AutoCAD SHX Text
RECEIPT OF A GEOTECHNICAL

AutoCAD SHX Text
REPORT FOR THIS PROPERTY

AutoCAD SHX Text
w/#3 TIES @ 24"o.c.

AutoCAD SHX Text
COMPACTED

AutoCAD SHX Text
SELECT FILL

AutoCAD SHX Text
10 MIL POLY-

AutoCAD SHX Text
ETHYLENE

AutoCAD SHX Text
TOP & BOTTOM

AutoCAD SHX Text
2-CONT. #6's

AutoCAD SHX Text
EL. REFER PLAN

AutoCAD SHX Text
TOP OF SLAB

AutoCAD SHX Text
C

AutoCAD SHX Text
L PIER & BEAM

AutoCAD SHX Text
PIER - REFER 

AutoCAD SHX Text
ELEVATION

AutoCAD SHX Text
3/4"%%C THREADED ROD x 4'-0"

AutoCAD SHX Text
LONG - EPOXY INTO WOOD POST

AutoCAD SHX Text
w/POWERS AC100 PLUS EPOXY

AutoCAD SHX Text
12"x12" WOOD COLUMN

AutoCAD SHX Text
EL. REFER PLAN

AutoCAD SHX Text
TOP OF SLAB

AutoCAD SHX Text
EXISTING

AutoCAD SHX Text
FOUNDATION

AutoCAD SHX Text
3/4"%%C DOWELS x 16"

AutoCAD SHX Text
LONG @ 24" o.c.-

AutoCAD SHX Text
GREASE & WRAP DOWEL

AutoCAD SHX Text
END IN NEW CONCRETE

AutoCAD SHX Text
10 MIL POLY-

AutoCAD SHX Text
ETHYLENE

AutoCAD SHX Text
2-CONT. #6's

AutoCAD SHX Text
TOP & BOTTOM

AutoCAD SHX Text
w/#3 TIES @ 24"o.c.

AutoCAD SHX Text
COMPACTED

AutoCAD SHX Text
SELECT FILL

AutoCAD SHX Text
C

AutoCAD SHX Text
L PIER & BEAM

AutoCAD SHX Text
PIER - REFER 

AutoCAD SHX Text
ELEVATION

AutoCAD SHX Text
REFER PLAN

AutoCAD SHX Text
TOP OF SLAB

AutoCAD SHX Text
10 MIL POLY-

AutoCAD SHX Text
ETHYLENE

AutoCAD SHX Text
2-CONT. #6's

AutoCAD SHX Text
TOP & BOTTOM

AutoCAD SHX Text
w/#3 TIES @ 24"o.c.

AutoCAD SHX Text
COMPACTED

AutoCAD SHX Text
SELECT FILL

AutoCAD SHX Text
REFER PLAN

AutoCAD SHX Text
TOP OF SLAB

AutoCAD SHX Text
8" LOAD BEARING CMU

AutoCAD SHX Text
REINF'D w/#5's @

AutoCAD SHX Text
32" o.c. - TYPICAL

AutoCAD SHX Text
#5 x 5'-0" DWLS.

AutoCAD SHX Text
AT 32" o.c.

AutoCAD SHX Text
10 MIL POLY-

AutoCAD SHX Text
ETHYLENE

AutoCAD SHX Text
2-CONT. #6's

AutoCAD SHX Text
TOP & BOTTOM

AutoCAD SHX Text
w/#3 TIES @ 24"o.c.

AutoCAD SHX Text
COMPACTED

AutoCAD SHX Text
SELECT FILL

AutoCAD SHX Text
EL. REFER PLAN

AutoCAD SHX Text
TOP OF SLAB

AutoCAD SHX Text
EXISTING

AutoCAD SHX Text
FOUNDATION

AutoCAD SHX Text
3/4"%%C DOWELS x 16"

AutoCAD SHX Text
LONG @ 24" o.c.-

AutoCAD SHX Text
GREASE & WRAP DOWEL

AutoCAD SHX Text
END IN NEW CONCRETE


[F_ELEVATIONS ARE BASFD | [F_ELEVATIONS ARE BASFD [F_ELEVATIONS ARE BASFD [F_ELEVATIONS ARF BASED
ON 3.2 _10P OF EXISTING ON 3.2 _10P OF EXISTING ON 8.2 10D _OF EXISTING| ON_8.2 10D _OF EXISTING]
LANDRY ARCHITECTURE LLC
__ CONCRETE_FLOOR] CONCRETE _FLOOR] __ CONCREIE_FLOOR] CONCREIE FLOOR]
é%P 2(§F7\/2VALL EPN= $ é%p 25{\/2\%& ERR= 1618 St. Charles Ave.
- ERRINRE " BOND BFAM - SRS = 8” BOND BFAM . . New Orleans LA 70130
SR Ww/T—CONT. 75 x4 _STUD S W/ T—CONT. #5 AR 3/47 THK_PLATE 87]
— e WALL_TYP ] SIS e ——— T XT =0 wW/6—0727 X 5 LONG| tel. 504..528.9611
g | B = | E ANCHOR BOLTS. DRILLC &| fax. 504.528.9613
SRNINE 3/4" ¢ BOLTS 2| E P13/8"x8"2" 6" EPOXY INTO CMU WALL] NEW CMU
SHENENS 0.C. SHENENS W/Z=5/8P X 5 1/2" www.landryarch.com
[ConT % 3x3x3/161 8| B gg@% 2%4 3/%"@\ / 5 1 B R BOTTS] —EirE— / ryarch.co
B B =5 | B EHINE A : :
= 5 o0 = | E RI4%—10"1" THK.| |- #5 % 5'-0" DWLS|—F1 5 J e R / ~ o
(191 1/2] 8 g [CONT 2 3x3x3/16] DK | Sfr o RS w/5_3/4°0 A3p5[——r< 37 o] =115 E”_LOAD BFARING OMU] e R —
é P Or NG o, £ \ 3/%”F REFER PLAN = =i BOLTS—PROVIDL] ° _ = N T G AR A
E O AT =T E N = | E HORTZONTAL SLOTTED] |° | @ CONT. I3/8"x 7 5/8"\ & || B 390 TrPeAL | |
= - \ L REFER SHEET S#4 FOR = = HOLES g Il § Fere i L
= ‘ = - | = ‘ = = é‘ H\ = P Sttt —
8" L0AD BEARING = | E \ TRUSS ELEVATION] / - 7 \ , _ 8" [0OAD BEARING = Ele SRR | (|EL_19°-0
CMU WAL REINEDl—5 | REFER PLAN FORY/ /= BESTRVArS CMU WAL RENEDl—5 | g Ry B.0. BEAM
W/ 55 © 48" oc. = B S JS%E&NSG‘ZE &= N = 1 W/ 55 @ 48 oc. =1 a° 2”?W2” ERT TR T TR
E E -~z . . 3/16" T
5 | B % / = = | B BRI BEAM SIZE
FL. 18'-2" TOP| B , H ; , N L. 18'-2" T0P| E | B 50 BEA] P '
ST WALL] CONT. & 4x4x3/8 T ém TXISTING WALL] J B0, BEAV]
W/S7/% 9 X b ANCHOR| %% % REFER SHEET S4 FOR] REFER PLAN FOR] e SOLID_GROUT FIRST]
BOLTS — EPUXY _INTO] TRUSS ELEVATION] BEAM SIZE VERTICAL CELL OF]
| TRUSS ELEVATION] |
EXISTING FILLED] ~——[EXISTING_CMU EXISTING FILLED] ~——[EXISTING_CMU [CONNECTION PLATE SCHEDULE]
ICELL> [WALL CELL> WALL [CLR Dot [FLATE] BOLTS
[o 10 11 7/8| Bls/s" x 4 x 9| [3 - 3/4°]
3/4”=1"-0" 3/4"=1"-0" 3/4"=1"-0" [NOTE. _ALL BOLTS SHALL BE HIGH—STRENGTH A325 BOLTS ] 3/4”=1"-0"
[[UCZ10—2 HANGER]
JEP
QJ
REFER PLAN FOR]
@ /BEAM SIZE
82 —0”
| |
[35°—07] 1 1107 TLL 350" = 9 T = | o
, , 6/52 EXISTING_CMU ° @®
6 = Q—G D—2x17] : :l——l—’
| g} | = - WALL ()= = &
== ) HUC210—7 HANGER NS —
= 1 [2/51] o] © N = w/TITEN_HEX—HEAD - @) -
- | ettt i | = | = | = TTNZ —2550U0H 3 w S ®)
] e [ < < CONCRETE SCREWS| c
| ﬁfﬁ‘ A PPQWEH—I l’,L N @’ (\V % 5/82 Cﬁ% E GLJ I_ ©
A1 e . N P \‘/ QN o) <7>
p ( / | CU >_
T Of
5 : s Oc
g X
) [ T B/a=1-0"|p] O 8 Zn
\ Y—
7 - O%5 3
= RAFTERS / A | %)
@ 1'-0 - — m
O.C. - —
— 5 3/S2
w) 98]
2 g f Q L
[ Y/ e XX e EX b t eee >
z e alll | Kfo/se] R i i i —
- \ ! 6/S1 . . . .
[ _— } | < SIS P ] A My
~|p/S1 - | |G N
= C B/s4] [
T ST S S S
. / = = = = REFER PLAN FOR
[EXISTING STRUCTURE 5 < 5 E 2 2 / BEAM SIZE
. o m o m °om o m
/521 o £ — © 2 (=3~ = © =2 2-5/8"9 BOLTS
£z i (== T 22 | |2 TEZ /
0 Z N wZa | [l wzE PER_CUNNEC TON]
NV % N2 NE2 n NV
® = | ol © 7 | ® = | ol ©5 1/52
= o] P | |9 Pza ULE RETER ARCHITECTURA(
" o - - o "~ -
SIS o= oI= | |E SI= PLAN FOR COLUMN SIZE] PROJECT NUMBER: 2523
L, 6@ /5|, 5@ 6 © 6@ DRAWN BY: m
% = % = % = % = ! CHECKED BY: GM.
O x © O - | O .
> i i 2/82 > DATE: 8.24.23
~ T ~ avgvavi ( T REVISIONS:
= = = =
3/4=1-0"|0]
o — 3/S2] -t
N - N
NG K% — 4 f ) [Va
= TJfffff 77777777777 7] \\// -
B B - - L) - -
-l 1l 5 sl =< == o=
\ ] = n ‘ ; ©of .! NI QIS
2/S1 I ]! i R e Ay
| ) | il 2—2x12 2-2x12] _  [2=2xi2 2—2x12 2—2x12
,,,,,,,,, S _ o © n 7N |
T AE L thommool L BEAM  — TBEAM] [/~ BEAM[ - BEAM] iBEAMi i
{ | | | l ~"N6/52
14’ -8 | po—47 p o} B=0"] 5=2 | ho-4" 14°-8"
o 2,4”; 7 ’ 42,4” [ ROOF _FRAMING PLAN—LOW_ ROOF]
| | | | SCALE: 1/8 = 1-0]
=50)
@ @ S %
:‘*:-' ., % A
4 [CEORGE_MENDOZA] % 4 A
UFOUNDATI@N PLANl fl' 2 100276 . 1 M: M]EN]D@ZA
BCas 18 = 0] ' —IENGINEERING,P.L.L.C.
[STRUCTURAL ENGINEERS)
[y Y/ 7 [FIRM REGISTRATION #F—10588]
HaeNode  B=24-23
T 524 2] [george@mendozaengineering.com|
IHE _SFAl PPEARING ON _TH| DOCUMENT |
7 4435 SOUTH JACKSON ROAD SUNE A
_ EDINBURG, TEXAS 78539 (956) 631-4906



AutoCAD SHX Text
MENDOZA  

AutoCAD SHX Text
M

AutoCAD SHX Text
ENGINEERING,P.L.L.C.

AutoCAD SHX Text
E

AutoCAD SHX Text
GEORGE MENDOZA

AutoCAD SHX Text
P

AutoCAD SHX Text
R

AutoCAD SHX Text
F

AutoCAD SHX Text
O

AutoCAD SHX Text
T

AutoCAD SHX Text
S

AutoCAD SHX Text
O

AutoCAD SHX Text
I

AutoCAD SHX Text
N

AutoCAD SHX Text
A

AutoCAD SHX Text
L

AutoCAD SHX Text
E

AutoCAD SHX Text
N

AutoCAD SHX Text
100276

AutoCAD SHX Text
S

AutoCAD SHX Text
S

AutoCAD SHX Text
R

AutoCAD SHX Text
N

AutoCAD SHX Text
E

AutoCAD SHX Text
E

AutoCAD SHX Text
I

AutoCAD SHX Text
G

AutoCAD SHX Text
X

AutoCAD SHX Text
O

AutoCAD SHX Text
E

AutoCAD SHX Text
A

AutoCAD SHX Text
T

AutoCAD SHX Text
E

AutoCAD SHX Text
T

AutoCAD SHX Text
F

AutoCAD SHX Text
S

AutoCAD SHX Text
A

AutoCAD SHX Text
E

AutoCAD SHX Text
C

AutoCAD SHX Text
I

AutoCAD SHX Text
L

AutoCAD SHX Text
N

AutoCAD SHX Text
S

AutoCAD SHX Text
E

AutoCAD SHX Text
D

AutoCAD SHX Text
THE SEAL APPEARING ON THIS DOCUMENT  

AutoCAD SHX Text
WAS AUTHORIZED BY GEORGE MENDOZA, P.E.  

AutoCAD SHX Text
NO. 100276.  ALTERATION OF A SEALED

AutoCAD SHX Text
DOCUMENT WITHOUT PROPER NOTIFICATION

AutoCAD SHX Text
TO THE RESPONSIBLE ENGINEER IS AN OFFENSE

AutoCAD SHX Text
UNDER THE TEXAS ENGINEERING PRACTICE ACT.

AutoCAD SHX Text
STRUCTURAL ENGINEERS

AutoCAD SHX Text
EDINBURG, TEXAS 78539  (956) 631-4906

AutoCAD SHX Text
4435 SOUTH JACKSON ROAD SUITE A

AutoCAD SHX Text
FIRM REGISTRATION #F-10588

AutoCAD SHX Text
george@mendozaengineering.com

AutoCAD SHX Text
8-24-23

AutoCAD SHX Text
35'-0"

AutoCAD SHX Text
11'-0"

AutoCAD SHX Text
35'-0"

AutoCAD SHX Text
82'-0"

AutoCAD SHX Text
14'-8"

AutoCAD SHX Text
10'-4"

AutoCAD SHX Text
8'-0"

AutoCAD SHX Text
5'-2"

AutoCAD SHX Text
5'-2"

AutoCAD SHX Text
8'-0"

AutoCAD SHX Text
10'-4"

AutoCAD SHX Text
14'-8"

AutoCAD SHX Text
82'-0"

AutoCAD SHX Text
7'-6"

AutoCAD SHX Text
5'-6"

AutoCAD SHX Text
ETHYLENE VAPOR BARRIER

AutoCAD SHX Text
SELECT FILL w/10 MIL. POLY-

AutoCAD SHX Text
o.c. EACH WAY ON COMPACTED

AutoCAD SHX Text
REINFORCED w/#4's @ 16"

AutoCAD SHX Text
5" THK CONCRETE SLAB

AutoCAD SHX Text
ETHYLENE VAPOR BARRIER

AutoCAD SHX Text
SELECT FILL w/10 MIL. POLY-

AutoCAD SHX Text
o.c. EACH WAY ON COMPACTED

AutoCAD SHX Text
REINFORCED w/#4's @ 16"

AutoCAD SHX Text
5" THK CONCRETE SLAB

AutoCAD SHX Text
EXISTING STRUCTURE

AutoCAD SHX Text
ROOF FRAMING PLAN-LOW ROOF

AutoCAD SHX Text
SCALE: 1/8" = 1'-0" 

AutoCAD SHX Text
TRUSS "T1"

AutoCAD SHX Text
TRUSS "T1"

AutoCAD SHX Text
2-2x12

AutoCAD SHX Text
FOUNDATION PLAN

AutoCAD SHX Text
SCALE: 1/8" = 1'-0" 

AutoCAD SHX Text
2-2x12

AutoCAD SHX Text
BEAM

AutoCAD SHX Text
2-2x12

AutoCAD SHX Text
BEAM

AutoCAD SHX Text
2-2x12

AutoCAD SHX Text
BEAM

AutoCAD SHX Text
2-2x12

AutoCAD SHX Text
BEAM

AutoCAD SHX Text
2-2x12

AutoCAD SHX Text
BEAM

AutoCAD SHX Text
2-2x12

AutoCAD SHX Text
BEAM

AutoCAD SHX Text
2-2x12

AutoCAD SHX Text
BEAM

AutoCAD SHX Text
2-2x12

AutoCAD SHX Text
BEAM

AutoCAD SHX Text
2-2x12

AutoCAD SHX Text
BEAM

AutoCAD SHX Text
2-2x12

AutoCAD SHX Text
BEAM

AutoCAD SHX Text
3

AutoCAD SHX Text
1

AutoCAD SHX Text
6

AutoCAD SHX Text
2

AutoCAD SHX Text
4

AutoCAD SHX Text
5

AutoCAD SHX Text
7

AutoCAD SHX Text
9

AutoCAD SHX Text
8

AutoCAD SHX Text
10

AutoCAD SHX Text
11

AutoCAD SHX Text
A

AutoCAD SHX Text
D

AutoCAD SHX Text
C

AutoCAD SHX Text
1/S1

AutoCAD SHX Text
2/S1

AutoCAD SHX Text
1/S1

AutoCAD SHX Text
3/S1

AutoCAD SHX Text
4/S1

AutoCAD SHX Text
B

AutoCAD SHX Text
3/S1

AutoCAD SHX Text
1/S1

AutoCAD SHX Text
2/S1

AutoCAD SHX Text
1/S1

AutoCAD SHX Text
1/S2

AutoCAD SHX Text
1/S2

AutoCAD SHX Text
2/S2

AutoCAD SHX Text
2/S2

AutoCAD SHX Text
3/4"=1'-0"

AutoCAD SHX Text
1

AutoCAD SHX Text
3/4"=1'-0"

AutoCAD SHX Text
2

AutoCAD SHX Text
3/4"=1'-0"

AutoCAD SHX Text
3

AutoCAD SHX Text
3/4"=1'-0"

AutoCAD SHX Text
4

AutoCAD SHX Text
3/4"=1'-0"

AutoCAD SHX Text
5

AutoCAD SHX Text
3/S2

AutoCAD SHX Text
3/S2

AutoCAD SHX Text
EXISTING  

AutoCAD SHX Text
CMU WALL

AutoCAD SHX Text
REFER PLAN FOR

AutoCAD SHX Text
BEAM SIZE

AutoCAD SHX Text
3/4" THK. PLATE 8"

AutoCAD SHX Text
x1'-0 w/6-3/4"%%C x 5" LONG

AutoCAD SHX Text
ANCHOR BOLTS. DRILL &

AutoCAD SHX Text
EPOXY INTO CMU WALL

AutoCAD SHX Text
NEW CMU 

AutoCAD SHX Text
SOLID GROUT FIRST 

AutoCAD SHX Text
VERTICAL CELL OF

AutoCAD SHX Text
EXISTING CMU WALL

AutoCAD SHX Text
CONT. P 3/8"x 7 5/8" 

AutoCAD SHX Text
L

AutoCAD SHX Text
3/16"

AutoCAD SHX Text
2"@12"

AutoCAD SHX Text
REFER PLAN FOR

AutoCAD SHX Text
BEAM SIZE

AutoCAD SHX Text
EL. 19'-0"  

AutoCAD SHX Text
B.O. BEAM

AutoCAD SHX Text
8" LOAD BEARING CMU

AutoCAD SHX Text
REINF'D w/#5's @

AutoCAD SHX Text
32" o.c. - TYPICAL

AutoCAD SHX Text
#5 x 5'-0" DWLS.

AutoCAD SHX Text
AT 32" o.c.

AutoCAD SHX Text
3/16"

AutoCAD SHX Text
CONNECTION PLATE SCHEDULE

AutoCAD SHX Text
PLATE

AutoCAD SHX Text
CLR. DIST.

AutoCAD SHX Text
BOLTS

AutoCAD SHX Text
NOTE:  ALL BOLTS SHALL BE HIGH-STRENGTH A325 BOLTS.

AutoCAD SHX Text
9" TO 11 7/8"

AutoCAD SHX Text
L

AutoCAD SHX Text
P 3/8" x 4" x 9"

AutoCAD SHX Text
3 - 3/4"

AutoCAD SHX Text
O

AutoCAD SHX Text
EL. 19'-0"  

AutoCAD SHX Text
B.O. BEAM

AutoCAD SHX Text
4/S2

AutoCAD SHX Text
4/S2

AutoCAD SHX Text
HUC210-2 HANGER

AutoCAD SHX Text
REFER PLAN FOR

AutoCAD SHX Text
BEAM SIZE

AutoCAD SHX Text
HUC210-2 HANGER

AutoCAD SHX Text
w/TITEN HEX-HEAD 

AutoCAD SHX Text
TTN2-25500H

AutoCAD SHX Text
CONCRETE SCREWS

AutoCAD SHX Text
EXISTING CMU

AutoCAD SHX Text
WALL

AutoCAD SHX Text
5/S2

AutoCAD SHX Text
6/S2

AutoCAD SHX Text
6/S2

AutoCAD SHX Text
5/S2

AutoCAD SHX Text
2-5/8"%%C BOLTS

AutoCAD SHX Text
PLAN FOR COLUMN SIZE

AutoCAD SHX Text
REFER ARCHITECTURAL

AutoCAD SHX Text
REFER PLAN FOR

AutoCAD SHX Text
BEAM SIZE

AutoCAD SHX Text
PER CONNECTION

AutoCAD SHX Text
3/4"=1'-0"

AutoCAD SHX Text
6

AutoCAD SHX Text
W12x14

AutoCAD SHX Text
W12x14

AutoCAD SHX Text
W12x14

AutoCAD SHX Text
2x4 STUD

AutoCAD SHX Text
WALL-TYP.

AutoCAD SHX Text
1'-2" MINIMUM

AutoCAD SHX Text
@ 30" o.c.

AutoCAD SHX Text
3/4" %%c BOLTS

AutoCAD SHX Text
CONT.  4x4x3/8"

AutoCAD SHX Text
REFER PLAN FOR

AutoCAD SHX Text
JOIST SIZE &

AutoCAD SHX Text
SPACING

AutoCAD SHX Text
METAL DECK-

AutoCAD SHX Text
REFER PLAN

AutoCAD SHX Text
CONT.  3x3x3/16"

AutoCAD SHX Text
3/16"

AutoCAD SHX Text
3/16"

AutoCAD SHX Text
TRUSS ELEVATION

AutoCAD SHX Text
REFER SHEET S4 FOR

AutoCAD SHX Text
CONT.   4x4x3/8"

AutoCAD SHX Text
w/3/4" %%C x 6" ANCHOR 

AutoCAD SHX Text
BOLTS - EPOXY INTO 

AutoCAD SHX Text
GROUTED CELLS

AutoCAD SHX Text
EL. 19'-11 1/2"

AutoCAD SHX Text
TOP OF ANGLE

AutoCAD SHX Text
METAL DECK-

AutoCAD SHX Text
REFER PLAN

AutoCAD SHX Text
CONT.  3x3x3/16"

AutoCAD SHX Text
3/16"

AutoCAD SHX Text
TRUSS ELEVATION

AutoCAD SHX Text
REFER SHEET S4 FOR

AutoCAD SHX Text
8" BOND BEAM

AutoCAD SHX Text
w/1-CONT. #5

AutoCAD SHX Text
8" LOAD BEARING

AutoCAD SHX Text
CMU WALL REINF'D

AutoCAD SHX Text
w/#5's @ 48" o.c.

AutoCAD SHX Text
EL. 22'-2"

AutoCAD SHX Text
TOP OF WALL

AutoCAD SHX Text
EL. 18'-2" TOP

AutoCAD SHX Text
OF EXISTING WALL

AutoCAD SHX Text
EXISTING CMU

AutoCAD SHX Text
WALL

AutoCAD SHX Text
DRILL & EPOXY 

AutoCAD SHX Text
REINF'G 16" INTO 

AutoCAD SHX Text
EXISTING FILLED

AutoCAD SHX Text
CELLS

AutoCAD SHX Text
EL. 19'-11 1/2"

AutoCAD SHX Text
TOP OF ANGLE

AutoCAD SHX Text
* ELEVATIONS ARE BASED

AutoCAD SHX Text
ON 8.2' TOP OF EXISTING

AutoCAD SHX Text
CONCRETE FLOOR

AutoCAD SHX Text
* ELEVATIONS ARE BASED

AutoCAD SHX Text
ON 8.2' TOP OF EXISTING

AutoCAD SHX Text
CONCRETE FLOOR

AutoCAD SHX Text
P 3/8"x6"x0'-8"

AutoCAD SHX Text
w/2-5/8"%%C x 5" H.S.

AutoCAD SHX Text
L

AutoCAD SHX Text
8"

AutoCAD SHX Text
P 3/8"x8"x2'-6"

AutoCAD SHX Text
w/2-5/8"%%C x 5 1/2"

AutoCAD SHX Text
KWIK BOLTS

AutoCAD SHX Text
L

AutoCAD SHX Text
P 4"x1'-10"x1" THK.

AutoCAD SHX Text
w/5-3/4"%%C A325

AutoCAD SHX Text
BOLTS-PROVIDE

AutoCAD SHX Text
L

AutoCAD SHX Text
HORIZONTAL SLOTTED

AutoCAD SHX Text
HOLES

AutoCAD SHX Text
EL. 20'-2"

AutoCAD SHX Text
TOP OF TRUSS

AutoCAD SHX Text
TRUSS ELEVATION

AutoCAD SHX Text
REFER SHEET S4 FOR

AutoCAD SHX Text
8" BOND BEAM

AutoCAD SHX Text
w/1-CONT. #5

AutoCAD SHX Text
8" LOAD BEARING

AutoCAD SHX Text
CMU WALL REINF'D

AutoCAD SHX Text
w/#5's @ 48" o.c.

AutoCAD SHX Text
EL. 22'-2"

AutoCAD SHX Text
TOP OF WALL

AutoCAD SHX Text
EL. 18'-2" TOP

AutoCAD SHX Text
OF EXISTING WALL

AutoCAD SHX Text
EXISTING CMU

AutoCAD SHX Text
WALL

AutoCAD SHX Text
DRILL & EPOXY 

AutoCAD SHX Text
REINF'G 16" INTO 

AutoCAD SHX Text
EXISTING FILLED

AutoCAD SHX Text
CELLS

AutoCAD SHX Text
* ELEVATIONS ARE BASED

AutoCAD SHX Text
ON 8.2' TOP OF EXISTING

AutoCAD SHX Text
CONCRETE FLOOR

AutoCAD SHX Text
* ELEVATIONS ARE BASED

AutoCAD SHX Text
ON 8.2' TOP OF EXISTING

AutoCAD SHX Text
CONCRETE FLOOR

AutoCAD SHX Text
19'-0"

AutoCAD SHX Text
7'-6"

AutoCAD SHX Text
5'-8"

AutoCAD SHX Text
5/S1

AutoCAD SHX Text
5/S1

AutoCAD SHX Text
6/S1

AutoCAD SHX Text
8/S4

AutoCAD SHX Text
9/S4

AutoCAD SHX Text
10/S4

AutoCAD SHX Text
SLOPE


[SLOPE 9:17J5LOPE 9:17]

4

@ 2'-0"
0.C

2%6 RAFTE

1
Lw’—es 1/4”

IROOF FRAMING PLAN-DORMER)]

|SCALE: 1/8"

9 -8 g8
2'—11 5/82/ L12'—11 5/8”
\ > |
~.
H )
O 2
\ o
~ |
g <
] §
5 - 5
] 2 & S -
o
[~ | :Q
= S
\ Q\
0] SIOPE 9:17]  |& SLOPE 9:12 ®
() —IN~ — ~ %
| N - -
g = <
e
<
[@N}
S| % =
o
(]
%
2 2@
o |
| ~
. _
[
3 —8” [2x6 RAFTERS @ 2'—0” o.c.| 38"
IROOF FRAMING PLAN-HIGH ROOF|
[SCALE: 1/8" = 1'-07]
FLOOR FRAMING
1"—4" o.c.—
TAPER FROM
13 B/SHVS 3/8"
IFLOOR FRAMING PLAN-LANTERN PLATFORM]

[SCALE: 1/8" = 1'-07]

BLD'G $EC'M@N/BEAM[ ELEVATIONS

SCATET /8= \*U’i

:OO
~[2x6 RAFTERS] o
p—01l@ 2’0" o.c.|p =0 -
I :
%) \
~- -
N~ QV
2 12x12] J
[BEAN
o B — %
syl I RS sy 7/54
- KT é 1! B
e A= . = :
R
[SKORE 5:12][SLOPEL52| o v
g ‘ ©) COQ\'S\
— %i Pk RAFFERSTO =060t ] |© ‘O AT
< T ~ L] ANH
W & < 2 > L QNG
~Z All - Al < X
2 = — o — o s
- [
i ]| WL WI2x TR A A o|| Wizki4 | |
oHy——— ~+ I I ! N
< T 7 ] |
1A = = = ™ /X N
H: = & 0 §2 ﬁu R —
X ] [ % b =3
o [
S \
7] s
I N
(W2 1x55]| —
il
| | RO [W12x26] 5
0 © / |
° . — - < B
8 o 2 |
! N “s =
o o 15)543C |
© [~ <~ ©) < ?| O
% SLOPE 5:17] | >l [SLOPE 5.12 % = SE
& : N o\ ' & o\ A |
| — A L — A =
= = = o= ©
L [1/54 = - L > A
o 4/54 o N |©]
O (@] §
4 (A% < L
al [ \ [WTox76] / . o |
-~ 15/54)" T X o
[6/54]
2/54
_Wiz2x4] [W12x14] [W12x714] { 057 537 N/:l
1 1
< |7/s4| 4'—6 w/2”J \—4’—6 1/2"
. 5 N ~
N N L) ISR FRAMING PLAN-MID LEVEL BEAMS]
- S o] SCALE: 1/8"
7/54|12 — — — O — — o
[PT2412 [2=2k717] [P=2x17] D=Dx12 [2—0x12
- L e BEAMI] || 1BEAMIC || [[BEAM | e L = |
00 ( LT L1 L1 L @‘
\ -
—— —Oy—
<
(= ]
2’4’ [2x6 RAFTERS @ 2°—0" o.c| ~ T'—ZL”
IROOF FRAMING PLAN—-LOW ROOF|
[SCALE: 1/8" = 107
5/54| T =
( ‘\
||/
3/54
EL. 34 -27] 7 Wi2x14 Wi2x14 EL. 3427
TOP _OF vvmu%g@ WTExZ0] FE TOP_OF WALLJT
i [EL. 33 -8 %OP OF BEAM| ]
;
1/54 ' o/ H
H [EL. 23'—8” TOP OF BEAM| H =
LJEL 227=27) 23 | 001 | EL. 22'—27] &
TOP OF PARAPET] TOP OF PARAPET]
W12x14 W12x14
SEL. 18 —2" TOP OF] EL. 2027 EL. 20-27] . 18°—2" TOP OF
YEXISTING CMU WALL| TOP OF TRUSS TOP OF TRUSSI EXISTING CMU WALL
TRUSS "T17 TRUSS "T1”
EXISTING] EXISTING] EXISTING] EXISTING]
CMU_WALL CMU_WALL CMU_WALL CMU_WALL]
SoEL s2] - EL. 8.2]] &
EXISTING F.F. 1 1 1 | EXISTING F.F ]

LANDRY ARCHITECTURE LLC

1618 St. Charles Ave.
New Orleans LA 70130
tel. 504..528.9611

fax. 504.528.9613

www.landryarch.com

Copyright © 2020 LANDRY ARCHITECTURE LLC

FRAMING PLANS

of South Padre Island
—RENOVATION —
South Padre Island, Texas

Historical Museum

PROJECT NUMBER: 2523
DRAWN BY: .M.
CHECKED BY: G.M.
DATE: 8.24.23
REVISIONS:

MENDOZA

ENGINEERING,P.L.L.C.

[STRUCTURAL ENGINEERS)]

[FIRM REGISTRATION #F-10588]

|george@memdozoemgmeermg.coml

(4435 SOUTH JACKSON ROAD_SUITE Al

¥
e T PRPER NI AT |

|ED\NBURG, TEXAS 78539

(956) 631-4906|

)
1
ONDER™THE TEXAS ENGINEERING PRACTICEACT |



AutoCAD SHX Text
MENDOZA  

AutoCAD SHX Text
M

AutoCAD SHX Text
ENGINEERING,P.L.L.C.

AutoCAD SHX Text
E

AutoCAD SHX Text
GEORGE MENDOZA

AutoCAD SHX Text
P

AutoCAD SHX Text
R

AutoCAD SHX Text
F

AutoCAD SHX Text
O

AutoCAD SHX Text
T

AutoCAD SHX Text
S

AutoCAD SHX Text
O

AutoCAD SHX Text
I

AutoCAD SHX Text
N

AutoCAD SHX Text
A

AutoCAD SHX Text
L

AutoCAD SHX Text
E

AutoCAD SHX Text
N

AutoCAD SHX Text
100276

AutoCAD SHX Text
S

AutoCAD SHX Text
S

AutoCAD SHX Text
R

AutoCAD SHX Text
N

AutoCAD SHX Text
E

AutoCAD SHX Text
E

AutoCAD SHX Text
I

AutoCAD SHX Text
G

AutoCAD SHX Text
X

AutoCAD SHX Text
O

AutoCAD SHX Text
E

AutoCAD SHX Text
A

AutoCAD SHX Text
T

AutoCAD SHX Text
E

AutoCAD SHX Text
T

AutoCAD SHX Text
F

AutoCAD SHX Text
S

AutoCAD SHX Text
A

AutoCAD SHX Text
E

AutoCAD SHX Text
C

AutoCAD SHX Text
I

AutoCAD SHX Text
L

AutoCAD SHX Text
N

AutoCAD SHX Text
S

AutoCAD SHX Text
E

AutoCAD SHX Text
D

AutoCAD SHX Text
THE SEAL APPEARING ON THIS DOCUMENT  

AutoCAD SHX Text
WAS AUTHORIZED BY GEORGE MENDOZA, P.E.  

AutoCAD SHX Text
NO. 100276.  ALTERATION OF A SEALED

AutoCAD SHX Text
DOCUMENT WITHOUT PROPER NOTIFICATION

AutoCAD SHX Text
TO THE RESPONSIBLE ENGINEER IS AN OFFENSE

AutoCAD SHX Text
UNDER THE TEXAS ENGINEERING PRACTICE ACT.

AutoCAD SHX Text
STRUCTURAL ENGINEERS

AutoCAD SHX Text
EDINBURG, TEXAS 78539  (956) 631-4906

AutoCAD SHX Text
4435 SOUTH JACKSON ROAD SUITE A

AutoCAD SHX Text
FIRM REGISTRATION #F-10588

AutoCAD SHX Text
george@mendozaengineering.com

AutoCAD SHX Text
8-24-23

AutoCAD SHX Text
2-2x12

AutoCAD SHX Text
BEAM

AutoCAD SHX Text
2-2x12

AutoCAD SHX Text
BEAM

AutoCAD SHX Text
2-2x12

AutoCAD SHX Text
BEAM

AutoCAD SHX Text
2-2x12

AutoCAD SHX Text
BEAM

AutoCAD SHX Text
2-2x12

AutoCAD SHX Text
BEAM

AutoCAD SHX Text
2-2x12

AutoCAD SHX Text
BEAM

AutoCAD SHX Text
2-2x12

AutoCAD SHX Text
BEAM

AutoCAD SHX Text
2-2x12

AutoCAD SHX Text
BEAM

AutoCAD SHX Text
2-2x12

AutoCAD SHX Text
BEAM

AutoCAD SHX Text
2-2x12

AutoCAD SHX Text
BEAM

AutoCAD SHX Text
W12x14

AutoCAD SHX Text
W12x14

AutoCAD SHX Text
W12x14

AutoCAD SHX Text
W12x14

AutoCAD SHX Text
W12x14

AutoCAD SHX Text
W12x14

AutoCAD SHX Text
W12x14

AutoCAD SHX Text
W21x55

AutoCAD SHX Text
W12x14

AutoCAD SHX Text
W12x14

AutoCAD SHX Text
W12x14

AutoCAD SHX Text
W12x14

AutoCAD SHX Text
W12x14

AutoCAD SHX Text
HSS 3x3x1/4"

AutoCAD SHX Text
COLUMN-TYP.

AutoCAD SHX Text
ROOF FRAMING PLAN-LOW ROOF

AutoCAD SHX Text
SCALE: 1/8" = 1'-0" 

AutoCAD SHX Text
2x6 RAFTERS @ 2'-0" o.c.

AutoCAD SHX Text
2x6 RAFTERS @ 2'-0" o.c.

AutoCAD SHX Text
2x6 RAFTERS @ 2'-0" o.c.

AutoCAD SHX Text
2x6 RAFTERS @ 2'-0" o.c.

AutoCAD SHX Text
2x6 RAFTERS @ 2'-0" o.c.

AutoCAD SHX Text
2x6 RAFTERS @ 2'-0" o.c.

AutoCAD SHX Text
HIP

AutoCAD SHX Text
HIP

AutoCAD SHX Text
HIP

AutoCAD SHX Text
RIDGE

AutoCAD SHX Text
HIP

AutoCAD SHX Text
HIP

AutoCAD SHX Text
HIP

AutoCAD SHX Text
HIP

AutoCAD SHX Text
W12x26

AutoCAD SHX Text
W12x26

AutoCAD SHX Text
W12x14

AutoCAD SHX Text
W12x14

AutoCAD SHX Text
5'-3"

AutoCAD SHX Text
6'-6"

AutoCAD SHX Text
FRAMING PLAN-MID LEVEL BEAMS

AutoCAD SHX Text
SCALE: 1/8" = 1'-0" 

AutoCAD SHX Text
ROOF FRAMING PLAN-DORMER

AutoCAD SHX Text
SCALE: 1/8" = 1'-0" 

AutoCAD SHX Text
RIDGE

AutoCAD SHX Text
SLOPE 5:12

AutoCAD SHX Text
SLOPE 5:12

AutoCAD SHX Text
SLOPE 5:12

AutoCAD SHX Text
SLOPE 5:12

AutoCAD SHX Text
SLOPE 5:12

AutoCAD SHX Text
SLOPE 5:12

AutoCAD SHX Text
SLOPE 5:12

AutoCAD SHX Text
HIP

AutoCAD SHX Text
4/S4

AutoCAD SHX Text
1/S4

AutoCAD SHX Text
2/S4

AutoCAD SHX Text
2/S4

AutoCAD SHX Text
6/S4

AutoCAD SHX Text
4/S4

AutoCAD SHX Text
7/S4

AutoCAD SHX Text
7/S4

AutoCAD SHX Text
7/S4

AutoCAD SHX Text
7/S4

AutoCAD SHX Text
7/S4

AutoCAD SHX Text
7/S4

AutoCAD SHX Text
SLOPE 9:12

AutoCAD SHX Text
SLOPE 9:12

AutoCAD SHX Text
W12x14

AutoCAD SHX Text
W12x14

AutoCAD SHX Text
15/S4

AutoCAD SHX Text
W12x14

AutoCAD SHX Text
W12x14

AutoCAD SHX Text
15/S4

AutoCAD SHX Text
W16x40

AutoCAD SHX Text
W12x14

AutoCAD SHX Text
W12x14

AutoCAD SHX Text
W12x14

AutoCAD SHX Text
W12x26

AutoCAD SHX Text
TRUSS "T1"

AutoCAD SHX Text
EL. 8.2'

AutoCAD SHX Text
EXISTING F.F.

AutoCAD SHX Text
EL. 22'-2"

AutoCAD SHX Text
TOP OF PARAPET

AutoCAD SHX Text
EL. 20'-2"

AutoCAD SHX Text
TOP OF TRUSS

AutoCAD SHX Text
EL. 20'-2"

AutoCAD SHX Text
TOP OF TRUSS

AutoCAD SHX Text
EL. 23'-8" TOP OF BEAM

AutoCAD SHX Text
EL. 33'-8" TOP OF BEAM

AutoCAD SHX Text
BLD'G SECTION/BEAM ELEVATIONS

AutoCAD SHX Text
SCALE: 1/8" = 1'-0" 

AutoCAD SHX Text
EL. 18'-2" TOP OF

AutoCAD SHX Text
EXISTING CMU WALL

AutoCAD SHX Text
EXISTING 

AutoCAD SHX Text
CMU WALL

AutoCAD SHX Text
EXISTING 

AutoCAD SHX Text
CMU WALL

AutoCAD SHX Text
EXISTING 

AutoCAD SHX Text
CMU WALL

AutoCAD SHX Text
EXISTING 

AutoCAD SHX Text
CMU WALL

AutoCAD SHX Text
TRUSS "T1"

AutoCAD SHX Text
EL. 34'-2"

AutoCAD SHX Text
TOP OF WALL

AutoCAD SHX Text
EL. 34'-2"

AutoCAD SHX Text
TOP OF WALL

AutoCAD SHX Text
EL. 8.2'

AutoCAD SHX Text
EXISTING F.F.

AutoCAD SHX Text
EL. 22'-2"

AutoCAD SHX Text
TOP OF PARAPET

AutoCAD SHX Text
EL. 18'-2" TOP OF

AutoCAD SHX Text
EXISTING CMU WALL

AutoCAD SHX Text
1/S4

AutoCAD SHX Text
3/S4

AutoCAD SHX Text
2/S4

AutoCAD SHX Text
6/S4

AutoCAD SHX Text
W12x14

AutoCAD SHX Text
5/S4

AutoCAD SHX Text
W16x40

AutoCAD SHX Text
W16x40

AutoCAD SHX Text
W12x14

AutoCAD SHX Text
W12x14

AutoCAD SHX Text
2x6 RAFTERS @ 2'-0" o.c.

AutoCAD SHX Text
4'-0"

AutoCAD SHX Text
2x6 RAFTERS @ 2'-0" o.c.

AutoCAD SHX Text
4'-0"

AutoCAD SHX Text
10'-9"

AutoCAD SHX Text
10'-9"

AutoCAD SHX Text
9'-8"

AutoCAD SHX Text
6'-1"

AutoCAD SHX Text
9'-8"

AutoCAD SHX Text
ROOF FRAMING PLAN-HIGH ROOF

AutoCAD SHX Text
SCALE: 1/8" = 1'-0" 

AutoCAD SHX Text
HIP

AutoCAD SHX Text
HIP

AutoCAD SHX Text
HIP

AutoCAD SHX Text
HIP

AutoCAD SHX Text
SLOPE 9:12

AutoCAD SHX Text
SLOPE 9:12

AutoCAD SHX Text
SLOPE 9:12

AutoCAD SHX Text
SLOPE 9:12

AutoCAD SHX Text
3/S4

AutoCAD SHX Text
3/S4

AutoCAD SHX Text
3/S4

AutoCAD SHX Text
3/S4

AutoCAD SHX Text
4/S4

AutoCAD SHX Text
W12x14

AutoCAD SHX Text
W12x14

AutoCAD SHX Text
5'-3"

AutoCAD SHX Text
5'-3"

AutoCAD SHX Text
W12x14

AutoCAD SHX Text
W12x14

AutoCAD SHX Text
6'-6"

AutoCAD SHX Text
10'-5"

AutoCAD SHX Text
5'-3"

AutoCAD SHX Text
4'-0"

AutoCAD SHX Text
FLOOR FRAMING PLAN-LANTERN PLATFORM

AutoCAD SHX Text
SCALE: 1/8" = 1'-0" 

AutoCAD SHX Text
16/S4


P > LANDRY ARCHITECTURE LLC
3/4” EXT. APA RATED Pl3/8"6"x0"-8"| pls/s™8 147 [5/4” EXT. APA RATED]
PCYWOOD _DECR — 170 W/Z-5/89% x 5 H.S. W/ 75787 x5 1/2 PLYWOUD DECK — T7P 1618 St. Charles Ave.
6—SIMPSON STRONG—DRIVE] NISESEE) 6—SIMPSON STRONG—DRIVE : N Ehllenns Lk
SDW226005 SCREWS PER] SDW226005 SCREWS PER ew Urleans LA 70130
CONNECTION OF OUTRIGGER] CONNECTION OF OUTRIGGER tel. 504.528.9611
SIMPSON_H2.5A HURRCAL%TRUSSl [0 TRUSS ESDNCTENRUOU/SQ 2Sx®PSON fax. 504.528.9613
. w/2— )
TE_© FACH TRUSS LACH] SDWS22400DB TIMBER 1
www.landryarch.com
% o 0| o SWPSON 1725 TIURRICANE| SCREWS @ EACH STUD Y
MFR'S_RECOMMENDATIONS = 1 H TE @ EACH TRUSS EACH )
/////// g g \>< S‘DE’ *‘NSTALL AS PER - 2)(4 STUD 3/4” (b BOLTS
Qﬂ 5 5 % REFER PLAN FOR] MFR'S RECOMMENDATIONS WALL_TYP. @ 30" oc.
|§(E)EE\RT AB%CAE[% TFSFE%El = = N g SEAM Sl [CONT. 2x4 PLATE] 3/47 EXT. APA 9
| | = REFER_PLAN] =2 | 5 / ELEV. REFER ARCH'L] Al ST V. RATED PLYWOOD
g RSLARIER = T EH o [TOP OF BEAW , A= FOR RAFTER FL_REFER ARCH'L] 4 DECK—TYPICAL
SIZE AND SPACING| H 4 5 REFER ARCH'L FOR ENILY SIZE AND SPACING] B TOP_OF BEAM| hd
T 20" . E ;:L; ¥
CONT. 2-2x4] S = =/ REFER PLAN FOR|——= 3/16" REFER PLAN FOR
H H H BEAM SIZE
Bt (0D BLARING] 5= \ = | LU 2O AL - RAFTER SIZE — !
-—— [2x4 STUD MU WALL]L—2 | E REFER DETAIL 14/54 2o TR e B TUNG AL HOR AND_SPACING i
WALL—TYP. REFER PLAN - - FOR _CONNECION] COCATION] = = — SIMPSON U26 JOIST -
2 2 1 _ = | = . | HANGER—INSTALL AS PER L :;ﬁ Copyright © 2020 LANDRY ARCHITECTURE LLC
! 5 | B CONT._8" DEEP BEAMI =51 £ _L0~D _DLARING | MFR'S RECOMMENDATIONS 4
SH E REINED w/T-CONT. #5 5| E ML WAL RENFD o
BOTTOM] g , H w/i5s @ 32" oc| .
[B/a7=1-0"|[1] [3/47=1-0"2] 3/ =1-0"]3) /a7 =1-0"14] [3/a=1-0"[5]
3/4" EXT. APA RATED |
PLYWOOD DECK — TYP.
2—SIMPSON_STRONG—DRIVE
SDWC 15600 @ EACH
TRUSS—INSTALL PER MFR'S = ==
SIMPSON U26 JOIST RECOMMENDATIONS T /; .=
HANGER @ EACH RAFTER- CONT. 2”*2><8 IOP PLATE %[‘g‘j g\ CONT. 2:2x8 IOP PLATj %[‘g‘j g\
INSTALL A5 PER MNFR'S REFER ARCH L FOR SRR %c%é ®BOXLT8S gog; n ;HH\ME i/wBOCNoDNTBE% %(}%é ¢BOXLT88 gog; ;HH\ME i/wBOcNoDNTBE%
. = = RECOMMENDATIONS SOFFIT BOARD FOR RAFTER oc]  H § a : SHCT = . - :
8 LOAD BEARING CMU = M E TYPE SIZE & SPACING = | B 2 | B FRAMING DETAILS
REINF'D w/$5's @ = | E 3/4" EXT. APA =1 g 5/47 EXT. APA RATED CONT. 2x6 LEDGER W/ | § T E 3/4” EXT. APA RATED 3/4" EXT._APA RATED
J2_oc. - TYPICAL = | 5 RATED PLYWOOD { SR POTTOR 5| E PLYWOOD DECK — TYP. 5/8° ANCHOR BOLTS © | 5 | E PLYWOOD DECK — TYP. TWWUOU DECK— 177 |
= | DECK—-TYPICAL 2'—0 BEAM SIZE = - 32" o.c.— PLACE BOLT IN| By B ‘
e 1 = GROUNTED CELLS = N
=T 7-5/87 BOLTS SRR= = T = EXISTING _CMU E
E%: AT — COUNTERSINK 8" LOAD BEARING =5 8" LOAD BEARING =5 WAL = "
CONT. 7x6 LEDCER ’ | 5 — [ REFER ARCH'L FOR CMU5,W% §2E,‘,NFD SRNE %6 RATTERS CMU5,WAL@L ?;‘,NFD ERINE | ©
w/ 3/4% BOLTS x| /H | B 30°]\ COLUMN_SIZE W/#5's 0-C. = | E @ 20" o.c. W/#5's 0.C. = | E 20 RATERS U oc Do = %
8” LONG @24” o.c T I B REFER PLAN FOR % ! = | B ‘W C. ([) 2. O
2 E SPACING \ SIS =5 4 B SIMPSON U26 JOIST — -
GROUTED CELLS v Yo —5
7 HANGER @ EACH RAFTER- — ¢
2 INSTALL AS PER MNFR'S E o @©
4 - RECOMMENDATIONS s <ov
> ) >
= bt
I s 8s OF
3/4°=1-0"]0] > 3/4°=1-0"7] 3/4°=1-0"|8| 3/4=1-0"|9] 3/4°=1-010 O 8 ZD_
—n Wc
m et
O s 3
O
- “ = |
: > (D
| = l - —
- [ s8] N
— — = I
B
(30 GAR._QIAM | EXTEND OUTSIDE_BARS) - -
{CMU LINTEL SCHEDULE| r IMIN_LAP] ﬁ AROUND CORNLR] = =5
Ol
WIDTH SPAN DEPTH REINF. f— : — f X —
[ ] ® : S [ ] ® S
o — — = — . - BENT P[3/8"x4"x4” —%
* lo-0" 10 4-07 2 - #5 ( v, Ve X0=0 AT W xil ;
~ 3/16 BEAMS OR GREATER] \ 4
[4-0" 10 8-07] 2 - 5 . \MD BEAM SHOWN] o EXTEND _INSIDE BARS] BEAM 2] [
TILLED W/ CONC. ) 50 BAR DIAM. AND] o
[8-0" 10 12°-07] 2 - 48 — E%LD e CLR. DIST. PLATE BOLTS
— — — - Pus AT EVERY 8'=0" VERTICALLY %0 —6 — 7 BEAM TO BEAM
x [27=0" 10 160 2-16 4 - #8 R13/8x4"x0'~6 |CON—|NECTION SCHEDULE]
| 9”10 11 7/8 3/8"x4x0' -9 3 - 3/47 ¢ - - —— -
[* WIDTH OF CMU WALL REFER PLAN| | | i . — 6" 70 8 7/8 2~ hx4x1/4'x0' =6 6 - 3/4°0
! 12“ o 7/8“ 3/8“%”“,70” . 3/4“ 9" 10 11 7/8" ) — X dxdx1 /Ax0 -9 9 - 3/4°0 PROJECT NUMBER: 2523
1> 1017 /8 BIS/84 70— ST 1270 14 7/8" 2 A b1 J8X1T -0 12 — 3/4°0 DRAWN BY: M.
[BOND_BEAM REINFORCING—1YP] [EXTERIOR CORNER BEAM|] 18" 10 20 7/8” R]3/87x4"x1"-6" 6 — 3/4" ¢ T T0 T 8 T e =370 CHECKED BY- oM.
21" 10 23 7/8 R13/8"x4™1"—S 1 -4 0 18" 10 20 7/8" 2 — X 4xix3/8'x1 6 18 - 3/4°0 DATE: 8.24.23
21" 70 23 7/8” D —X 4x4x3/8°x1' -9 21 — 3/4°¢ REVISIONS:
3/4=1-0"|L1] [3/7=r—0L2] 5/ =107l 3 B/2=1-0]L 4] [NOTE: ALL BOLTS SHALL BE HIGH—STRENGTH A325 BOLTS] 3/r=r—07l5
ALUMINUM _LANTERN]|
FRAME —REFER S5|1
-
SIMPSON_H2.5A HURRICANE]
T © EACH JOIST EACH] T 231 7
MFR'S_RECOMMENDATIONS]
/@3/w 6"
3/4" EXT. APA| : = -
RATED PLYWOOD f@ 8‘ = E;OCL > : e
DECK—TYPICAL — : ©
a2y
Y A
i 2x_CURB = * =
Jox: wx
2—SIMPSON SDW8226OOB/ \ sl ([ h
— 2. ‘...
TNBER SCREWS O] EgEEEAEQS "' frem. ME MENDOZA
EACH _JOTS] — —
SIZE_AND_SPACING] LT ENGINEERING,P.L.L.C.
2x6 STUD =
V\/XALL*TYP.l [CONT 2*2><4| !m“l!'L- [STRUCTURAL ENGINEERS]
) TOP PLATE [FIRM REGISTRATION #F—10588]|
|george@memdozaemg\meermg.com'
s [4435_SOUTH _JACKSON _ROAD _SUITE_A]
! o ] EDINBURG, TEXAS 78539 (956) 631—4906
3/4”:1,_0” 6 3/4”:1’_0” 7 3/4”:1,_0, 8 3/4”:1,_0” 9 L‘\‘Vu‘:rg ml \‘:”: ‘ ‘;V\:\?Ll‘:‘\r‘:\\:b ‘rrv—\\,m,t u.il K | < ) | j



AutoCAD SHX Text
MENDOZA  

AutoCAD SHX Text
M

AutoCAD SHX Text
ENGINEERING,P.L.L.C.

AutoCAD SHX Text
E

AutoCAD SHX Text
GEORGE MENDOZA

AutoCAD SHX Text
P

AutoCAD SHX Text
R

AutoCAD SHX Text
F

AutoCAD SHX Text
O

AutoCAD SHX Text
T

AutoCAD SHX Text
S

AutoCAD SHX Text
O

AutoCAD SHX Text
I

AutoCAD SHX Text
N

AutoCAD SHX Text
A

AutoCAD SHX Text
L

AutoCAD SHX Text
E

AutoCAD SHX Text
N

AutoCAD SHX Text
100276

AutoCAD SHX Text
S

AutoCAD SHX Text
S

AutoCAD SHX Text
R

AutoCAD SHX Text
N

AutoCAD SHX Text
E

AutoCAD SHX Text
E

AutoCAD SHX Text
I

AutoCAD SHX Text
G

AutoCAD SHX Text
X

AutoCAD SHX Text
O

AutoCAD SHX Text
E

AutoCAD SHX Text
A

AutoCAD SHX Text
T

AutoCAD SHX Text
E

AutoCAD SHX Text
T

AutoCAD SHX Text
F

AutoCAD SHX Text
S

AutoCAD SHX Text
A

AutoCAD SHX Text
E

AutoCAD SHX Text
C

AutoCAD SHX Text
I

AutoCAD SHX Text
L

AutoCAD SHX Text
N

AutoCAD SHX Text
S

AutoCAD SHX Text
E

AutoCAD SHX Text
D

AutoCAD SHX Text
THE SEAL APPEARING ON THIS DOCUMENT  

AutoCAD SHX Text
WAS AUTHORIZED BY GEORGE MENDOZA, P.E.  

AutoCAD SHX Text
NO. 100276.  ALTERATION OF A SEALED

AutoCAD SHX Text
DOCUMENT WITHOUT PROPER NOTIFICATION

AutoCAD SHX Text
TO THE RESPONSIBLE ENGINEER IS AN OFFENSE

AutoCAD SHX Text
UNDER THE TEXAS ENGINEERING PRACTICE ACT.

AutoCAD SHX Text
STRUCTURAL ENGINEERS

AutoCAD SHX Text
EDINBURG, TEXAS 78539  (956) 631-4906

AutoCAD SHX Text
4435 SOUTH JACKSON ROAD SUITE A

AutoCAD SHX Text
FIRM REGISTRATION #F-10588

AutoCAD SHX Text
george@mendozaengineering.com

AutoCAD SHX Text
8-24-23

AutoCAD SHX Text
3/4"=1'-0"

AutoCAD SHX Text
1

AutoCAD SHX Text
3/4"=1'-0"

AutoCAD SHX Text
2

AutoCAD SHX Text
3/4"=1'-0"

AutoCAD SHX Text
3

AutoCAD SHX Text
3/4"=1'-0"

AutoCAD SHX Text
4

AutoCAD SHX Text
3/4"=1'-0"

AutoCAD SHX Text
5

AutoCAD SHX Text
3/4"=1'-0"

AutoCAD SHX Text
6

AutoCAD SHX Text
3/4"=1'-0"

AutoCAD SHX Text
7

AutoCAD SHX Text
3/4"=1'-0"

AutoCAD SHX Text
8

AutoCAD SHX Text
3/4"=1'-0"

AutoCAD SHX Text
9

AutoCAD SHX Text
3/4"=1'-0"

AutoCAD SHX Text
10

AutoCAD SHX Text
3/4"=1'-0"

AutoCAD SHX Text
11

AutoCAD SHX Text
3/4"=1'-0"

AutoCAD SHX Text
12

AutoCAD SHX Text
3/4"=1'-0"

AutoCAD SHX Text
13

AutoCAD SHX Text
3/4"=1'-0"

AutoCAD SHX Text
14

AutoCAD SHX Text
3/4"=1'-0"

AutoCAD SHX Text
15

AutoCAD SHX Text
LOAD BEARING

AutoCAD SHX Text
CMU WALL

AutoCAD SHX Text
REFER PLAN

AutoCAD SHX Text
REFER DETAIL 14/S4

AutoCAD SHX Text
FOR CONNECTION

AutoCAD SHX Text
REFER PLAN FOR

AutoCAD SHX Text
BEAM SIZE

AutoCAD SHX Text
P 3/8"x6"x0'-8"

AutoCAD SHX Text
w/2-5/8"%%C x 5" H.S.

AutoCAD SHX Text
L

AutoCAD SHX Text
8"

AutoCAD SHX Text
P 3/8"x8"x1'-4"

AutoCAD SHX Text
w/2-5/8"%%C x 5 1/2"

AutoCAD SHX Text
KWIK BOLTS

AutoCAD SHX Text
L

AutoCAD SHX Text
ELEV. REFER ARCH'L

AutoCAD SHX Text
TOP OF BEAM

AutoCAD SHX Text
12

AutoCAD SHX Text
9

AutoCAD SHX Text
EL. REFER ARCH'L

AutoCAD SHX Text
TOP OF BEAM

AutoCAD SHX Text
3/16"

AutoCAD SHX Text
CONT. 2x4 PLATE

AutoCAD SHX Text
2x4 STUD

AutoCAD SHX Text
WALL-TYP.

AutoCAD SHX Text
CONT. 2-2x4 

AutoCAD SHX Text
TOP PLATE

AutoCAD SHX Text
12

AutoCAD SHX Text
5

AutoCAD SHX Text
SIMPSON H2.5A HURRICANE

AutoCAD SHX Text
TIE @ EACH TRUSS EACH 

AutoCAD SHX Text
SIDE -INSTALL AS PER 

AutoCAD SHX Text
MFR'S RECOMMENDATIONS

AutoCAD SHX Text
2'-0"

AutoCAD SHX Text
REFER ARCH'L FOR

AutoCAD SHX Text
SOFFIT BOARD TYPE

AutoCAD SHX Text
REFER PLAN

AutoCAD SHX Text
FOR RAFTER

AutoCAD SHX Text
SIZE AND SPACING

AutoCAD SHX Text
CLR. DIST.

AutoCAD SHX Text
PLATE

AutoCAD SHX Text
BOLTS

AutoCAD SHX Text
6" TO 8 7/8"

AutoCAD SHX Text
9" TO 11 7/8"

AutoCAD SHX Text
12" TO 14 7/8"

AutoCAD SHX Text
15" TO 17 7/8"

AutoCAD SHX Text
18" TO 20 7/8"

AutoCAD SHX Text
21" TO 23 7/8"

AutoCAD SHX Text
P 3/8"x4"x0'-6"

AutoCAD SHX Text
P 3/8"x4"x0'-9"

AutoCAD SHX Text
P 3/8"x4"x1'-0"

AutoCAD SHX Text
P 3/8"x4"x1'-9"

AutoCAD SHX Text
P 3/8"x4"x1'-6"

AutoCAD SHX Text
P 3/8"x4"x1'-3"

AutoCAD SHX Text
L

AutoCAD SHX Text
L

AutoCAD SHX Text
L

AutoCAD SHX Text
L

AutoCAD SHX Text
L

AutoCAD SHX Text
L

AutoCAD SHX Text
2 - 3/4" O

AutoCAD SHX Text
3 - 3/4" O

AutoCAD SHX Text
4 - 3/4" O

AutoCAD SHX Text
5 - 3/4" O

AutoCAD SHX Text
6 - 3/4" O

AutoCAD SHX Text
7 - 3/4" O

AutoCAD SHX Text
1/4" CAP.

AutoCAD SHX Text
P TYP.

AutoCAD SHX Text
TYP.

AutoCAD SHX Text
BM. "K"

AutoCAD SHX Text
BM. "K"

AutoCAD SHX Text
DIST.

AutoCAD SHX Text
CLR.

AutoCAD SHX Text
BM. "d"

AutoCAD SHX Text
CLR.

AutoCAD SHX Text
DIST.

AutoCAD SHX Text
BENT P 3/8"x4"x4"

AutoCAD SHX Text
x0'-6" AT W21x...

AutoCAD SHX Text
BEAMS OR GREATER

AutoCAD SHX Text
L

AutoCAD SHX Text
BM. "K"

AutoCAD SHX Text
BM. "d"

AutoCAD SHX Text
L

AutoCAD SHX Text
3/16"

AutoCAD SHX Text
3/16"

AutoCAD SHX Text
CMU LINTEL SCHEDULE

AutoCAD SHX Text
SPAN

AutoCAD SHX Text
DEPTH

AutoCAD SHX Text
REINF.

AutoCAD SHX Text
WIDTH

AutoCAD SHX Text
"*"

AutoCAD SHX Text
0'-0" TO 4'-0"

AutoCAD SHX Text
8"

AutoCAD SHX Text
2 - #5

AutoCAD SHX Text
4'-0" TO 8'-0"

AutoCAD SHX Text
8'-0" TO 12'-0"

AutoCAD SHX Text
12'-0" TO 16'-0"

AutoCAD SHX Text
16"

AutoCAD SHX Text
2 - #5

AutoCAD SHX Text
16"

AutoCAD SHX Text
2 - #8

AutoCAD SHX Text
2-16"

AutoCAD SHX Text
4 - #8

AutoCAD SHX Text
"*" WIDTH OF CMU WALL REFER PLAN

AutoCAD SHX Text
"*"

AutoCAD SHX Text
"*"

AutoCAD SHX Text
"*"

AutoCAD SHX Text
EXTERIOR CORNER BEAM

AutoCAD SHX Text
BEND INTO CORNER

AutoCAD SHX Text
30 BAR DIAM. AND

AutoCAD SHX Text
EXTEND INSIDE BARS  

AutoCAD SHX Text
CELL

AutoCAD SHX Text
AROUND CORNER

AutoCAD SHX Text
EXTEND OUTSIDE BARS  

AutoCAD SHX Text
BOND BEAM LOCATED

AutoCAD SHX Text
AT EVERY 8'-0" VERTICALLY

AutoCAD SHX Text
BOND BEAM REINFORCING-TYP.

AutoCAD SHX Text
FILLED W/ CONC.

AutoCAD SHX Text
BOND BEAM SHOWN

AutoCAD SHX Text
MIN LAP

AutoCAD SHX Text
30 BAR. DIAM.

AutoCAD SHX Text
8" LOAD BEARING

AutoCAD SHX Text
CMU WALL REINF'D

AutoCAD SHX Text
w/#5's @ 32" o.c.

AutoCAD SHX Text
CONT. 2x8 PLATE w/

AutoCAD SHX Text
5/8"%%C x 8" LONG ANCHOR

AutoCAD SHX Text
BOLTS @ 32" o.c. 

AutoCAD SHX Text
CONT. 8" DEEP BEAM

AutoCAD SHX Text
REINF'D w/1-CONT. #5

AutoCAD SHX Text
BOTTOM

AutoCAD SHX Text
12

AutoCAD SHX Text
9

AutoCAD SHX Text
2'-0"

AutoCAD SHX Text
REFER PLAN

AutoCAD SHX Text
FOR RAFTER

AutoCAD SHX Text
SIZE AND SPACING

AutoCAD SHX Text
3'-0

AutoCAD SHX Text
PLYWOOD DECK - TYP.

AutoCAD SHX Text
3/4" EXT. APA RATED 

AutoCAD SHX Text
2x6 OUTRIGGER

AutoCAD SHX Text
@ EACH TRUSS

AutoCAD SHX Text
LOCATION

AutoCAD SHX Text
NOTE: ALL BOLTS SHALL BE HIGH-STRENGTH A325 BOLTS.

AutoCAD SHX Text
6" TO 8 7/8"

AutoCAD SHX Text
9" TO 11 7/8"

AutoCAD SHX Text
12" TO 14 7/8"

AutoCAD SHX Text
15" TO 17 7/8"

AutoCAD SHX Text
18" TO 20 7/8"

AutoCAD SHX Text
21" TO 23 7/8"

AutoCAD SHX Text
2 -  4x4x1/4"x0'-6"

AutoCAD SHX Text
6 - 3/4"O

AutoCAD SHX Text
9 - 3/4"O

AutoCAD SHX Text
12 - 3/4"O

AutoCAD SHX Text
15 - 3/4"O

AutoCAD SHX Text
18 - 3/4"O

AutoCAD SHX Text
21 - 3/4"O

AutoCAD SHX Text
BM. 2-"K"

AutoCAD SHX Text
BM. 2-"K"

AutoCAD SHX Text
DIST.

AutoCAD SHX Text
CLR.

AutoCAD SHX Text
BEAM 2

AutoCAD SHX Text
BEAM TO BEAM

AutoCAD SHX Text
CONNECTION SCHEDULE

AutoCAD SHX Text
2 -  4x4x1/4"x0'-9"

AutoCAD SHX Text
2 -  4x4x1/4"x1'-0"

AutoCAD SHX Text
2 -  4x4x3/8"x1'-3"

AutoCAD SHX Text
2 -  4x4x3/8"x1'-6"

AutoCAD SHX Text
2 -  4x4x3/8"x1'-9"

AutoCAD SHX Text
BEAM 1

AutoCAD SHX Text
BEAM 1

AutoCAD SHX Text
BEAM 2

AutoCAD SHX Text
BM. 2-"K"

AutoCAD SHX Text
DIST.

AutoCAD SHX Text
CLR.

AutoCAD SHX Text
BM. 2-"K"

AutoCAD SHX Text
12

AutoCAD SHX Text
5

AutoCAD SHX Text
CONT. 2x6 LEDGER w/ 3/4"  BOLTS x8" LONG @24" o.c - PLACE IN GROUTED CELLS

AutoCAD SHX Text
12

AutoCAD SHX Text
5

AutoCAD SHX Text
2'-0"

AutoCAD SHX Text
30 o

AutoCAD SHX Text
15 o

AutoCAD SHX Text
0 o

AutoCAD SHX Text
OPTIMAL 22%%D

AutoCAD SHX Text
3/4"=1'-0"

AutoCAD SHX Text
16

AutoCAD SHX Text
3/4"=1'-0"

AutoCAD SHX Text
17

AutoCAD SHX Text
3/4"=1'-0"

AutoCAD SHX Text
18

AutoCAD SHX Text
3/4"=1'-0"

AutoCAD SHX Text
19

AutoCAD SHX Text
3'-0"

AutoCAD SHX Text
6-SIMPSON STRONG-DRIVE

AutoCAD SHX Text
SDW226005 SCREWS PER

AutoCAD SHX Text
CONNECTION OF OUTRIGGER

AutoCAD SHX Text
TO TRUSS

AutoCAD SHX Text
PLYWOOD DECK - TYP.

AutoCAD SHX Text
3/4" EXT. APA RATED 

AutoCAD SHX Text
EXISTING CMU

AutoCAD SHX Text
WALL

AutoCAD SHX Text
2x6 RAFTERS 

AutoCAD SHX Text
@ 2'-0" o.c.

AutoCAD SHX Text
PLYWOOD DECK - TYP.

AutoCAD SHX Text
3/4" EXT. APA RATED 

AutoCAD SHX Text
2-SIMPSON SDWS22600B

AutoCAD SHX Text
TIMBER SCREWS @

AutoCAD SHX Text
EACH JOIST

AutoCAD SHX Text
RATED PLYWOOD  

AutoCAD SHX Text
3/4" EXT. APA  

AutoCAD SHX Text
DECK-TYPICAL

AutoCAD SHX Text
REFER PLAN

AutoCAD SHX Text
FOR RAFTER

AutoCAD SHX Text
SIZE AND SPACING

AutoCAD SHX Text
2x6 STUD

AutoCAD SHX Text
WALL-TYP.

AutoCAD SHX Text
CONT. 2-2x4 

AutoCAD SHX Text
TOP PLATE

AutoCAD SHX Text
1'-0"

AutoCAD SHX Text
2'-3  "14"

AutoCAD SHX Text
6"

AutoCAD SHX Text
6  "34"

AutoCAD SHX Text
SIMPSON H2.5A HURRICANE

AutoCAD SHX Text
TIE @ EACH JOIST EACH 

AutoCAD SHX Text
SIDE -INSTALL AS PER 

AutoCAD SHX Text
MFR'S RECOMMENDATIONS

AutoCAD SHX Text
2x CURB

AutoCAD SHX Text
5/8"%%C BOLTS

AutoCAD SHX Text
@ 12" o.c.

AutoCAD SHX Text
ALUMINUM LANTERN

AutoCAD SHX Text
FRAME-REFER S5

AutoCAD SHX Text
3/16"

AutoCAD SHX Text
CONT. 2-2x8 TOP PLATE w/ 3/4"  x 8" LONGANCHOR BOLTS @ 32"o.c.

AutoCAD SHX Text
CONT. 2x6 LEDGER W/  5/8"  ANCHOR BOLTS @32" o.c.- PLACE BOLT IN GROUNTED CELLS

AutoCAD SHX Text
8" LOAD BEARING CMU WALL REINF'D w/#5's @ 32" o.c.

AutoCAD SHX Text
SIMPSON U26 JOIST  HANGER @ EACH RAFTER- INSTALL AS PER MNFR'S RECOMMENDATIONS

AutoCAD SHX Text
2x6 RAFTERS @ 2'-0" o.c.

AutoCAD SHX Text
3/4" EXT. APA RATED PLYWOOD DECK - TYP.

AutoCAD SHX Text
8" BOND BEAM w/1-CONT. #5

AutoCAD SHX Text
3/4" EXT. APA RATED PLYWOOD DECK - TYP.

AutoCAD SHX Text
8" BOND BEAM w/1-CONT. #5

AutoCAD SHX Text
2x6 RAFTERS @ 2'-0" o.c.

AutoCAD SHX Text
CONT. 2-2x8 TOP PLATE w/ 3/4"  x 8" LONGANCHOR BOLTS @ 32"o.c.

AutoCAD SHX Text
8" LOAD BEARING CMU WALL REINF'D w/#5's @ 32" o.c.

AutoCAD SHX Text
REFER ARCH'L FOR COLUMN SIZE

AutoCAD SHX Text
2-5/8"  BOLTS- COUNTERSINK

AutoCAD SHX Text
REFER PLAN FOR BEAM SIZE

AutoCAD SHX Text
REFER PLAN FOR RAFTER SIZE & SPACING

AutoCAD SHX Text
2-SIMPSON STRONG-DRIVE SDWC 15600 @ EACH TRUSS-INSTALL PER MFR'S RECOMMENDATIONS

AutoCAD SHX Text
3/4" EXT. APA RATED PLYWOOD DECK - TYP.

AutoCAD SHX Text
REFER ARCH'L FOR SOFFIT BOARD TYPE

AutoCAD SHX Text
INSTALLATION ANGLE LIMIT

AutoCAD SHX Text
3/4" EXT. APA  RATED PLYWOOD  DECK-TYPICAL

AutoCAD SHX Text
SIMPSON U26 JOIST  HANGER @ EACH RAFTER- INSTALL AS PER MNFR'S RECOMMENDATIONS

AutoCAD SHX Text
REFER PLAN FOR RAFTER SIZE AND SPACING

AutoCAD SHX Text
8" LOAD BEARING CMU REINF'D w/#5's @ 32" o.c. - TYPICAL

AutoCAD SHX Text
REFER PLAN FOR BEAM SIZE

AutoCAD SHX Text
3/4"   BOLTS@ 30" o.c.

AutoCAD SHX Text
2x4 STUD WALL-TYP.

AutoCAD SHX Text
CONTINUOUS 2x6 LEDGER w/2-SIMPSON SDWS22400DB TIMBER SCREWS @ EACH STUD

AutoCAD SHX Text
3/4" EXT. APA  RATED PLYWOOD  DECK-TYPICAL

AutoCAD SHX Text
REFER PLAN FOR RAFTER SIZE AND SPACING

AutoCAD SHX Text
SIMPSON U26 JOIST  HANGER-INSTALL AS PER  MFR'S RECOMMENDATIONS

AutoCAD SHX Text
6-SIMPSON STRONG-DRIVE SDW226005 SCREWS PER CONNECTION OF OUTRIGGER TO TRUSS

AutoCAD SHX Text
SIMPSON H2.5A HURRICANE TIE @ EACH TRUSS EACH SIDE -INSTALL AS PER MFR'S RECOMMENDATIONS

AutoCAD SHX Text
REFER ARCH'L FOR SOFFIT BOARD TYPE


LANDRY ARCHITECTURE LLC

1618 St. Charles Ave.
New Orleans LA 70130
tel. 504..528.9611

fax. 504.528.9613

www.landryarch.com

[2=117] 2 —6" | 2’ —6 5 -0 2 —6 | 2 —6 5 -0 2 —6 I 2 —6 I 2 —6 I 2 —6 I =117
%
LL4x4x5/8" LL4x4x5/8" H
"~ [OPEN] -~ ~~_[OPEN] -~ _
>=Z >=Z |
//// \\\\ //// \\\\ N
- - o ~_ P -7 RN - Copyright © 2020 LANDRY ARCHITECTURE LLC
LL4x4x5/8" LL4x4x5/8"
_ SIRE NOTES]]
EIC]IZ?EV%/TALI”ONW’O”| TRUSS Tl [l ALL MEMBERS SHALL BE LL4x4x3/8” UNLESS SHOWN OTHERWISE

TRUSS & JOIST
ELEVATIONS

il

—RENOVATION —
South Padre Island, Texas

Historical Museum
of South Padre Island

. -3 37 BT 29 PR -9 -9 7, [ -3 3"
1 ) ) | 1 1 1
_ ETRE ROTES:
|§CI;FE\'Z%/T4I”ONW’O”| JOIST J1 7. ALL MEMBERS SHALL BE LL2x2x1/4”
ILANTERN PLAN & ELEVATION]|
[SCALE: 1/4" = 10"
NOTE]
[, ALL MEMBERS SHALL BE MARINE GRADE] PROJECT NUMBER: 2523
[OR 2014 ALUMINUM] DRAWN BY: .M.
CHECKED BY: GM.
v ; z — DATE: 8.24.23
4 3-0 3 I 3 —4 I 3-0 3 4
REVISIONS:
ln
\ 2
W T
\ 20‘3
) (O O
-5 57 ] 34 34 Bl =3 2
T 1 1 1 \
_ 515 [NOTES]
|I§CIZEVL§}F},ONTO,,| JOIST Je 7. ALL MEMBERS SHALL BE LL2x2x1/4”|
4 N

ME MENDOZA
—|IENGINEERING,P.L.L.C.

[STRUCTURAL ENGINEERS]

Moo ol Y. [FIRM_REGISTRATION #F—10588|
g Nacey 8—24—-23]
d . |george@mendozaengmeermg.com|

HE SEAL APPEARING ON THIS 2OCUMENT|
e vy e [4435 SOUTH JACKSON ROAD SUITE Al

e e [EDINBURG, TEXAS 78539 (956) 631-4906]
UNULCR THAE TEAAS CNGINEERING  FRAUTIVE /-\\A.i K j



AutoCAD SHX Text
MENDOZA  

AutoCAD SHX Text
M

AutoCAD SHX Text
ENGINEERING,P.L.L.C.

AutoCAD SHX Text
E

AutoCAD SHX Text
GEORGE MENDOZA

AutoCAD SHX Text
P

AutoCAD SHX Text
R

AutoCAD SHX Text
F

AutoCAD SHX Text
O

AutoCAD SHX Text
T

AutoCAD SHX Text
S

AutoCAD SHX Text
O

AutoCAD SHX Text
I

AutoCAD SHX Text
N

AutoCAD SHX Text
A

AutoCAD SHX Text
L

AutoCAD SHX Text
E

AutoCAD SHX Text
N

AutoCAD SHX Text
100276

AutoCAD SHX Text
S

AutoCAD SHX Text
S

AutoCAD SHX Text
R

AutoCAD SHX Text
N

AutoCAD SHX Text
E

AutoCAD SHX Text
E

AutoCAD SHX Text
I

AutoCAD SHX Text
G

AutoCAD SHX Text
X

AutoCAD SHX Text
O

AutoCAD SHX Text
E

AutoCAD SHX Text
A

AutoCAD SHX Text
T

AutoCAD SHX Text
E

AutoCAD SHX Text
T

AutoCAD SHX Text
F

AutoCAD SHX Text
S

AutoCAD SHX Text
A

AutoCAD SHX Text
E

AutoCAD SHX Text
C

AutoCAD SHX Text
I

AutoCAD SHX Text
L

AutoCAD SHX Text
N

AutoCAD SHX Text
S

AutoCAD SHX Text
E

AutoCAD SHX Text
D

AutoCAD SHX Text
THE SEAL APPEARING ON THIS DOCUMENT  

AutoCAD SHX Text
WAS AUTHORIZED BY GEORGE MENDOZA, P.E.  

AutoCAD SHX Text
NO. 100276.  ALTERATION OF A SEALED

AutoCAD SHX Text
DOCUMENT WITHOUT PROPER NOTIFICATION

AutoCAD SHX Text
TO THE RESPONSIBLE ENGINEER IS AN OFFENSE

AutoCAD SHX Text
UNDER THE TEXAS ENGINEERING PRACTICE ACT.

AutoCAD SHX Text
STRUCTURAL ENGINEERS

AutoCAD SHX Text
EDINBURG, TEXAS 78539  (956) 631-4906

AutoCAD SHX Text
4435 SOUTH JACKSON ROAD SUITE A

AutoCAD SHX Text
FIRM REGISTRATION #F-10588

AutoCAD SHX Text
george@mendozaengineering.com

AutoCAD SHX Text
8-24-23

AutoCAD SHX Text
NOTES:

AutoCAD SHX Text
1. ALL MEMBERS SHALL BE LL4x4x3/8" UNLESS SHOWN OTHERWISE

AutoCAD SHX Text
2'-6"

AutoCAD SHX Text
2'-11"

AutoCAD SHX Text
2'-6"

AutoCAD SHX Text
2'-6"

AutoCAD SHX Text
5'-0"

AutoCAD SHX Text
2'-6"

AutoCAD SHX Text
2'-6"

AutoCAD SHX Text
5'-0"

AutoCAD SHX Text
2'-6"

AutoCAD SHX Text
2'-6"

AutoCAD SHX Text
2'-6"

AutoCAD SHX Text
2'-6"

AutoCAD SHX Text
2'-11"

AutoCAD SHX Text
OPEN

AutoCAD SHX Text
OPEN

AutoCAD SHX Text
 LL4x4x5/8"

AutoCAD SHX Text
 LL4x4x5/8"

AutoCAD SHX Text
 LL4x4x5/8"

AutoCAD SHX Text
 LL4x4x5/8"

AutoCAD SHX Text
4"

AutoCAD SHX Text
2'-9"

AutoCAD SHX Text
2'-9"

AutoCAD SHX Text
2'-9"

AutoCAD SHX Text
2'-9"

AutoCAD SHX Text
2'-9"

AutoCAD SHX Text
4"

AutoCAD SHX Text
1'-3  "12"

AutoCAD SHX Text
5"

AutoCAD SHX Text
2'-9"

AutoCAD SHX Text
2'-9"

AutoCAD SHX Text
2'-9"

AutoCAD SHX Text
5"

AutoCAD SHX Text
1'-3  "12"

AutoCAD SHX Text
2'-9"

AutoCAD SHX Text
4"

AutoCAD SHX Text
3'-0  "12"

AutoCAD SHX Text
3'-4"

AutoCAD SHX Text
3'-0  "12"

AutoCAD SHX Text
4"

AutoCAD SHX Text
1'-3  "12"

AutoCAD SHX Text
5"

AutoCAD SHX Text
3'-4"

AutoCAD SHX Text
1'-3  "12"

AutoCAD SHX Text
5"

AutoCAD SHX Text
3'-4"

AutoCAD SHX Text
ELEVATION - TRUSS "T1"

AutoCAD SHX Text
SCALE: 3/4" = 1'-0" 

AutoCAD SHX Text
NOTES:

AutoCAD SHX Text
1. ALL MEMBERS SHALL BE LL2x2x1/4" 

AutoCAD SHX Text
ELEVATION - JOIST "J1"

AutoCAD SHX Text
SCALE: 3/4" = 1'-0" 

AutoCAD SHX Text
1'-9"

AutoCAD SHX Text
1'-9"

AutoCAD SHX Text
NOTES:

AutoCAD SHX Text
1. ALL MEMBERS SHALL BE LL2x2x1/4" 

AutoCAD SHX Text
ELEVATION - JOIST "J2"

AutoCAD SHX Text
SCALE: 3/4" = 1'-0" 

AutoCAD SHX Text
3'-0"

AutoCAD SHX Text
3'-0"

AutoCAD SHX Text
3'-0"

AutoCAD SHX Text
3'-0"

AutoCAD SHX Text
3'-0"

AutoCAD SHX Text
3'-0"

AutoCAD SHX Text
8'-0"

AutoCAD SHX Text
LANTERN PLAN & ELEVATION

AutoCAD SHX Text
SCALE: 1/4" = 1'-0" 

AutoCAD SHX Text
NOTE:

AutoCAD SHX Text
1. ALL MEMBERS SHALL BE MARINE GRADE 

AutoCAD SHX Text
OR 2014 ALUMINUM


gﬂ

©

,)’IJ

‘\
%)
-~

s
N

N\

=
&Y

([
\}

DEMO — MECHANICAL FLOOR PLAN

SCALE: 3/16" = 1'-0"

©

A

B.

C.

D.

E.

OO OO

GENERAL DEMOLITION NOTES:

INFORMATION ON THE PLAN HAS BEEN OBTAINED FROM EXISTING DRAWINGS
AND SITE SURVEY. CONTRACTOR SHALL VERIFY EXISTING CONDITIONS PRIOR TO
COMMENCING WORK. ANY DISCREPANCIES BETWEEN EXISTING CONDITIONS AND
CONSTRUCTION DOCUMENTS SHALL BE REPORTED IMMEDIATELY TO THE

ENGINEER AND/OR ARCHITECT.

IT SHALL BE THE RESPONSIBILITY OF THE CONTRACTOR TO COMPLETE THE
NECESSARY DEMOLITION. CONTRACTOR SHALL PATCH AND REPAIR ALL BUILDING
DAMAGE CREATED BY DEMOLITION WORK. PATCHING SHALL BE COMPLETED WITH
THE SAME MATERIALS AS THE SURROUNDING AREAS, OR WITH ARCHITECT
APPROVED PATCHING MATERIALS.

ALL OPENINGS CUT IN MASONRY AND PLASTER WALLS OR CONCRETE FLOORS
SHALL BE CORE—DRILLED OR SAWED WHEN POSSIBLE. CONTRACTOR SHALL
CHECK BUILDING CONSTRUCTION WITH STRUCTURAL ENGINEER BEFORE MAKING
PENETRATIONS TO AVOID CUTTING THROUGH STRUCTURAL BEAMS AND
REINFORCING. CONTRACTOR SHALL INFORM THE ENGINEER IF REINFORCING IS
CUT OR DAMAGED WHILE MAKING OPENINGS AS REQUIRED BY DRAWINGS AND
SPECIFICATIONS. PATCH AND SEAL OPENINGS WITH 8000 PSI CEMENT GROUT.
INSTALL DECORATIVE TRIM (EQUIPMENT FLANGES, FRAMING, OR ESCUTCHEONS)
AROUND OPENINGS IN FINISHED AREAS. COORDINATE ALL CUTTING AND
PATCHING WITH THE OTHER TRADES.

CONTRACTOR SHALL REMOVE AND RELOCATE ANY AND ALL EXISTING
EQUIPMENT/MATERIALS TO OWNER SPECIFIED LOCATION(S). OWNER SHALL HAVE
FULL RIGHT OF OWNERSHIP UNLESS SPECIFIED OTHERWISE. IF THE OWNER
WAIVES THIS OPTION, ANY EQUIPMENT, MATERIAL, ETC. SHALL BECOME THE
PROPERTY AND RESPONSIBILITY OF THE CONTRACTOR.

EXISTING MECHANICAL EQUIPMENT CHARGED WITH REFRIGERANT AND SCHEDULED
FOR REMOVAL OR DEMOLITION SHALL BE DISPOSED OF IN A LEGAL MANNER.

DEMOLITION KEY NOTES:

EXISTING AR DEVICES AND ASSOCIATED DUCTWORK TO BE REMOVED.

EXISTING EXHAUST FAN, ASSOCIATED DUCTWORK, AND AR DEVICES TO BE
REMOVED.

EXISTING CONDENSER AND REFRIGERANT LINES TO BE REMOVED.

EXISTING AR HANDLING UNIT, ASSOCIATED DUCTWORK, CONTROLS, AND
CONDENSATE LINE TO BE REMOVED.
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wormk (A DEMO — ELECTRICAL LIGHTING FLOOR PLAN
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SCALE: 3/16" = 1'-0"

GENERAL
DEMOLITION NOTES:

A INFORMATION ON THIS PLAN HAS BEEN OBTAINED FROM EXISTING DRAWINGS
AND SITE SURVEY. CONTRACTOR SHALL VERIFY EXISTING CONDITIONS AND
BECOME FULLY INFORMED AS TO THE EXTENT OF WORK PRIOR TO BIDDING
OR COMMENCING WORK. ANY DISCREPANCIES BETWEEN EXISTING CONDITIONS
AND CONSTRUCTION DOCUMENTS SHALL BE REPORTED IMMEDIATELY TO THE

ENGINEER AND/OR ARCHITECT.

B. THE CONTRACTOR IS FULLY RESPONSIBLE FOR PERFORMING THE DEMOLITION
WORK UNDER THIS SECTION OF THE PROJECT IN FULL COMPLIANCE WITH
ALL APPLICABLE LOCAL, STATE, AND FEDERAL CODES. IF THE CONTRACTOR
DETERMINES THAT THE CONTRACT DOCUMENTS AND PLANS ARE NOT IN
COMPLIANCE WITH THE APPLICABLE CODES, HE SHALL INFORM THE
ARCHITECT PRIOR TO CONSTRUCTION START FOR DIRECTION. FAILURE TO DO
SO SHALL NOT RELIEVE THE CONTRACTOR OF HIS RESPONSIBILITY TO MEET
CODE REQUIREMENTS AND REWORK SHALL BE AT CONTRACTOR'S EXPENSE.
APPLICABLE CODES AND STANDARDS ON DEMOLITION WORK SHALL INCLUDE
THOSE PUBLISHED BY OSHA AND EPA. APPLICABLE CODES AND STANDARDS
ON DEMOLITION WORK SHALL INCLUDE THOSE PUBLISHED BY OSHA AND EPA.
AN ASBESTOS SURVEY SHALL BE KEPT ON SITE AT ALL TIMES PER TEXAS
DEPARTMENT OF HEALTH REQUIREMENTS

C. IT SHALL BE THE RESPONSIBILITY OF THE CONTRACTOR TO COMPLETE THE
NECESSARY DEMOLITION. CONTRACTOR SHALL PATCH AND REPAIR ALL
BUILDING DAMAGE CREATED BY DEMOLITION WORK. PATCHING SHALL BE
COMPLETED WITH THE SAME MATERIALS AS THE SURROUNDING AREAS, OR
WITH ARCHITECT APPROVED PATCHING MATERIALS.

D. ALL OPENINGS CUT IN MASONRY AND PLASTER WALLS OR CONCRETE FLOORS
SHALL BE CORE-DRILLED OR SAWED WHEN POSSIBLE. CONTRACTOR SHALL
CHECK BUILDING CONSTRUCTION WITH STRUCTURAL ENGINEER BEFORE
MAKING PENETRATIONS TO AVOID CUTTING THROUGH STRUCTURAL BEAMS AND
REINFORCING. CONTRACTOR SHALL INFORM THE ENGINEER IF REINFORCING IS
CUT OR DAMAGED WHILE MAKING OPENINGS AS REQUIRED BY DRAWINGS AND
SPECIFICATIONS.

E.  CONTRACTOR SHALL REMOVE AND RETURN ANY AND ALL EXISTING
EQUIPMENT/MATERIALS TO OWNER. OWNER SHALL HAVE FULL RIGHT OF
OWNERSHIP UNLESS SPECIFIED OTHERWISE. IF THE OWNER WAIVES THIS
OPTION, ANY EQUIPMENT, MATERIAL, ETC SHALL BECOME THE PROPERTY OF
THE CONTRACTOR.

F. SCHEDULE FOR ALL POWER OUTAGES SHALL BE APPROVED PRIOR TO
DEMOLITION.

G. ON ANY WORK SHOWN ON M.E.P. DRAWINGS WHICH REQUIRES DEMOLITION
OF BUILDING STRUCTURES AND FINISHES, IT SHALL BE THE RESPONSIBILITY
OF THE CONTRACTOR TO COMPLETE THE NECESSARY DEMOLITION.
CONTRACTOR SHALL PATCH AND REPAIR ALL BUILDING DAMAGE CREATED BY
DEMOLITION WORK. PATCHING SHALL BE COMPLETED WITH THE SAME
MATERIALS AS THE SURROUNDING AREAS, OR WITH ARCHITECT—APPROVED
PATCHING MATERIALS.

H. CONTRACTOR AND OWNER SHALL BE FULLY RESPONSIBLE TO IDENTIFY ANY
AND ALL ASBESTOS PRESENT IN THE BUILDING PRIOR TO DEMOLITION AS
REQUIRED BY LAW.

|. - COORDINATION AMONG OTHER CONSTRUCTION DISCIPLINES PRIOR TO
DEMOLITION IS MANDATORY.

J. CONDUITS IN EXISTING WALLS MAY REMAIN. REMOVE CONDUCTORS AND CUT
OF AT CLOSEST ACCESSIBLE POINT ABOVE CEILING.

K. EXISTING FIRE ALARM DEVICES TO REMAIN, UNLESS NOTED OTHERWISE.

L. EXISTING RECEPTACLES AND TELEPHONE/DATA TO REMAIN, UNLESS NOTED
OTHERWISE .

ALL EXISTING ELECTRICAL PANELS AND TRANSFORMERS TO REMAIN, UNLESS
NOTED OTHERWISE .
N. ALL EXISTING SECURITY DEVICES TO REMAIN, UNLESS NOTED OTHERWISE .

=

DEMOLITION
KEY NOTES:

EXISTING LIGHT FIXTURES IN SPACE TO BE REMOVED.

EXISTING SWITCHES TO BE REMOVED.
EXISTING EXIT SIGN TO BE REMOVED.

EXISTING EXHAUST FAN AND ASSOCIATED ELECTRICAL TO
BE REMOVED.

EXISTING EXTERIOR LIGHT AND SWITCH TO BE REMOVED.

OOOOO

FIELD VERIFY ALL CONDITIONS

DESIGN DRAWINGS SCHEMATIC. THIS CONTRACTOR SHALL VISIT THE SITE PRIOR
TO BIDDING OR AWARD OF CONTRACT TO INSPECT EXISTING FEILD CONDITIONS.
THIS CONTRACT SHALL INCLUDE ALL LABOR AND MATERIALS NECCESSARY FOR
FEILD MODIFICATIONS DUE TO EXISTING CONDITIONS.

THE CONTRACTOR SHALL CONTACT THE ARCHITECT, ENGINEER OR OWNER
PRIOR TO BIDDING FOR INTERPRETATIONS AND CLARIFICATIONS OF THE DESIGN
AND INCLUDE IN HIS BID ALL COSTS TO MEET THE DESIGN INTENT.
CLARIFICATIONS MADE BY THE ARCHITECT, ENGINEER OR OWNER AFTER BIDDING
WILL BE FINAL AND SHALL BE IMPLEMENTED AT CONTRACTORS COST.

BIDDING CONTRACTORS SHALL HAVE A WORKING KNOWLEDGE OF LOCAL CODES
AND ORDINANCES AND SHALL INCLUDE IN THEIR BIDS THE COSTS FOR ALL
WORK' INSTALLED IN STRICT ACCORDANCE WITH GOVERNING CODES, THE PLANS
AND SPECIFICATIONS NOT WITHSTANDING. THE CONTRACTOR SHALL ALERT
ARCHITECT, ENGINEER OR OWNER OF ANY APPARENT DISCREPANCIES BETWEEN
GOVERNING CODES AND DESIGN INTENT.
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A. INFORMATION ON THIS PLAN HAS BEEN OBTAINED FROM EXISTING DRAWINGS

AND SITE SURVEY. CONTRACTOR SHALL VERIFY EXISTING CONDITIONS AND w
BECOME FULLY INFORMED AS TO THE EXTENT OF WORK PRIOR TO BIDDING . % A
OR COMMENCING WORK. ANY DISCREPANCIES BETWEEN EXISTING CONDITIONS % W @ §
AND CONSTRUCTION DOCUMENTS SHALL BE REPORTED IMMEDIATELY TO THE a g 3 3
= A o A

ENGINEER AND/OR ARCHITECT.

B. THE CONTRACTOR IS FULLY RESPONSIBLE FOR PERFORMING THE DEMOLITION
WORK UNDER THIS SECTION OF THE PROJECT IN FULL COMPLIANCE WITH
ALL APPLICABLE LOCAL, STATE, AND FEDERAL CODES. IF THE CONTRACTOR
DETERMINES THAT THE CONTRACT DOCUMENTS AND PLANS ARE NOT IN
COMPLIANCE WITH THE APPLICABLE CODES, HE SHALL INFORM THE
ARCHITECT PRIOR TO CONSTRUCTION START FOR DIRECTION. FAILURE TO DO
SO SHALL NOT RELIEVE THE CONTRACTOR OF HIS RESPONSIBILITY TO MEET
CODE REQUIREMENTS AND REWORK SHALL BE AT CONTRACTOR'S EXPENSE.
APPLICABLE CODES AND STANDARDS ON DEMOLITION WORK SHALL INCLUDE
THOSE PUBLISHED BY OSHA AND EPA. APPLICABLE CODES AND STANDARDS
ON DEMOLITION WORK SHALL INCLUDE THOSE PUBLISHED BY OSHA AND EPA.
AN ASBESTOS SURVEY SHALL BE KEPT ON SITE AT ALL TIMES PER TEXAS

DEPARTMENT OF HEALTH REQUIREMENTS

C. IT SHALL BE THE RESPONSIBILITY OF THE CONTRACTOR TO COMPLETE THE
NECESSARY DEMOLITION. CONTRACTOR SHALL PATCH AND REPARR ALL
BUILDING DAMAGE CREATED BY DEMOLITION WORK. PATCHING SHALL BE
‘ ‘ ‘ ‘ COMPLETED WITH THE SAME MATERIALS AS THE SURROUNDING AREAS, OR
WITH ARCHITECT APPROVED PATCHING MATERIALS.

[ ® ® (1) D. ALL OPENINGS CUT IN MASONRY AND PLASTER WALLS OR CONCRETE FLOORS

SHALL BE CORE-DRILLED OR SAWED WHEN POSSIBLE. CONTRACTOR SHALL
CHECK BUILDING CONSTRUCTION WITH STRUCTURAL ENGINEER BEFORE
=S P MAKING PENETRATIONS TO AVOID CUTTING THROUGH STRUCTURAL BEAMS AND
[ REINFORCING. CONTRACTOR SHALL INFORM THE ENGINEER IF REINFORCING IS

Q
;
'

CUT OR DAMAGED WHILE MAKING OPENINGS AS REQUIRED BY DRAWINGS AND
SPECIFICATIONS.

CONTRACTOR SHALL REMOVE AND RETURN ANY AND ALL EXISTING
EQUIPMENT/MATERIALS TO OWNER. OWNER SHALL HAVE FULL RIGHT OF
OWNERSHIP UNLESS SPECIFIED OTHERWISE. IF THE OWNER WAIVES THIS
OPTION, ANY EQUIPMENT, MATERIAL, ETC SHALL BECOME THE PROPERTY OF
EXISTING THE CONTRACTOR.

S F.  SCHEDULE FOR ALL POWER OUTAGES SHALL BE APPROVED PRIOR TO

=
U

@\

(AN
OO,
G AP
OO,

x5

oy

AHU
@ DEMOLITION.

G. ON ANY WORK SHOWN ON M.E.P. DRAWINGS WHICH REQUIRES DEMOLITION
OF BUILDING STRUCTURES AND FINISHES, IT SHALL BE THE RESPONSIBILITY
OF THE CONTRACTOR TO COMPLETE THE NECESSARY DEMOLITION.
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\\‘;x;:,) ol CONTRACTOR SHALL PATCH AND REPAR ALL BUILDING DAMAGE CREATED BY
S22 B DEMOLITION WORK. PATCHING SHALL BE COMPLETED WITH THE SAME
] ()AVA ] () MATERIALS AS THE SURROUNDING AREAS, OR WITH ARCHITECT—APPROVED
] | | L o o D I PATCHING MATERIALS.
2
?/7.’&;‘:\\ EXISTING H. CONTRACTOR AND OWNER SHALL BE FULLY RESPONSIBLE TO IDENTIFY ANY
S W) accu AND ALL ASBESTOS PRESENT IN THE BUILDING PRIOR TO DEMOLITION AS
= @ REQUIRED BY LAW.
< . COORDINATION AMONG OTHER CONSTRUCTION DISCIPLINES PRIOR TO
= >
DEMOLITION IS MANDATORY.
— & @ S @ J. CONDUITS IN EXISTING WALLS MAY REMAIN. REMOVE CONDUCTORS AND CUT
- @ & @ OF AT CLOSEST ACCESSIBLE POINT ABOVE CEILING.

| |5 DEMOLITION

N ul KEY NOTES: o
— () db EXISTING RECEPTACLES SPACE TO BE REMOVED.

EXISTING TELEPHONE/DATA IN SPACE TO BE REMOVED.

OO

EXISTING ROLL UP DOOR TO BE REMOVED.

EXISTING PANELS TO BE REMOVED.

EXISTING MECHANICAL EQUIPMENT AND ASSOCIATED ELECTRICAL TO BE
REMOVED.

EXISTING METER AND DISCONNECT TO BE REMOVED.

2
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* FIELD VERIFY ALL CONDITIONS

DESIGN DRAWINGS SCHEMATIC. THIS CONTRACTOR SHALL VISIT THE SITE PRIOR
TO BIDDING OR AWARD OF CONTRACT TO INSPECT EXISTING FEILD CONDITIONS.
THIS CONTRACT SHALL INCLUDE ALL LABOR AND MATERIALS NECCESSARY FOR
FEILD MODIFICATIONS DUE TO EXISTING CONDITIONS.

ole @/%@'%
oS

THE CONTRACTOR SHALL CONTACT THE ARCHITECT, ENGINEER OR OWNER
PRIOR TO BIDDING FOR INTERPRETATIONS AND CLARIFICATIONS OF THE DESION
AND INCLUDE IN HIS BID ALL COSTS TO MEET THE DESIGN INTENT.

d b v () hw () CLARIFICATIONS MADE BY THE ARCHITECT, ENGINEER OR OWNER AFTER BIDDING
‘ | ‘ ‘ WILL BE FINAL AND SHALL BE IMPLEMENTED AT CONTRACTORS COST.

OO e&
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MECHANICAL, ELECTRICAL, PLUMBING ENGINEERS

BIDDING CONTRACTORS SHALL HAVE A WORKING KNOWLEDGE OF LOCAL CODES
AND ORDINANCES AND SHALL INCLUDE IN THEIR BIDS THE COSTS FOR ALL
WORK' INSTALLED IN STRICT ACCORDANCE WITH GOVERNING CODES, THE PLANS
AND SPECIFICATIONS NOT WITHSTANDING. THE CONTRACTOR SHALL ALERT
ARCHITECT, ENGINEER OR OWNER OF ANY APPARENT DISCREPANCIES BETWEEN
GOVERNING CODES AND DESIGN INTENT.
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GENERAL
DEMOLITION NOTES:

A INFORMATION ON THE PLAN HAS BEEN OBTAINED FROM EXISTING DRAWINGS
AND SITE SURVEY. CONTRACTOR SHALL VERIFY EXISTING CONDITIONS PRIOR
TO COMMENCING WORK. ANY DISCREPANCIES BETWEEN EXISTING CONDITIONS
AND CONSTRUCTION DOCUMENTS SHALL BE REPORTED IMMEDIATELY TO THE

ENGINEER AND/OR ARCHITECT.

B. THE CONTRACTOR IS FULLY RESPONSIBLE FOR PERFORMING THE DEMOLITION
WORK UNDER THIS SECTION OF THE PROJECT IN FULL COMPLIANCE WITH
ALL APPLICABLE LOCAL, STATE, AND FEDERAL CODES. IF THE CONTRACTOR
DETERMINES THAT THE CONTRACT DOCUMENTS AND PLANS ARE NOT IN
COMPLIANCE WITH THE APPLICABLE CODES, HE SHALL INFORM THE
ARCHITECT PRIOR TO CONSTRUCTION START FOR DIRECTION. FAILURE TO DO
SO SHALL NOT RELIEVE THE CONTRACTOR OF HIS RESPONSIBILITY TO MEET
CODE REQUIREMENTS AND REWORK SHALL BE AT CONTRACTOR'S EXPENSE.
APPLICABLE CODES AND STANDARDS ON DEMOLITION WORK SHALL INCLUDE
THOSE PUBLISHED BY OSHA AND EPA. AN ASBESTOS SURVEY SHALL BE
KEPT ON SITE AT ALL TIMES PER TEXAS DEPARTMENT OF HEALTH
REQUIREMENTS.

C. IT SHALL BE THE RESPONSIBILITY OF THE CONTRACTOR TO COMPLETE THE
NECESSARY DEMOLITION. CONTRACTOR SHALL PATCH AND REPAIR ALL
BUILDING DAMAGE CREATED BY DEMOLITION WORK. PATCHING SHALL BE
COMPLETED WITH THE SAME MATERIALS AS THE SURROUNDING AREAS, OR
WITH ARCHITECT APPROVED PATCHING MATERIALS.

+©)

ALL OPENINGS CUT IN MASONRY AND PLASTER WALLS OR CONCRETE
FLOORS SHALL BE CORE-DRILLED OR SAWED WHEN POSSIBLE. CONTRACTOR
SHALL CHECK BUILDING CONSTRUCTION WITH STRUCTURAL ENGINEER BEFORE
MAKING PENETRATIONS TO AVOID CUTTING THROUGH STRUCTURAL BEAMS
AND REINFORCING. CONTRACTOR SHALL INFORM THE ENGINEER IF
REINFORCING IS CUT OR DAMAGED WHILE MAKING OPENINGS AS REQUIRED
BY DRAWINGS AND SPECIFICATIONS. PATCH AND SEAL OPENINGS WITH 3000
PSI CEMENT GROUT. INSTALL DECORATIVE TRIM (EQUIPMENT FLANGES,

M FRAMING, OR ESCUTCHEONS) AROUND OPENINGS IN FINISHED AREAS.
COORDINATE ALL CUTTING AND PATCHING WITH THE OTHER TRADES.

O
O

CONTRACTOR SHALL REMOVE AND RETURN ANY AND ALL EXISTING
EQUIPMENT/MATERIALS TO OWNER. OWNER SHALL HAVE FULL RIGHT OF

L OWNERSHIP UNLESS SPECIFIED OTHERWISE. IF THE OWNER WAIVES THIS
OPTION, ANY EQUIPMENT, MATERIAL, ETC SHALL BECOME THE PROPERTY OF
THE CONTRACTOR.

_ol®

AC

PLUMBING DEMOLITION

KEY NOTES:O

@ DEMOLISH EXISTING WATER CLOSET COMPLETE. DISCONNECT AND
REMOVE WATER, VENT AND SANITARY SEWER LINES. NO VALVES OR
LEAKING JOINTS SHALL REMAIN. REMOVE ALL FLANGES. CAP OFF
SEWER LINES BELOW FINISH GRADE. PATCH AND REPAIR WALL, FLOOR,
CEILING, BASE FINISHES AS PER ARCHITECTURAL PLANS AND

AC

1 SPECIFICATIONS.
@ DEMOLISH EXISTING LAVATORY COMPLETE. DISCONNECT AND REMOVE
WATER, VENT AND SANITARY SEWER LINES. NO VALVES OR LEAKING
JOINTS SHALL REMAIN. REMOVE ALL CARRIER SYSTEMS. CAP OFF
SEWER LINES BELOW FINISH GRADE. PATCH AND REPAIR WALL, FLOOR,
- CEILING, BASE FINISHES AS PER ARCHITECTURAL PLANS AND

DEMOLISH EXISTING SINK COMPLETE. DISCONNECT AND REMOVE WATER,
VENT AND SANITARY SEWER LINES. NO VALVES OR LEAKING JOINTS
SHALL REMAIN. REMOVE ALL FLANGES. CAP OFF SEWER LINES BELOW
FINISH GRADE. PATCH AND REPAIR WALL, FLOOR, CEILING, BASE
FINISHES AS PER ARCHITECTURAL PLANS AND SPECIFICATIONS.

DEMOLISH EXISTING DRINKING FOUNTAIN COMPLETE. DISCONNECT AND
REMOVE WATER, VENT AND SANITARY SEWER LINES. NO VALVES OR
LEAKING JOINTS SHALL REMAIN. REMOVE ALL FLANGES. CAP OFF
SEWER LINES BELOW FINISH GRADE. PATCH AND REPAIR WALL, FLOOR,
CEILING, BASE FINISHES AS PER ARCHITECTURAL PLANS AND
SPECIFICATIONS.

DEMOLISH EXISTING CONDENSATE HUB DRAIN COMPLETE. DISCONNECT
AND REMOVE VENT AND SANITARY SEWER LINES. NO VALVES OR LEAKING
JOINTS SHALL REMAIN. CAP OFF SEWER LINES BELOW FINISH GRADE.
PATCH AND REPAIR WALL, FLOOR, CEILING, BASE FINISHES AS PER
ARCHITECTURAL PLANS AND SPECIFICATIONS.

REMOVE EXISTING HOSE BIBB. EXISTING WATER SERVICE SHALL REMAIN
FOR RE-USE.

SPECIFICATIONS.

®

®

@ DEMOLISH EXISTING URINAL COMPLETE. DISCONNECT AND

REMOVE WATER, VENT AND SANITARY SEWER LINES. NO VALVES OR
LEAKING JOINTS SHALL REMAIN. REMOVE ALL FLANGES. CAP OFF
PLUMBING LINES IN ATTIC OR UNDER FINISH FLOOR

ELEVATION. PATCH AND REPAIR WALL, FLOOR, CEILING, BASE FINISHES
AS PER ARCHITECTURAL PLANS AND SPECIFICATIONS.

PLUMBING CONTRACTOR SHALL COORDINATE DOMESTIC WATER AND SANITARY
SEWER LINE DIRECTION OF FLOW, SIZE, INVERT, AND POINT OF CONNECTION
WITH EXISTING CONDITIONS PRIOR TO INSTALLATION OF ROUGH-IN TO AVOID
CONFLICT. ANY DISCREPANCIES FOUND BY THE PLUMBING CONTRACTOR SHALL
BE REPORTED TO THE ENGINEER/ARCHITECT IMMEDIATELY AND PRIOR TO ANY
INSTALLATION. FAILURE TO COMPLY SHALL MAKE ALL CORRECTIONS AND/OR
MODIFICATIONS THE FULL RESPONSIBILITY OF THE CONTRACTOR.

SCALE: 3/16" = 10" T

NORTH
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MECHANICAL

FLOOR

SCALE: 3/16" = 1'-0"

ONO

® ©

GENERAL NOTES:

REFER TO SCHEDULE SHEET FOR ADDITIONAL GENERAL MECHANICAL NOTES.

CONTRACTOR SHALL PROVIDE ALL NECESSARY TRANSITIONS FROM MECHANICAL
EQUIPMENT TO DUCTS. VERIFY EQUIPMENT OUTLET/INLET SIZE WITH
SCHEDULE.

MECHANICAL CONTRACTOR SHALL COORDINATE WITH ALL OTHER TRADES TO
MAINTAIN ACCESS CLEARANCES FOR ALL MECHANICAL EQUIPMENT.

CONCEALED DUCTS SHALL BE SHEETMETAL SINGLE WALL TYPE WITH EXTERNAL
WRAP INSULATION UNLESS OTHERWISE NOTED.

ALL EXPOSED (VISIBLE) DUCT SHALL BE SHEETMETAL SINGLE WALL INTERNALLY
LINED TYPE AND SURFACED FOR PAINTING. COLOR SELECTION BY ARCHITECT.

(NO EXPOSED FLEX DUCT SHALL BE ALLOWED).

CONTRACTOR SHALL PROVIDE ACCESS PANELS FOR ALL MECHANICAL EQUIPMENT
LOCATED ABOVE INACCESSIBLE CEILINGS.

CONTRACTOR SHALL PROVIDE STRUCTURAL SUPPORTS FOR ALL MECHANICAL
EQUIPMENT SUSPENDED FROM STRUCTURE.

CONTRACTOR SHALL COORDINATE ALL ROOF PENETRATIONS AND ROOFING WORK
WITH ROOFING CONTRACTOR AS REQUIRED TO MAINTAIN ROOF WARRANTY.

LOCATE EXHAUST HOODS/FANS MINIMUM 10-FEET FROM ANY OUTSIDE AR
INTAKE.

KEY NOTES:

AIR DEVICE MOUNTED ON WALL SURFACE SHALL BE PAINTED TO MATCH WALL
COLOR.

PROVIDE MANUAL BALANCING DAMPER (WITH LOCKING QUADRANT) AND CONTROL
DAMPER ON OUTSIDE AIR DUCT. CONTROL DAMPER SHALL BE EQUAL TO A

RUSKIN MODEL "CD40". FURNISH WITH 2-POSITION ACTUATOR. DAMPER SHALL
BE CONTROLLED FROM THERMOSTAT. FURNISH OUTSIDE AIR HOOD OF ALUMINUM

CONSTRUCTION EQUAL TO COOK MODEL "8-PR”.

PROVIDE AND INSTALL REFRIGERANT LINES PER MANUFACTURER
RECOMMENDATIONS. PROVIDE INSULATION ON RETURN LINES. REFRIGERANT LINES
LOCATED ON EXTERIOR SHALL BE PROVIDED WITH ALUMINUM JACKET. ROUTE

REFRIGERANT LINES TO ASSOCIATED AIR HANDLING UNIT(S).

PROVIDE MANUAL BALANCING DAMPER (WITH LOCKING QUADRANT) AND CONTROL
DAMPER ON OUTSIDE AR DUCT. CONTROL DAMPER SHALL BE EQUAL TO A

RUSKIN MODEL "CD40. FURNISH WITH 2-POSITION ACTUATOR. DAMPER SHALL
BE CONTROLLED FROM THERMOSTAT. FURNISH OUTSIDE AIR HOOD OF ALUMINUM

CONSTRUCTION EQUAL TO COOK MODEL "12-PR”.

FIELD FABRICATE SHEETMETAL DUCT PLENUM AND TIE-IN TO AIR DEVICE.

PROVIDE PLENUM WITH ROUND OPENING(S) FOR FLEX DUCT CONNECTION.
PLENUM BOX SHALL BE EXTERNALLY INSULATED.

COORDINATE MOUNTING HEIGHT OF AIR DEVICE WITH ARCHITECT PRIOR TO
INSTALL.

08.24.2023
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GENERAL MECHANICAL NOTES

HVAC SPECIFICATION

SPLIT SYSTEM SCHEDU

|

AIR HANDLING UNIT

1. THESE DRAWINGS ARE DIAGRAMMATIC ONLY AND SHALL NOT BE SCALED. THE GENERAL CONTRACTOR IS 1. CONTRACTOR SHALL VISIT THE SITE AND VERIFY EXISTING CONDITIONS PRIOR TO BIDDING OR BEGINING WORK. DESIGNATION AHU-1 AHU-2 AHU-3
RESPONSIBLE FOR COORDINATING ALL CONSTRUCTION EFFORTS. PROVIDE ALL NECESSARY OFFSETS AND FITTINGS
AS REQUIRED BY FIELD CONDITIONS. 2. CONTRACTOR SHALL OBTAIN ALL PERMITS AND NOTIFY AUTHORITIES FOR INSPECTIONS. SUPPLY CFM 1900 1900 1900
2. CONTRACTOR SHALL HANG AND INSTALL ALL DUCTWORK TIGHT WITH THE BUILDING STRUCTURE TO ACCOMODATE 3. CONTRACTOR SHALL PROVIDE A FULLY FUNCTIONAL HVAC SYSTEM TO INCLUDE DUCTWORK, DIFFUSERS AND OUTSIDE AR CFM 150 150 150
CEILINGS. CONTRACTOR SHALL COORDINATE INSTALLATION WORK WITH ALL OTHER TRADES. ALL DUCTWORK GRILLES, INSULATION, THERMOSTATS/SENSORS, SUPPLY/EXHAUST FANS, INTERCONNECTING REFRIGERANT LINES, EXTERNAL S.P. ("W.G.) 0.4 0.4 0.4
SHALL BE MODIFIED AS REQUIRED TO FIT AROUND BUILDING STRUCTURES. FILTERS, DAMPERS, INTAKE/RELIEF HOODS, ROOF CURBS, AIR CONDITIONING UNITS, AND ANY REQUIRED VOTOR 1P | | |
3. CONTRACTOR SHALL BALANCE ALL AR DISTRIBUTION SYSTEMS TO ACHIEVE THE AIR VOLUME REQUIREMENTS AS HANGERS/SUPPORTS. oL CAPAGITY (B -~ -~ -~
INDICATED.  BALANCING SHALL INCLUDE ADJUSTMENT OF ALL MANUAL VOLUME DAMPERS AND INDIVIDUAL 4. WARRANTY: PROVIDE LABOR AND MATERIALS TO REPAIR OR REPLACE DEFECTIVE PARTS AND MATERIALS AS (MBH) : : :
DIFFUSER DAMPERS. REQUIRED FOR ONE YEAR AFTER SUBSTANTIAL COMPLETION OR OWNER ACCEPTANCE OF THE COMPLETED SENSIBLE CAPACTY (MBH) 399 399 399
PROJECT.
4. CONTRACTOR SHALL MOUNT ALL THERMOSTATS 48-INCHES ABOVE FINISHED FLOOR UNLESS OTHERWISE NOTED. ENTERING AR (DB/WB)'F 75/63 75/63 75/63
COORDINATE THE FINAL LOCATION OF EACH THERMOSTAT WITH ROOM FINISHES. PROVIDE ALL CONTROL VOLTAGE 5. CONTRACTOR SHALL INSTALL ALL EQUIPMENT IN ACCORDANCE WITH THE MANUFACTURERS RECOMMENDATIIONS. LEAVING AR (DB/WB)'F 57/54 57/54 57 /54
WIRING FOR THERMOSTAT INSTALLATION.
6. CONTRACTOR SHALL INSTALL FIRE-STOPPING ON ALL PENETRATIONS THRU FIRE-RATED ASSEMBLIES. HEATER CAPACITY (KW) 15.0 15.0 15.0
5. CONTRACTOR SHALL COORDINATE THE FINAL LOCATIONS OF ALL CEILING AIR DEVICES WITH LIGHTING
INSTALLATIONS AND ARCHITECTURAL CEILING PLANS. AR DEVICES SHALL BE RELOCATED IF REQUIRED TO AVOID 7. ALL DUCTWORK SHALL BE DESIGNED, MANUFACTURED, AND TESTED IN ACCORDANCE WITH THE LATEST STAGES 2 2 2
OBSTRUCTION WITH DUCTWORK AND LIGHT FIXTURES. APPLICABLE INDUSTRY STANDARDS INCLUDING THE FOLLOWING:
> \ VOLTAGE /PHASE 240/1¢ 240/1¢ 240/1¢
SMACNA "HVAC DUCT CONSTRUCTION STANDARDS — METAL AND FLEXIBLE / / / /
6. PROVIDE SMOKE DETECTORS AND SHUTDOWN CONTROLS ON AR HANDLING UNITS. SMOKE DETECTORS SHALL BE ASTM A924/A924M—94, AG53—G—65, AND E84 MCA/MOCP 77/80 77/80 77/80
PROVIDED, INSTALLED, AND WIRED FOR SHUTDOWN BY DIVISION 16. NFPA 90A 96, AND 255 ’ ANUFACTURER e e e
UL 181, 555, 555, AND 723
DUCT METAL THICKNESS, REINFORCING TYPES AND INTERVALS, AND JOINT TYPES AND INTERVALS SHALL ALSO MODEL TEM6AOD60 TEM6AOD60 TEM6AOD60
COMPLY WITH THE REQUIREMENT OF THE ABOVE ORGANIZATIONS. ONT WERHT (LES) 180 180 180
DUCT PRESSURE CLASS SHALL BE 3" W.G. FOR SUPPLY DUCTS FROM UNIT TO VAV BOXES. CONDENSING UNIT ACCU-1 ACCU=2 ACCU—3
RETURN, EXHAUST, AND SUPPLY DUCTS LOCATED DOWNSTREAM OF VAV BOXES SHALL BE 1" W.G. DESIGNATION
GENERAL ABBRE\”AHONS CONDENSER AR (DB)'F 98 98 98
DUCT INSULATION SHALL BE 2-INCH THICK MINERAL—FIBER BLANKET WITH 1.5-LB/CU.FT. NOMINAL DENSITY
AND FACTORY APPLIED "FSK” JACKET (ALUMINUM-FOIL, FIBERGLASS—REINFORCED SCRIM WITH KRAFT—PAPER VOLTAGE/PHASE 240/10 240/1¢ 240/1¢
ABBREVIATION DESCRIPTION ABBREVIATION DESCRIPTION BACKING.) MCA/MOCP 35.6/60 35.6/60 35.6/60
AFF ABOVE FINISHED FLOOR KW KILOWATTS 8. CONTRACTOR SHALL PROVIDE RECORD "AS—BUILT" PRINTS TO THE OWNER. MANUFACTURER TRANE TRANE TRANE
AHU AR HANDLING UNIT L LOUVER 9. PROVIDE GRILLES, DIFFUSERS, AND DAMPERS IN SIZES, CAPACITIES, MATERIALS, AND PATTERN INDICATED ON THE MODEL 4TTR7060 4TTR7060 4TTR7060
ACCU AR COOLED CONDENSING UNIT MAX MAXIMUM DRAWINGS. UNIT WEIGHT (LBS) 260 260 260
DB DRY BULB MIN MINIMUM 10. FIRE DAMPERS (1-1/2 HOUR) SHALL BE EQUAL TO RUSKIN MODEL "DIBD2". EFFICIENCY EER (SEER) (17.0) (17.0) (17.0)
EDH ELECTRIC DUCT HEATER NTS NOT TO SCALE 11. SQUARE VOLUME DAMPERS SHALL BE EQUAL TO RUSKIN MODEL "MD25". REMARKS 1234567 | 1234567 | 1234567
tF EXHAUST FAN 08D OPPOSED BLADE DAMPER 12. ROUND VOLUME DAMPERS SHALL BE EQUAL TO RUSKIN MODEL "MDRS25” REWRKS
. AN COLL UNIT op. STATIC. PRESSURE : 1. PROVIDE WITH 7-DAY PROGRAMMABLE THERMOSTAT AND HUMIDITY CONTROL. FURNISH AVERAGING SENSORS WHERE SHOWN ON PLAN.
2. PROVIDE SINGLE POINT POWER.
Fecu FAN COOLED CONDENSING UNIT WB WET BULB 3. PROVIDE CONCRETE PAD FOR CONDENSING UNIT MOUNTING.
4. PROVIDE AND INSTALL REFRIGERANT LINES PER MANUFACTURER RECOMMENDATIONS.
(FURNISH WITH FILTER DRYER AND SIGHT GLASS)
5. PROVIDE WITH HIGH EFFICIENCY 2-STAGE SCROLL COMPRESSOR.
6. PROVIDE EXTERNAL FILTER BASE WITH HINGED ACCESS DOOR AND 1-INCH TRACK.
7. PROVIDE WITH SAFETY FLOAT SWITCH.
SUPPLY DUCT RETURN_ DUCT AIR DEVICE SCHEDULE EXHAUST FAN SCHEDULE
i i DESIGNATION SIZE MOUNTING THROW TYPE CONSTRUCTION 0BD NC FINSH MANUFACTURER MODEL
6" DIAMETER 6/6 DUCT 0 - 100 6" DIAMETER 6/6 DUCT 0-75 EXHAUST CFM 150 150 150
8" DIAMETER 12/6 DUCT 101 — 225 8" DIAMETER 12/6 DUCT 76 - 150 A 24 X 24 SURFACE 4-WAY ROUND ALUMINUM YES 30 #26 WHITE TITUS OMNI-AA EXTERNAL S.P. ("W.G.) 0.375 0.375 0.375
10" DIAMETER 12/8 DUCT 226 — 400 10" DIAMETER 12/8 DUCT 151 - 275 B 16 X 16 SURFACE _ _ ALUMINUM NO 30 126 WHITE TS 350FS MOTOR HP. 69 WATTS 69 WATTS 69 WATTS
12" DIAMETER 12/10 DUCT 401 - 675 12" DIAMETER 12/10 DUCT 276 — 475 MOTOR RPM 873 873 873
14" DIAMETER 14/12 DUCT 676 — 1000 14" DIAMETER 14/12 DUCT 476 - 700 C 24 X 12 SURFACE - - ALUMINUM NO 30 #26 WHITE TITUS S0F DRIVE TYPE DIRECT DIRECT DIRECT
16" DIAMETER 18/12 DUCT 1001 — 1400 16" DIAMETER 18/12 DUCT 701 — 1000 D 48"-1 SLOT | SURFACE O—WAY _ ALUMINUM YES 30 WHITE TS FL-10 FAN TYPE CENTRIFUGAL | CENTRIFUGAL | CENTRIFUGAL
18" DIAMETER 24/12 DUCT 1401 — 2000 18" DIAMETER 24/12 DUCT 1001 — 1300 MOUNTING LOCATION CEILING CEILING CEILING
20" DIAMETER 24/14 DUCT 2001 - 2500 20" DIAMETER 24/14 DUCT 1301 — 1800 £ 24 x 20 SURFACE - - ALUMINUM YES 30 #26 WHITE TITUS J90FS SONES 3.0 3.0 3.0
22" DIAMETER 20/22 DUCT 2501 — 3200 22" DIAMETER 22/20 DUCT 1801 — 2300 F 12 % 12 SURFACE A—WAY ROUND ALUMINUM YES 30 126 WHITE TS OMNI=AA VOLTAGE /PHASE 120/1¢ 120/1¢ 120/1¢
24" DIAMETER 22/24 DUCT 3201 — 4200 24" DIAMETER 24/22 DUCT 2301 - 2800 MANUFACTURER COOK COOK COOK
26" DIAMETER 24/24 DUCT 2801 - 3600 c 36 X4 SURRACE 1=WAY - ALUNINUM NO 30 #26 WHIE TS (T-580 MODEL 6C-186 6C-186 6C-186
28" DIAMETER 26/26 DUCT 3601 — 4200 UNIT WEIGHT (LBS) 13 13 13
REMARKS 1,2,3,45 1,2,3,45 1,2,3,5,6
LEGEND:  CFM NOTES: 1. SIZE SHALL INCLUDE MODULE WITH FULL FACE.
2. COORDINATE AIR DEVICE TYPE WITH ARCHITECTURAL CEILINGS. REMARKS
3. NECK SIZE PER NECK/BRANCH DUCT SIZE CHART. 1. PROVIDE WITH INTERNAL DISCONNECT.
4. SLOT DIFFUSER SHALL BE 1" SLOT WIDTH. 2. PROVIDE WITH BACK DRAFT DAMPER.
DESIGNATION 3. PROVIDE WITH FAN SPEED CONTROL.
MECHAN|CAL SYMBOLS 4. SWITCH WITH LIGHTS.
5. PROVIDE WITH ROOF CAP AND CURB.
6. PROVIDE WITH INDIVIDUAL SWITCH.
SYMBOL DESCRIPTION SYMBOL DESCRIPTION
) TEMPERATURE SENSOR |Z EXHAUST AIR DUCT

SUPPLY AIR DEVICE (SEE SCHEDULE)

A

RETURN AIR DUCT

RETURN/TRANSFER AIR DEVICE (SEE SCHEDULE)

X

SUPPLY AR DUCT

N EXHAUST FAN (SEE SCHEDULE) > X/X ¢ DUCT INTERNAL DIMENSIONS (WIDTH/DEPTH)
ED: RECTANGULAR DUCT TRANSITION q E/(\)leEEDR BRANCH DUCT WITH MANUAL BALANCING
ROUND FLEX DUCT Elégfﬁ ROOF TOP UNIT (SEE SCHEDULE)
®AVG. AVERAGING TEMPERATURE SENSOR THERMOSTAT
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KEY NOTES:

CEILING MOUNTED RETURN/EXHAUST AR GRILLE. SEE PLANS AND SCHEDULE.

SECURE INTERNALLY LINED PLENUM TO AIR DEVICE.

PLENUM HEIGHT SHALL BE 12-INCHES MINIMUM WITH 1.5" INTERNAL LINING.

PROVIDE ROUND/SQUARE TAP CONNECTION AS REQUIRED.

RETURN /EXHAUST
AIR DEVICE PLENUM

SCALE: NTS

SECURE T0 ———
ROOF STRUCTURE

METAL RING
SUPPORT j\.

ROUND SPIRAL
DUCT WITH
EXTERNAL WRAP
INSULATION

MANUAL BALANCING DAMPER
2" STAND-OFF BRACKET
WITH LOCKING QUADRANT

SUPPLY

MEDIUM PRESSURE, I
FLEX DUCT (EQUAL TO FLEX
MASTER 8M) WITH EXTERNAL T
INSULATION MAXIMUM 6" LENGTH
NYLON STRAPS
FLEX DUCT WITH MIN R—6 ——
EXTERNAL INSULATION FLEXRIGHT

DURABLE ELBOW

2" EXTERNAL
WRAP INSULATION

——SUSPENDED CEILING

SUPPORT
INSULATION e
LAY=IN SUPPLY AR

DIFFUSER W/ROUND
NECK

SUPPLY AIR DIFFUSER

SCALE: N.T.S.

=] e——

DISCHARGE WITH

» BACKDRAFT DAMPER
1.5" BLANKET —

INSULATION

E EXHAUST FAN

SEE PLANS FOR DUCT ARFLOW

SIZE AND CONDINUATION

MOUNTING
TYP.

CEILING J L CEILING

L REMOVABLE GRILLE

NOTE: INSTALL PER MANUFACTURER
RECOMMENDATIONS

CEILING MOUNTED EXHAUST FAN

NO SCALE

ROUND SPIRAL
7 DUCT WITH

SECURE ————
ROOF STRUCTURE | EXTERNAL WRAP

INSULATION
b |

MEDIUM PRESSURE, I
FLEX DUCT (EQUAL TO FLEX MASTE

8M) WITH EXTERNAL INSULATION
MAXIMUM 6’ LENGTH

FLEX DUCT WITH MIN R-6
EXTERNAL INSULATION

2" EXTERNAL
WRAP INSULATION

——SUSPENDED CEILING

NYLON STRAPS

INTERNALLY LINED ——
PLENUM (12-INCH
MINIMUM HEIGHT)

S

—— RETUN/EXHAUST AR
DEVICE W/PLENUM AND
ROUND TAP CONNECTION

s T

D RETURN /EXHAUST AIR DEVICE

SCALE: N.T.S.

—— INTERNALLY LINED
SUPPLY AIR DUCT

FLEX CONNECTOR

RETURN AIR DUCT.
CONFIRM LOCATION WITH
MECHANICAL PLAN.
FURNISH WITH DAMPER.

~~~~———— ELECTRIC HEATER

—=— AIR HANDLING UNIT

ROUTE REFRIGERANT
LINES TO ACCU

) /-EVAPORATOR COILS

EXTERNAL FILTER
FRAME WITH HINGED
ACCESS DOOR AND
2-INCH TRACK

1"X1.5°X1/16”
SQUARE TUBE AROUND
PERIMETER OF AHU

ANGLE IRON SUPPORT
— LOCATED BELOW

SQUARE TUBE

/OUTSIDE AR

PLENUM BOX, REFER TO
PLAN FOR DIMENSIONS

FRAME BOX WITH

2X2X1/8” GALVANIZED
ANGLE IRON

COPPER CONDENSATE
DRAIN LINE. INSULATION
OVER ENTIRE PIPING TYP.
LOCATE PIPING OUTSIDE
OF PLENUM BOX

ROUTE LINE TO DRAIN
AND CLAMP SECURELY

4" CONCRETE PAD.

SEWER PIPE TO PLUMBING
SEWER SYSTEM REFER TO
PLUMBING PLAN

AIR_ HANDLING UNIT DETAIL

SCALE: N.T.S. TYPICAL AHU

INTERNALLY LINED

RETURN/OUTSIDE
AR DUCT

\I\ ~— INTERNALLY LINED

SUPPLY AR DUCT

ROUTE REFRIGERANT —=—

FLEX CONNECTOR

LINES TO ACCU

MANUAL VOLUME
DAMPER WITH LOCKING
QUADRANT BALANCE

=— ELECTRIC
HEATER

— FAN

=— AIR HANDLING
UNIT

PER SCHEDULE

EVAPORATOR
/- colL

/—EXTERNAL FILTER FRAME
WITH HINGED ACCESS DOOR
AND 1-INCH TRACK

1/2" PLYWOOD
,ﬁ SUPPORT

COPPER

N

YOOI O IOIOIIIIS

YOOI IIIIIIIII4

CONDENSATE

S|

- 2x4 STUD

DRAN LNE——

ROUTE LINE TO

DRAIN LINES SHALL

BE CLAMPED

SECURELY TO WALL—=—

SUONNONNNNNNNNNY

-y

LINSULATION OVER
ENTIRE PIPING TYP.
LOCATE PIPING OUTSIDE
OF PLENUM BOX

LUMBER

PLENUM BOX
REFER TO PLAN
FOR DIMENSIONS

Ve

1.5" DUCTBOARD
INSULATION

VLl

NAANNTEEEEEEEEEEEENY

ANCHOR TO

PLENUM WALL

FLOOR g

AIR_ HANDLING UNIT DETAIL

SCALE: N.T.S.
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FIELD VERIFY ALL CONDITIONS

DESIGN DRAWINGS SCHEMATIC. THIS CONTRACTOR SHALL VISIT THE SITE PRIOR
TO BIDDING OR AWARD OF CONTRACT TO INSPECT EXISTING FIELD CONDITIONS.
THIS CONTRACT SHALL INCLUDE ALL LABOR AND MATERIALS NECESSARY FOR
FIELD MODIFICATIONS DUE TO EXISTING CONDITIONS.

THE CONTRACTOR SHALL CONTACT THE ARCHITECT, ENGINEER OR OWNER
PRIOR TO BIDDING FOR INTERPRETATIONS AND CLARIFICATIONS OF THE DESIGN
AND INCLUDE IN HIS BID ALL COSTS TO MEET THE DESIGN INTENT.
CLARIFICATIONS MADE BY THE ARCHITECT, ENGINEER OR OWNER AFTER BIDDING
WILL BE FINAL AND SHALL BE IMPLEMENTED AT CONTRACTORS COST.

BIDDING CONTRACTORS SHALL HAVE A WORKING KNOWLEDGE OF LOCAL CODES
AND ORDINANCES AND SHALL INCLUDE IN THEIR BIDS THE COSTS FOR ALL
WORK" INSTALLED IN STRICT ACCORDANCE WITH GOVERNING CODES, THE PLANS
AND SPECIFICATIONS NOT WITHSTANDING. THE CONTRACTOR SHALL ALERT
ARCHITECT, ENGINEER OR OWNER OF ANY APPARENT DISCREPANCIES BETWEEN
GOVERNING CODES AND DESIGN INTENT.

GENERAL NOTES:

A. INFORMATION ON THIS PLAN HAS BEEN OBTAINED FROM EXISTING DRAWINGS AND
SITE SURVEY.  CONTRACTOR SHALL FIELD VERIFY EXISTING CONDITIONS PRIOR TO
COMMENCING WORK. ~ ANY DISCREPANCIES BETWEEN EXISTING CONDITIONS AND
CONSTRUCTION DOCUMENTS SHALL BE REPORTED TO THE ENGINEER.

KEY NOTES:

@ LIGHTING CIRCUIT SHALL BE CONTROLLED VIA THE LIGHTING
CONTROLLER WITH A /-DAY, 24 HOUR, PROGRAMMABLE, ASTRONOMICAL
TIME CLOCK AND BY-PASS PHOTOCELL. PHOTOCELL MOUNTED ON
BUILDING EXTERIOR ON NORTH WALL FACING EXPOSURE.
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FIELD VERIFY ALL CONDITIONS

DESIGN DRAWINGS SCHEMATIC. THIS CONTRACTOR SHALL VISIT THE SITE PRIOR
TO BIDDING OR AWARD OF CONTRACT TO INSPECT EXISTING FIELD CONDITIONS.
THIS CONTRACT SHALL INCLUDE ALL LABOR AND MATERIALS NECESSARY FOR
FIELD MODIFICATIONS DUE TO EXISTING CONDITIONS.
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THE CONTRACTOR SHALL CONTACT THE ARCHITECT, ENGINEER OR OWNER
PRIOR TO BIDDING FOR INTERPRETATIONS AND CLARIFICATIONS OF THE DESIGN
AND INCLUDE IN HIS BID ALL COSTS TO MEET THE DESIGN INTENT.
CLARIFICATIONS MADE BY THE ARCHITECT, ENGINEER OR OWNER AFTER BIDDING
WILL BE FINAL AND SHALL BE IMPLEMENTED AT CONTRACTORS COST.

BIDDING CONTRACTORS SHALL HAVE A WORKING KNOWLEDGE OF LOCAL CODES
AND ORDINANCES AND SHALL INCLUDE IN THEIR BIDS THE COSTS FOR ALL
WORK' INSTALLED IN STRICT ACCORDANCE WITH GOVERNING CODES, THE PLANS
AND SPECIFICATIONS NOT WITHSTANDING. THE CONTRACTOR SHALL ALERT
ARCHITECT, ENGINEER OR OWNER OF ANY APPARENT DISCREPANCIES BETWEEN
GOVERNING CODES AND DESIGN INTENT.

ELECTRICAL LIGHTING

FLOOR PLAN

SCALE: 3/16" = 1'-0"

ceiling below

ELECTRICAL LANTERN LIGHTING FLOOR

PLAN

SCALE: 3/16" = 1'-0"

®O

KEY NOTES:

EXHAUST FAN TO BE CIRCUIT WITH LIGHTS.

LIGHTING CIRCUIT SHALL BE CONTROLLED VIA THE LIGHTING
CONTROLLER WITH A 7-DAY, 24 HOUR, PROGRAMMABLE, ASTRONOMICAL

TIME CLOCK AND BY-PASS PHOTOCELL. PHOTOCELL MOUNTED ON

BUILDING EXTERIOR ON NORTH WALL FACING EXPOSURE.

FURNISH AND INSTALL WEATHERPROOF J-BOX FOR CONNECTION OF

SIGNAGE.  STUB IN 3/4°C FROM J—BOX INTO ATTIC SPACE.
COORDINATE LOCATION WITH OWNER PRIOR TO ROUGH-IN.

GENERAL NOTES:

. REFER TO ARCHITECTURAL REFLECTED CEILING PLAN (RCP) FOR EXACT LOCATION

OF  LIGHT FIXTURES. FURNISH FIXTURES WITH TRIM COMPATIBLE WITH THE TYPE OF

CEILING AS INDICATED ON THE RCP.

. EXIT LIGHTS ARE TYPE X, UNO. CONNECT EXIT LIGHT FIXTURES TO UN-SWITCHED

CIRCUIT SERVING SPACE IN WHICH FIXTURE IS INSTALLED. INSTALL CEILING

MOUNTED FIXTURES, UNO.

EQUIPMENT AND DUCTWORK.

. COORDINATE PLACEMENT OF FIXTURES WITH ACTUAL INSTALLATION OF MECHANICAL

. CIRCUIT EMERGENCY FIXTURES IN ROOMS TO PERMIT ALL THE LAMPS TO BE

SWITCHED OFF, LEAVING THE BATTERY IN STAND BY CONDITION, SO THE EMERGENCY
BATTERY UNIT WILL OPERATE ONE LAMP WHEN THE NORMAL POWER IS INTERRUPTED.
REQUEST THE REQUIRED WIRING DIAGRAM FROM EQUIPMENT MANUFACTURER. ALL
EMERGENCY LIGHTING FIXTURES SHALL BE CIRCUITED TO THE NON-SWITCHED
PHASE WIRE IN ADDITION TO THE SWITCHED LEG. ALL EXIT SIGNS SHALL BE

CIRCUITED TO THE NON—-SWITCHED PHASE WIRE ONLY.

. COORDINATE ROUGH—IN LOCATION OF ALL DEVICES WITH

ARCHITECTURAL ELEVATIONS, DETAILS, AND PLANS.

. ALL DEVICES SHALL SHARE COMMON FACEPLATE WHERE APPLICABLE.
. FIXTURES SHALL BE CIRCUITED TO CIRCUIT INDICATED IN SPACE.

<]
=

GIoNEE =

PJ2—-2B-GWH-LO1 (CW—1-WH)
PJ2—-3BRL-GWH-LO1 (CW—1-WH)

LRF2-0CR2B-P

o
[
T
T
-
=

RMJS—16R-DV-B

RMJS—8T-DV-B

TYPE [DESCRIPTION MANUFACTURER & MODEL # LAMPS /TEMP/VA VOLTAGE
A |PENDANT LIGHT FIXTURE AS SELECTED BY OWNER LED 120
ALLOWANCE $2500.00 4000K
30
A1 |PENDANT LIGHT FIXTURE AS SELECTED BY OWNER LED 120
ALLOWANCE $1500.00 4000K
30
B [6" LINEAR SURFACE MOUNTED LIGHT FIXTURE AS SELECTED BY OWNER LED 120
ALLOWANCE $200.00 4000K
20
C [4" RECESSED DOWNLIGHT LITHONIA #LBR4ALO2 SWW1 AR MWD MVOLT UGZ QDS LED 120/277
4000K
10
CE |4" RECESSED DOWNLIGHT LITHONIA #LBR4AL0O2 SWW1 AR MWD MVOLT UGZ QDS EM LED 120/277
EMERGENCY BATTERY PACK 4000K
10
D2 |2" SINGLE CIRCUIT TRACK WITH TWO TRACK HEADS SPECTRUM LIGHTING #BETO2XX(TRACK)/STT25XM 10L XXK MD BLU XX [LED 120/277
PICO SERIES TRACK HEAD
FURNISH WITH ASSOCIATED ACCESSORIES 20
D8 |8 SINGLE CIRCUIT TRACK WITH THREE TRACK HEADS SPECTRUM LIGHTING #BETO2XX(TRACK)/STT25XM 10L XXK MD BLU XX (LED 120/277
PICO SERIES TRACK HEAD
FURNISH WITH ASSOCIATED ACCESSORIES 30
D12 (12" SINGLE CIRCUIT TRACK WITH FOUR TRACK HEADS SPECTRUM LIGHTING #BET02XX(TRACK)/STT25XM 10L XXK MD BLU XX |LED 120/277
PICO SERIES TRACK HEAD
FURNISH WITH ASSOCIATED ACCESSORIES 40
D18 (18 SINGLE CIRCUIT TRACK WITH FOUR TRACK HEADS SPECTRUM LIGHTING #BETO2XX(TRACK)/STT25XM 10L XXK MD BLU XX |LED 120/277
PICO SERIES TRACK HEAD
FURNISH WITH ASSOCIATED ACCESSORIES 40
D22 (22" SINGLE CIRCUIT TRACK WITH FIVE TRACK HEADS SPECTRUM LIGHTING #BET02XX(TRACK)/STT25XM 10L XXK MD BLU XX |LED 120/277
PICO SERIES TRACK HEAD
FURNISH WITH ASSOCIATED ACCESSORIES 30
F [VANITY LIGHT FIXTURE AS SELECTED BY OWNER LED 120/277
ALLOWANCE $500.00 4000K
20
G |4 STRIP LITHONIA #ZLIN L48 3000LM FST MVOLT 36K WH LED 120/277
3500K
33
H10 |10 ARCHITECTURAL STRIP LIGHTING NOVA FLEX #DS 128 4517 LED 120/277
WITH SURFACE CHANNEL 4000K
POWER SUPPLY AND ASSOCIATED DEVICES 35
SA |4" RECESSED DOWNLIGHT LITHONIA #LBR4ALO2 SWW1 AR MWD MVOLT UGZ QDS LED 120/277
4000K
10
SB  |ARCHITECTURAL WALL SCONCE LITHONIA #WST LED P3 40K VW MVOLT LED 120/277
FINISH AS SELECTED BY ARCHITECT 4000K
30
SC |36" LUMENCOVE FIXTURE LUMENPULSE #.CS2 HO 120 36 DWH CL WH LED 120
DYNAMIC WHITE, DYNAMIC WHITE
FURNISH WITH DMX CONTROLLER 36
SD  |SINGLE HEAD AREA LIGHT WITH LITHONIA #RSX1 LED P4 R4 MVOLT SPA DDBXD LED 120/277
TYPE IV DISTRIBUTION WITH #DSXF3 LED 6 P2 40K MSP MVOLT 4000K
FLOOD LIGHT, MSP DISTRIBUTION KW #RTSP25-7.0 KZ 302
25’ POLE, 24" PEDESTAL
SF |WALL MOUNTED UP/DOWNLIGHT AS SELECTED BY OWNER LED 120/277
WET LOCATION LISTED ALLOWANCE $3,000.00 4000K
MARINE GRADE 36
X |UNIVERSAL EXIT LIGHT WITH BATTERY PACK, LITHONIA #LQMSW3R120/277ELN LED'S FURNISHED 120
NUMBER OF FACES AND DIRECTIONAL CHEVRONS
AS INDICATED ON THE DRAWINGS 10
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FLOOR BOX SCHEDULE

MARK MANUFACTURE #GANGS,/ OPENING DIMENSIONS FLOOR BOX # KNOCK 0UTS PLATES # COVER MODEL # COVER FINISH** DESCRIPTION
SLAB ON GRADE — 4 GANG FLOOR BOX WITH (3) DECORA PLATES FOR
FB4 HUBBELL 4 GANG / 8" ROUND CFB4G30RCR 1/ 102 | (3) FOMPREC (DECORA) (1)FBMPEKS CFBSTRBCVR POWER/AV/ETC., (1) SIX OPENING .
(KEYSTONE) KEYSTONE PLATE FOR DATA AND 9.5" ROUND 0.15" THICK CAST
ALUMINUM COVER PLATE.
] [ ]
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A SCALE: 3/16” = 1'-0"
MECHANICAL EQUIPMENT DISCONNECTING MEANS AND/OR
UNIT DESIGNATION CIRCUIT DESIGNATION LOCATION NOTES BRANCH CIRCUIT SIZE
AHU-1 A-2,4 A/C CLOSET 1 100/—/2 NEMA 3R DISCONNECT, 3#2, #8G, 1-1/4"C
AHU-2 A-6,8 A/C CLOSET 1 60/—-/2 NEMA 3R DISCONNECT, 246, #10G, 3/4'C
AHU-3 A-10,12 A/C CLOSET 1 60/—/2 NEMA 3R DISCONNECT, 246, #10G, 3/4°C
ACCU-1 A-14,16 EXTERIOR 60/-/2 NEMA 3R DISCONNECT, 248, #10G, 3/4°C
ACCU-2 A-18,20 EXTERIOR 60/—/2 NEMA 3R DISCONNECT, 246, #10G, 3/4°C
ACCU-3 A-22,24 EXTERIOR 60/—-/2 NEMA 3R DISCONNECT, 246, #10G, 3/4°C
EF—1 A-3 RESTROOM 2 2412, #126, 1/2°C
EF-2 A-3 RESTROOM 2 2412, #12G, 1/2°C
WH—1 A-26,28 JANITOR 30/-/2 DISCONNECT, 2410, #10G, 1/2C
A ALL DISCONNECTS AND COMBINATION STARTERS ARE NEMA 1 ENCLOSED, UNO.
NOTES:
1. FURNISH AND INSTALL DUCT SMOKE DETECTOR AT SUPPLY DUCT. FUNISH AND INSTALL RELAY FOR SHUT DOWN CONTROL.
2. EXHAUST FAN SHALL BE SWITCHED WITH LIGHTS.

FIELD VERIFY ALL CONDITIONS

DESIGN DRAWINGS SCHEMATIC. THIS CONTRACTOR SHALL VISIT THE SITE PRIOR
TO BIDDING OR AWARD OF CONTRACT TO INSPECT EXISTING FEILD CONDITIONS.

THIS CONTRACT SHALL INCLUDE ALL LABOR AND MATERIALS NECCESSARY FOR

FEILD MODIFICATIONS DUE TO EXISTING CONDITIONS.

THE CONTRACTOR SHALL CONTACT THE ARCHITECT, ENGINEER OR OWNER
PRIOR TO BIDDING FOR INTERPRETATIONS AND CLARIFICATIONS OF THE DESIGN
AND INCLUDE IN HIS BID ALL COSTS TO MEET THE DESIGN INTENT.
CLARIFICATIONS MADE BY THE ARCHITECT, ENGINEER OR OWNER AFTER BIDDING
WILL BE FINAL AND SHALL BE IMPLEMENTED AT CONTRACTORS COST.

BIDDING CONTRACTORS SHALL HAVE A WORKING KNOWLEDGE OF LOCAL CODES

AND ORDINANCES AND SHALL INCLUDE IN THEIR BIDS THE COSTS FOR ALL

WORK' INSTALLED IN STRICT ACCORDANCE WITH GOVERNING CODES, THE PLANS

AND SPECIFICATIONS NOT WITHSTANDING. THE CONTRACTOR SHALL ALERT

ARCHITECT, ENGINEER OR OWNER OF ANY APPARENT DISCREPANCIES BETWEEN
GOVERNING CODES AND DESIGN INTENT.

GENERAL NOTES:

A. COORDINATE ROUGH-IN LOCATION OF ALL DEVICES WITH ARCHITECTURAL
ELEVATIONS, DETAILS, AND PLANS.

B. ALL DEVICES SHALL SHARE COMMON FACEPLATE WHERE APPLICABLE.
C. COORDINATE RECEPTACLES HIEGHT WITH OWNER PRIOR TO ROUGH-IN.

KEY NOTES:

@ PROVIDE AND INSTALL 4' X 4’ X 3/4" PLYWOOD BACKBOARD FOR
MOUNTING OF COMMUNICATIONS EQUIPMENT. PROVIDE A FLOOR
MOUNTED 3/4" X 4’ GROUND BAR FOR TELEPHONE SERVICE. EXTEND
#6 AWG FROM GROUND BAR TO MAIN GROUND BUS OF PANEL X.

®
®

FURNISH AND INSTALL 2-4"C FOR ROUTING OF TELEPHONE/CABLE.
REFER TO SITE PLAN SHEET EO FOR CONTINUATION.

FURNISH AND INSTALL J-BOX FOR CONNECTION OF HAND DRYER.
COORDINATE COLOR AND EXACT LOCATION WITH ARCHITECTURAL

DRAWINGS. ROUTE 2410, #106, 1/2'C.

VOLTAGE: 120/240 VOLT 1 PHASE 3 WIRE LOCATION: ROOM
400A MAIN LUGS ONLY MOUNTING: SURFACE
BUSES: MAIN — 400A; 100% NEUTRAL: EQUIPMENT GROUND Isc = 10,000 A RMS SYM AVAILABLE
VA:L VAR VA:0 LOAD BKR | CKT | PH | CKT | BKR LOAD VA:L VAR VA:0
900 LIGHTING 20/1 1 A 2 80/2 |AHU-1 7392
569 138|LIGHTING /EF-1,2 20/1 3 B | 4 - " 7392
650 LIGHTING & LANTERN LIGHTING 20/1 S | A 6 80/2 |AHU-2 7392
526 EXTERIOR LIGHTING 20/1 i B 8 - " 7392
1208 EXTERIOR LIGHTING 20/1 9 | A[10] 80/2 [AHU-3 7392
1200[SIGNAGE 20/1 11 B [12 - " 7392
36 LANTERN LIGHTING 20/1 13| A [14 ] 60/2 [ACCU-1*
SPARE 20/1 19 | B | 16 - "
SPARE 20/1 17 | A [ 18 | 60/2 [ACCU-2*
SPARE 20/1 191 B ] 20 - "
SPARE 20/1 21| A | 22 | 60/2 |ACCU-3*
SPARE 20/1 [23 | B | 24 - "
SPARE 20/1 [ 25| A | 26 | 30/2 |WH-1 2250
SPARE 20/1 [ 27 [ B | 28 - " 2250
SPARE 20/1 29 | A [ 30 ] 20/1 [SPACE
SPACE 20/1 31| B | 32 [ 20/1 |SPACE
SPACE 20/1 [ 33 [ A | 34 | 20/1 |SPACE
SPACE 20/1 [ 35 [ B | 36 | 20/1 |SPACE
SPACE 20/1 [ 37 [ A | 38| 20/1 |SPACE
1208 SPACE 20/1 39 | B [ 40 | 100/2 [PANEL B 8100 4000
SPACE 20/1 M1 A [ 42 - " 6300 3860
**=NONCOINCIDENTAL LOAD
VAL (LIGHTING) 5097 CONNECTED 6371 DEMAND
VAR (RECEPTACLES) 14400 CONNECTED 12200 DEMAND
VA:0 (OTHER) 58050 CONNECTED 58050 DEMAND
VA: TOTAL 77547 CONNECTED 76621 DEMAND
AMPS: TOTAL 323 CONNECTED 319 DEMAND
L R 0 TOTAL
2794 6300 28286 VA CONNECTED TO A PHASE 37380 VA = 312 AMPS CONNECTED TO A PHASE @ 120 VOLTS
2303 8100 29764 VA CONNECTED TO B PHASE 40167 VA = 335 AMPS CONNECTED TO B PHASE @ 120 VOLTS
5097 14400 58050 TOTAL 77547 VA

VOLTAGE: 120/240 VOLT 1 PHASE 3 WIRE LOCATION: ROOM
100A MAIN LUGS ONLY MOUNTING: SURFACE
BUSES: MAIN — 100A; 100% NEUTRAL: EQUIPMENT GROUND, ISOLATED GROUND Isc = 10,000 A RMS SYM AVAILABLE
VA:.L VAR VA:0 LOAD BKR CKT | PH | CKT BKR LOAD VA:L VAR VA:0
500|RECEPTACLES 20/1 1 A 2 20/1 |RECEPTACLE 720
500|RECEPTACLES 20/1 3 B 4 20/1 |RECEPTACLE 720
500|RECEPTACLES 20/1 5 A 6 20/1 |RECEPTACLE 900
500|RECEPTACLES 20/1 7 B 8 20/1 |RECEPTACLE 900
500|RECEPTACLES 20/1 9 A 10 20/1 |RECEPTACLE 900
1500[HAND DRYER 20/1 11 B 12 20/1 |RECEPTACLE 720
1500[HAND DRYER 20/1 13 A 14 20/1 |COMPUTER 540
720 RECEPTACLES 20/1 15 B 16 20/1 |COMPUTER 360
720 RECEPTACLES 20/1 17 A 18 20/1 |COMPUTER 360
720 RECEPTACLES 20/1 19 B 20 20/1 |FACP 500
720 RECEPTACLES 20/1 21 A | 22 20/1 |COMPUTER 360
540 RECEPTACLES 20/1 23 B 24 20/1 |COMPUTER 360
1080 RECEPTACLES 20/1 2| A | 26 20/1 |COMPUTER 360
540 RECEPTACLES 20/1 27 B 28 20/1 |COMPUTER 360
720 RECEPTACLES 20/1 29 A | 30 20/1 |RECEPTACLE 720
720 RECEPTACLES 20/1 31 B 32 20/1 |RECEPTACLE
500|RECEPTACLES 20/1 3531 A | 34 20/1 |SPACE 500
500|RECEPTACLES 20/1 35 B 36 20/1 |SPACE
SPACE 20/1 37| A | 38 20/1 |SPACE
SPACE 20/1 39 B 40 20/1 |SPACE
SPACE 20/1 41 A | 42 20/1 |SPACE
VA.L (LIGHTING) CONNECTED DEMAND
VAR (RECEPTACLES) 14400 CONNECTED 12200 DEMAND
VA:0 (OTHER) 7860 CONNECTED 7860 DEMAND
VA: TOTAL 22260 CONNECTED 20060 DEMAND
AMPS: TOTAL 93 CONNECTED 84 DEMAND
L R 0 TOTAL
8100 4000 VA CONNECTED TO A PHASE 12100 VA = 101 AMPS CONNECTED TO A PHASE @ 120 VOLTS
6300 3860 VA CONNECTED TO B PHASE 10160 VA = 85 AMPS CONNECTED TO B PHASE @ 120 VOLTS
14400 7860 TOTAL 22260 VA
<SSO\
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ELECTRICAL SYSTEM —

SECTION 16000

THE ELECTRICAL WORK INCLUDES PROVIDING NEW MATERIALS, FIXTURES, DEVICES AND ACCESSORIES
NECESSARY FOR A COMPLETE FUNCTIONING ELECTRICAL SYSTEM. THE WORK ALSO INCLUDES FINAL
CONNECTIONS TO FOOD SERVICE EQUIPMENT ITEMS PROVIDED BY OTHERS. ALL WORK SHALL BE IN
ACCORDANCE WITH LOCAL CODES OR ORDINANCES AND SUBJECT TO INSPECTION.

THE INTENT OF THE DRAWINGS IS TO INDICATE THE GENERAL EXTENT OF WORK REQUIRED FOR THE
PROJECT. THE DRAWINGS FOR ELECTRICAL WORK ARE DIAGRAMMATIC, SHOWING THE LOCATION, TYPE
DEVICES AND EQUIPMENT REQUIRED. THE DRAWINGS SHALL NOT BE SCALED FOR EXACT
MEASUREMENTS. PROVIDE ALL FIXTURES, LAMPS, DEVICES, ACCESSORIES, OFFSETS AND MATERIALS
NECESSARY TO FACILITATE THE SYSTEM'S FUNCTIONING AS INDICATED BY THE DESIGN AND THE
EQUIPMENT INDICATED.

COORDINATE WITH THE WORK OF OTHER SECTIONS. VERIFY EXISTING SITE CONDITIONS BEFORE BIDDING.
MAKE ALL CONNECTIONS TO EQUIPMENT FURNISHED BY OTHERS. COMPLY WITH THE CONSTRAINTS OF
THE EXISTING CONDITIONS OF THE PROJECT SITE. REFER TO KITCHEN EQUIPMENT DRAWINGS FOR
ADDITIONAL INFORMATION REGARDING KITCHEN EQUIPMENT, CASEWORK, AND REQUIRED ELECTRICAL
CONNECTIONS.

ALL WORK SHALL COMPLY WITH LOCAL LAWS GOVERNING ELECTRICAL INSTALLATIONS, AND THE MOST RECENT

EDITION OF THE "NATIONAL ELECTRIC CODE". PROVIDE CODE REQUIRED CLEARANCES AROUND ALL
ELECTRICAL EQUIPMENT. OBTAIN ALL PERMITS AND PAY ANY FEES RELATING TO ELECTRICAL WORK.

MATERIALS AND EQUIPMENT SHALL BE NEW AND SHALL CONFORM TO NEMA, NATIONAL ELECTRIC CODE (NEC),

AND UNDERWRITERS LABORATORIES (U.L.) STANDARDS IN EVERY CASE WHERE SUCH STANDARDS HAVE BEEN
ESTABLISHED.

VERIFY VOLTAGE DROPS AND A.L.C. RATINGS FOR ALL EQUIPMENT CONNECTED, AND VERIFY SIZE OF
ELECTRICAL SYSTEM BREAKERS, CONDUITS, ETC.

TEMPORARY SERVICES: ARRANGE FOR SOURCES OF TEMPORARY CONSTRUCTION SERVICES. SUCH SERVICES

SHALL BE NOMINALLY 120/208 VOLT, 3-PHASE, 4-WIRE FROM WHICH A COMPLETE SYSTEM OF TEMPORARY
POWER AND LIGHTING SHALL BE PROVIDED FOR ALL CONSTRUCTION NEEDS.

DISCONNECT SWITCHES SHALL BE HEAVY-DUTY, QUICK-MAKE, QUICK-BREAK TYPE NEMA 1 ENCLOSURE (NEMA
3R FOR OUTDOOR). SWITCHES SHALL BE AS MANUFACTURED BY SQUARE "D, GENERAL ELECTRIC, OR CUTLER
HAMMER PROVIDE ALL FUSES AS MANUFACTURED BY BUSSMAN, GOULD—SHAWMUT, OR LITTLE-FUSE. ALL
CONDUCTOR TERMINALS TO BE U.L. FOR MINIMUM 75°C.

PANELBOARDS SHALL BE AS MANUFACTURED BY SQUARE "D”, GENERAL ELECTRIC, OR CUTLER HAMMER;
MEETING U.L. STANDARDS 30 AND 67, WITH U.L. LABEL. ALL CONDUCTOR TERMINALS TO BE U.L. FOR MINIMUM
75°C.

BREAKERS TO BE THERMAL MAGNETIC TYPE, BOLT-ON, QUICK-MAKE, QUICK— BREAK TYPE SINGLE UNIT
CONSTRUCTION. TWO AND THREE POLE BREAKERS SHALL BE SINGLE UNIT COMMON TRIP TYPE. ALL
BREAKERS CONNECTED TO LIGHTING BRANCH CIRCUITS SHALL BE APPROVED FOR THAT USE AND MARKED
"SWD”'

PANELBOARD CABINETS SHALL BE ONE PIECE CODE GAGE GALVANIZED STEEL WITH MOUNTING STUDS. WIRING
GUTTERS OF AMPLE SIZE AND KNOCKOUTS FOR CONDUIT CONNECTIONS AS REQUIRED. BUS BARS SHALL BE 98
% CONDUCTIVE COPPER. FRONTS SHALL BE ONE PIECE CODE GAGE STEEL WITH ADJUSTABLE FASTENERS.
PROVIDE FLUSH MOUNT UNITS UNLESS OTHERWISE INDICATED. PROVIDE A PLASTIC COVERED TYPEWRITTEN
SCHEDULE IDENTIFYING ALL BRANCH CIRCUITS INSIDE EACH CABINET.

GROUNDING SYSTEM: PERMANENTLY AND EFFECTIVELY GROUND ALL METALLIC CONDUITS, SUPPORTS, CABINETS,
PANELBOARDS AND SYSTEM GROUNDING NEUTRAL. MAINTAIN CONTINUITY OF EQUIPMENT GROUND

THROUGHOUT THE SYSTEM. GROUND CLAMPS SHALL BE APPROVED TYPE, SPECIFICALLY DESIGNED FOR
GROUNDING. WHERE GROUNDING CONDUCTOR IS ENCLOSED IN CONDUIT, GROUND CLAMP SHALL BE OF A TYPE
WHICH GROUNDS BOTH CONDUCTOR AND CONDUIT. ALL CIRCUITS IN FLEXIBLE CONDUIT OR PLASTIC CONDUIT
SHALL INCLUDE A GROUND WIRE SIZED IN ACCORDANCE WITH "NEC" TABLE 250-95.

CONDUIT SHALL BE SIZED TO COMPLY WITH "NEC" FOR NUMBER AND SIZE OF CONDUCTORS INSTALLED,
MINIMUM SIZE OF 1/2" ABOVE GRADE (UNLESS 3/4" IS REQUIRED BY LOCAL JURISDICTION). PROVIDE
SCHEDULE 40 PVC PLASTIC OR RIGID STEEL CONDUIT BELOW GRADE, MINIMUM SIZE OF 3/4". PROVIDE
ELECTRICAL METAL TUBING (EMT) MEETING FS #W-C563, OR FLEXIBLE CONDUIT (IN LENGTHS 6'-0" OR LESS)
FOR INTERIOR LOCATIONS. EMT CONNECTORS AND COUPLINGS SHALL BE SET-SCREW TYPE. CLAMP CONDUIT
TO BOXES WITH BUSHINGS INSIDE AND LOCKNUT OUTSIDE. TYPE AC & MC ARMORED CABLE IS ACCEPTABLE IN
CONTRUCTION TO BE SECURELY FASTENED TO STRUCTURE (UNLESS NOT ACCEPTABLE BY LOCAL
JURISDICTION.)

CONDUCTORS SHALL BE INSULATED SOFT ANNEALED 98 % PURE COPPER WITH COLOR CODING, B & S GAGE,
#10 AND SMALLER TO BE SOLID, #8 AND LARGER TO BE STRANDED, MINIMUM #12 UNLESS OTHERWISE
INDICATED. ALUMINUM CONDUCTORS SHALL NOT BE ALLOWED. "THHN" MAY NOT BE USED UNDERGROUND,

AT SERVICE ENTRANCE, OUTSIDE, OR IN WET LOCATIONS. ALL INSULATION TO BE RATED FOR 600 VOLT AND
TYPES AS FOLLOWS:

10 AND SMALLER: THW, THHN, OR THWN
8 AND LARGER: THW OR THHN

SERVICE ENTRANCE: USE-RHW

WIRE THROUGH FLUORESCENT FIXTURES OR WITHIN 3" OF HEATING EQUIPMENT TO BE "THHN".

DEVICES SHALL BE MANUFACTURED BY LEVITON OR EQUAL. ALL DEVICES AND COVER PLATES SHALL BE
WHITE COLOR. STANDARD DUPLEX RECEPTACLES SHALL BE GROUNDING TYPE, 20 AMP, NEMA 5-20R, BACK
AND SIDE WIRED. OTHER DEVICES SHALL BE AS INDICTED ON THE DRAWINGS OR AS REQUIRED BY THE
EQUIPMENT ITEM INTENDED TO BE SERVED. WHERE SWITCHES ARE GROUPED, PROVIDE GANG PLATES.

SPECIAL PLATES: PROVIDE STAINLESS STEEL PLATES AT ALL RECEPTACLES INSTALLED IN THE KITCHEN AND
BACK LINE AREAS.

LAYOUT BRANCH CIRCUIT WIRING AND ARRANGEMENT OF HOME RUNS FOR MAXIMUM ECONOMY AND
EFFICIENCY.  INCREASE WIRE SIZE IF VOLTAGE DROP EXCEEDS 3

'A ELECTRICAL SPECIFICATIONS

SCALE: N.T.S.

ELECTRICAL LEGEND

ALL SYMBOLS SHOWN MAY NOT APPEAR IN ALL DRAWINGS.
SYMBOLS ARE SHOWN SCHEMATIC AND MAY NOT BE TO SCALE.

MNTG. HT. UNO MNTG. HT. UNO
2'x4' LED LIGHT FIXTURE SEE FIX. SCH. FIRE ALARM SPRINKLER FLOW SWITCH -

FIRE ALARM SPRINKLER TAMPER SWITCH -

2'x4' LED LIGHT FIXTURE ON EMERGENCY CIRCUIT SEE FIX. SCH. “RE ALARM SPRINKLER TAVPER SWITCH .
2'x2’ LED LIGHT FIXTURE SEE FIX. SCH. FIRE ALARM SPRINKLER PRESSURE SWITCH -
) Ks) FIRE ALARM SMOKE DETECTOR CEILING OR WALL MOUNTED 80" AFF
2'x2’ LED LIGHT FIXTURE ON EMERGENCY CIRCUIT SEE FIX. SCH.
)y KH) HEAT DETECTOR CEILING OR WALL MOUNTED -
—0o—i LED STRIP LIGHT SEE FIX. SCH. (p)r===2 DUCT SMOKE DETECTOR -
— 1'X4" LED LIGHT FIXTURE SEE FIX. SCH. N SMOKE DOOR HOLDER -

[FACP] FIRE ALARM CONTROL PANEL _

¥ @ | TRACK LIGHT SEE FIX. SCH.

FAAP FIRE ALARM ANNUNCIATOR PANEL -

O O LED FIXTURE CLG. OR WALL MTD. SEE FIX. SCH. ® O PA. SPEAKER, CEILING OR WALL MOUNTED 9" BFC
o D |(_)E|_?; F(I)XRTUVI;AELLOI;\IATEDMERGENCY CCT. SEE FIX. SCH. HM] MICROPHONE OUTLET -
EXIT LIGHT, CEILING OR WALL MOUNTED — SHADING INDICATING . CH 30/-/3 DISCONNECT SWITCH — 30/~/3 INDICATES 304, 3-POLE, AS REQD.
® ® H® | SNGLE OR DOUBLE FACE; DIRECTIONAL ARROWS AS INDICATED v Bre NONFUSED; 30/30/3 INDICATES 304, 3-POLE, 304 FUSE
: - o CIRCUIT BREAKER DISCONNECT SWITCH — THERMAL MAGNETIC AS REQD
$ WALL SWITCH SPST, 20A,120/277V 48" AFF CB 30/3 CB IN NEMA 1 ENCL; AMPS/POLES AS INDICATED '
. DISCONNECT SWITCH — 30/30/3 INDICATES 30A, 3-POLE,
$ 9 DOUBLE POLE TOGGLE SWITCH, 20A/120/277V 48" AFF I 30/30/3 30A FUSE AS REQD.
s 3WAY WALL SWITCH, 20A120/277V & AT X 2 MOTOR STARTER FVNR UNO; NUMBER INDICATES NEMA SIZE AS REQD.
; COMBINATION MOTOR CONTROLLER/DISCONNECT SWITCH AS REQD.
$ 4 4-WAY WALL SWITCH, 20A,120/277V 48" AFF o8 & B / ¢
- Yo% MOTOR -
$p WALL DIMMER SWITCH 48" AFF
- = PANELBOARD -
$ K KEY OPERATED WALL SWITCH 8 AF CIRCUIT HOME RUN TO PANELBOARD _
§ p WALL SWITCH WITH PILOT LIGHT 48" AFF (2 #12, 1 $126, 1/2°C. 204/1P CB UNO)
XXX THREE SINGLE POLE DEVICE CIRCUIT NUMBERS -
(=% SINGLE RECEPTACLE — 20A/125V/2P/3W/G NEMA 5-20R 15" AFF X%/ VULTI—POLE DEVICE CIRCUIT NUMBERS _
= DUPLEX RECEPTACLE - 20A/125V/2P/3W/G NEMA 5-20R 15" AFF MD] D] MOTION DETECTOR, CEILING OR WALL MOUNTED -
_ _ _ » DOOR HOLDER- REFER TO ARCHITECTURAL DOOR SCHEDULE FOR _
= DUPLEX RCPT. SPLIT-WIRED — 20A/125V/2P/3W/G NEMA 5-20R 15" AFF bH R0m ROUGh o Rl RENEAIS
o DUPLEX RCPT. GFI — 20A/125V/2P/3W/G NEMA 5-20R 15" AFF Th CHIME/STROBE SOAFF
& QUADRAPLEX RECEPTACLE (TWO DUPLEX RCPTS. UNDER ONE 15" AFF BELL/BUZZ 8"AFF
COVERPLATE) GLASS BREAK MOTION SENSOR
o ISOLATED GROUND DUPLEX RECEPTACLE — 20A/125V NEMA 5-20R 15" AFF —

(D] DOOR CONTACTS -
=43 DUPLEX RECEPTACLE ON EMERGENCY CIRCUIT 15" AFF KEYPAD A8AFF
) FLOOR MOUNTED DUPLEX RECEPTACLE — FLUSH MOUNTED UNO - = CAMERA -

_ (R CARD READER — REFER TO DISCRIPTION IN DOOR HARDWARE 48°AFF
D SPECIAL PURPOSE RECEPTACLE (NEMA NO. AS INDICATED) 15" AFF SPECIFICATION SECTION.
ELECTRICAL ABBREVIATIONS
Q@ @ JUNCTION BOX — SIZE & MOUNTING AS REQUIRED AS REQD.
—a MULTIOUTLET ASSEMBLY — LENGTH AND OUTLET SPACING AS xS NOTED ABS ABOVE BACK SPLASH NL NIGHT LIGHT
INDICATED AFF ABOVE FINISHED FLOOR NO (N.0.) NORMALLY OPEN
TELEPHONE/DATA OUTLET. WALL MOUNTED — STUB 1" C. ABOVE .
q CEILING FROM OUTLET BOX 15" AFF BFC BELOW FINISHED CEILING RCPT(S) RECEPTACLE(S)
c CONDUIT
) FLOOR MOUNTED DATA/TELEPHONE OUTLET — FLUSH MOUNTED UNO - PNL PANEL
: CB CIRCUIT BREAKER % (50) SPACE ONLY
TELEVISION OUTLET. CLG. OR WALL MOUNTED — STUB 3/4” C. . 0.
ABOVE CEILING FROM OUTLET BOX 1" AFF EC EMFTY CoNpuIT sp SPARE
» EX EXISTING
[ PUSHBUTION il i i ST (ST) SHUNT TRIP
HO CLOCK HANGER OUTLET 15A/125V/2P/3W/G RECEPTACLE 96" AFF SW SWITCH
G GROUND (EQUIPMENT) " UNDERFLOOR
WIRELESS ACCESS PIONT - GFI GROUND FAULT INTERRUPTER 0 UNDERGROUND
FIRE ALARM PULL STATION 48" AFF IC INTERRUPTING CAPACITY
UNO(UN.O.)  UNLESS NOTED OTHERWISE
FIRE ALARM AUDIBLE/VISUAL SIGNAL 80" AFF Ic ISOLATED GROUND G WIRE. GUARD
MTD MOUNT OR MOUNTED
FIRE_ALARM AUDIBLE SIGNAL 80" AFF NC (N.C)  NORMALLY CLOSED WP WEATHERPROOF
= FIRE ALARM VISUAL SIGNAL 80" AFF NF NONFUSED XFMR TRANSFORMER
GK SPEAKER VOICE EVAC SYSTEM 80" AFF NIC NOT IN CONTRACT NIC NOT IN CONTRACT
[FKILF FIRE ALARM AUDIBLE/VISUAL SIGNAL-LOW FREQUENCY 80" AFF NOTES:
1. 48" AFF INDICATES TO TOP OF DEVICE;
[Fldir FIRE ALARM AUDIBLE SIGNAL-LOW FREQUENCY 80" AFF 15" AFF INDICATES TO BOTTOM OF DEVICE;
ALL OTHER MOUNTING HEIGHTS REFER TO CENTERLINE OF DEVICE.
EVAC VOICE EVAC SYSTEM -

FEEDER / BRANCH CIRCUIT SCHEDULE

PHASE NEUTRAL GROUND
MARK RACEWAY CONDUCTORS CONDUCTORS  [CONDUCTORS REMARKS
1000 7 23/0 1#3/0 146 ———-
1001 7 243/0 1#3/0 1#6 ———-
1002 7 243/0 1#3/0 146 ———-

g )_LLECTRICAL LEGEND

SCALE: N.T.S.

GENERAL NOTES:

A. ELECTRICAL CONTRACTOR SHALL VERIFY POINT OF CONNECTION TO

UTILITIES

PRIOR TO BID TO AVOID CONFLICT. ANY DISCREPANCIES FOUND BY THE
CONTRACTOR SHALL BE REPORTED TO THE ENGINEER/ARCHITECT IMMEDIATELY

AND PRIOR TO ANY INSTALLATION. FAILURE TO COMPLY SHALL MAKE ALL 7001
CORRECTIONS AND/OR MODIFICATIONS THE FULL RESPONSIBILITY OF THE 400,/400F /2
CONTRACTOR. NEMA 3R
DISCONNECT
. ﬂ PANEL ) PANEL
= "A" "B"
EXISTING :
UTILITY XFMR | 1000 700
I
I
I
|
4————|—————|————3— 1
| | EXISTING  EXISTING | EXISTING
| | — GROUND  GROUND =— | GROUND =
} ______ jr.J L. _________ jT _______ _J
EXISTING FEEDER EXISTING FEEDER

ELECTRICAL RISER DIAGRAM

C

SCALE: N.T.S.

\EXCLUSIVELYJ
_6 DEDICATED

3'-0" FOR 0-150V
NOMINAL PANEL

4'-0" FOR 151-600V
NOMINAL PANEL

=

30" WHICH DOES NOT
HAVE TO BE CENTERED
ON EQUIPMENT.

SPACE
/ x PANEL 6—6" MIN. PANEL
-/— v HEADROOM —
FINISHED FINISHED
/ FLOOR\ / FLOOR\
SIDE VIEW FRONT VIEW SIDE VIEW FRONT VIEW
REQUIRED
CLEARANCE

n )1 YPICAL PANELBOARD REQUIRED CLEARANCE

SCALE: N.T.S.

GROUND
NEUTRAL————
HOT

| -——HOT

GROUND

| |=—NEUTRAL

RESET
TEST

ol

PROTECTING ONLY.

[~ WIRE GFCI DEVICE SUCH THAT
THE DOWNSTREAM DEVICES ARE NOT
AFFECTED BY GROUND FAULT
INTERRUPTION. |E. NON FEED THRU.
EACH GFCI DEVICE SHALL BE SELF

r ) GFCl RECEPTACLE — WIRING DIAGRAM

SCALE: N.T.S.

DUCT IONIZATION DETECTOR
WITHIN SUPPLY AND RETURN
DUCTS OF ROOF TOP UNIT

O \

SPRINKLER FLOW SWITCHj\

FS N

TS N

SPRINKLER TAMPER SWITCH —/

SPEAKER/STROBE
/ DEVICE

ANV

REMOTE
ANNUNCIATOR
PANEL

FIRE_ALARM
_— CONTROL PANEL

NOTE: ¢ \ ‘
THIS IS A SCHEMATIC ONLY. VERIFY EXACT
QUANTITIES OF DEVICES WITH FLOOR PLANS. 5«1|

)[ EMPTY CONDUIT
H PULL WIRE TO

TELEPHONE BOARD

P

: DEDICATED CIRCUIT

/ PULL STATION
F

S PULL STATION WITH

PROTECTIVE COVER

- )_FIRE_ALARM RISER DIAGRAM

SCALE: N.T.S.
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10.

FIRE PROTECTION NOTES:

. CONTRACTOR SHALL INSTALL AN AUTOMATIC SPRINKLER SYSTEM FOR

THE BUILDING IN ACCORDANCE WITH NFPA 13. "INSTALLATION OF SPRINKLER
SYSTEM” AS DESIGNED BY A LICENSED FIRE PROTECTION SPECIALIST, AND
AS APPROVED BY THE CITY AND FIRE MARSHALL HAVING JURISDICTION OVER
THE PROJECT.

CONTRACTOR SHALL SUBMIT FOR ENGINEER'S REVIEW AND APPROVAL
(BEFORE COMMENCEMENT OF WORK) A PROPOSED FIRE PROTECTION
SPRINKLER SYSTEM PREPARED BY A LICENSED AND REGISTERED FIRE
SPRINKLER SYSTEM PROFESSIONAL.

3" AND LARGER PIPING SHALL BE BLACK CARBON STEEL SCH-40 ASTM
A53 WITH CUT GROOVED FITTINGS. 2 1/2" AND SMALLER PIPING SHALL BE
BLACK CARBON STEEL SCH-40 ASTM AS3 WITH THREADED CLASS 125
FITTINGS.

ALL PIPE HANGER MATERIAL TO BE BLACK IRON.

NEW PIPING TO BE HYDROSTATIC ALLY TESTED AT 210 PSI FOR A MINIMUM
2 HOURS, TEST TO BE WITNESSED BY OWNER'S REPRESENTATIVE.

CONTRACTOR SHALL INSTALL FIRE PROTECTION SYSTEM PLUMB AND
STRAIGHT WITH BUILDING VERTICAL AND HORIZONTAL.

ALL VALVES SUCH AS INSPECTOR TEST VALVES TO BE LOCATED AT LEAST 6’

] L]

crown molding

FROM FLOOR. INSPECTOR TEST VALVES SHALL BE INSTALLED AS PER NFPA HB
13 REQUIREMENTS. A el ‘ ‘ il ‘
[ ] [
CONTRACTOR SHALL PLACE THE SPRINKLER HEADS IN THE CENTERS OF THE Y i, ——— == crown Folding
CEILING TILES, AND SHALL ALIGN SPRINKLER HEADS. SR il /
a4l ! L — RN
FIRE SPRINKLER CONTRACTOR SHALL ACCOUNT FOR ALL HARDWARE IN HIS —1@, | —1% RCB | S
BID REQUIRED FOR A COMPLETE OPERABLE SYSTEM TO INCLUDE BUT NOT A~ Ul Nl == \ 5 crown molding \
LIMITED TO BACKFLOW PREVENTER, FIRE DEPARTMENT CONNECTION, I === \
DISTRIBUTION PIPING, SPRINKLER HEADS, FITTINGS, AND SUPPORTS. : ~1/2 |
ayp. v@@ | ay ng N 3 gyp. bd. ceiling
CONTRACTOR SHALL PROVIDE CONCEALED SPRINKLER HEADS IN ALL P3 | al. ur:y P5 _ gyp. bd. ceiling
FINISHED SPACES TO BE MOUNTED FLUSH WITH CEILING. — APPROXIMATE LOCATION OF
l ©rt] e e s e
P4 o "
) e@EE Y T
APPROXIMATE. | LOCATION OF }__@___ 55— U AL TN il S NI I N | S -
EXISTING CW| [LINE 5 = = L\PONT OF CONNECTION- \ 7
(FIELD VERIFY) i A 2)(FiElo-verimy) TYPICAL i AN
~|~ bd. ceilin crown moiding N APPROXIMATE LOCATION OF
2 gyp. bd. ceiling — @ W o O \ EXISTING SEWER LINE
LOCATION OF : AN (F/'ELD VERIFY)
WATER HEATER, WH-1 EXISTING HW) LINE | S
ON EXISTING SUSPENDED </ — (FIELD VERIFY) | g yzv@
PLATFORM [ I N |
é crown molding N v
:l»_____o gyp. bd. ceiling : \\\ | gyp. bd. ceiling
. \ |
| @ 1@ N AHU-2]
I |
% | NP
:Lli_ | J\ :[
| — POINT OF CONNECTION POINT |OF CONNECTIC —9 S—
: (mﬂ‘* | (FIELD VERIFY) TYPICAL (FIELD) VERIFY) TYPIC N m (’"ﬂ‘*
@PROPOSED FIRE~p — | 1N —
SPRINKLER LINE | ler—APPROXIMATE LOCATION OF (3 \,
| | EXISTING SEWER LINE
I - (FIELD VERIFY) - .
L
[ g 0 =
[ | /N /\
1 \ /
J / \
REFER TO CML PLANS / \ / \ B
FOR CONTINUATION L / \ / \
/ S \ :
2 / / \ \ 2
N B B N
‘(\/ E - 4< >7 - E_ (\/‘
& \ \ / / &
i \ —= /
\ / \ / -
o \ / \ /
\ / L
— / \ —
’7 77777
£ - - 7
Do 419
() ()
_— e
| | : : q : : | 1
SN SN\
. x| ] A SCALE: 3/16" = 1'-0
xx
o
=

GENERAL NOTES: ()

7

(A) INFORMATION ON THIS PLAN HAS BEEN OBTAINED FROM EXISTING
DRAWINGS AND SITE SURVEY. CONTRACTOR SHALL FIELD VERIFY
EXISTING CONDITIONS PRIOR TO COMMENCING WORK. ANY
DISCREPANCIES BETWEEN EXISTING CONDITIONS AND CONSTRUCTION
DOCUMENTS SHALL BE REPORTED TO THE ENGINEER.

(B) PLUMBING CONTRACTOR SHALL ADHERE TO ALL CITY CODES, STATE
CODES AND LOCAL CODES THAT HAVE AUTHORITY OVER THIS
PROJECT.

(C) PLUMBING CONTRACTOR SHALL TERMINATE ALL WATER ROUGH-IN
WITH SHUT-OFF VALVES BEFORE CONNECTING TO EQUIPMENT AND
RELATED FIXTURES.

(D) PLUMBING CONTRACTOR TO COORDINATE WITH MECHANICAL
CONTRACTOR FOR ANY INSTALLATION OF PIPING AND DUCTWORK
PRIOR TO BEGINNING OF CONSTRUCTION

(E) INSULATE "P" TRAPS AND SUPPLIES AT HANDICAP LAVATORIES WITH
INSULATION KIT.

(F) PROVIDE VACUUM BREAKER TO ALL FIXTURES WITH HOSE
CONNECTION AND APPLIANCES WITH DIRECT CONNECTIONS TO
DOMESTIC WATER.

(G) REFER TO ARCHITECTS DRAWINGS FOR MOUNTING HEIGHTS OF ALL
PLUMBING FIXTURES

(H) PROVIDE CEILING ACCESS PANEL FOR WATER ISOLATION VALVES, IN
OTHERWISE  INACCESSIBLE AREAS. PROVIDE LOCKABLE HINGED
ACCESS PANELS IN PUBLIC AREAS. PAINT PANELS TO MATCH
SURROUNDING SURFACE.

(I) SAW CUT EXISTING SLAB AS REQUIRED TO ACCOMODATE NEW PLUMBING
FIXTURE ROUGH-IN.

(J) ALL VENTS THROUGH ROOF SHALL BE FLASHED A MINIMUM OF 12" ABOVE ROOF.
ALL VENTS SHALL BE MINIMUM OF 10" AWAY FROM ANY OUTSIDE AIR INTAKE.

KEY NOTES: O

@ CORE DRILL AND/OR SAW—CUT FINISH FLOOR AND WALLS AS
REQUIRED TO PROVIDE NEW ROUGH-IN FOR PLUMBING FIXTURES.
PATCH AND REPAIR AS PER ARCHITECTURAL REQUIREMENTS AND
SPECIFICATIONS.

PLUMBING CONTRACTOR SHALL VERIFY POINT OF CONNECTION TO
BUILDING UTILITIES PRIOR TO BID TO AVOID CONFLICT. ANY
DISCREPANCIES FOUND BY THE PLUMBING CONTRACTOR SHALL BE
REPORTED TO THE ENGINEER/ARCHITECT IMMEDIATELY AND PRIOR TO
ANY INSTALLATION. FAILURE TO COMPLY SHALL MAKE ALL
CORRECTIONS AND/OR MODIFICATIONS THE FULL RESPONSIBILITY OF
THE CONTRACTOR.

TRAP PRIMER WITH 1/2" LINE LOCATED ABOVE CEILING. REFER TO
DETAIL.

®

PROVIDE AND CONNECT 2" VENT SERVICE TO EXISTING VENT
SYSTEM. FIELD VERIFY EXACT POINT OF CONNECTION.

PROVIDE AND CONNECT WATER SERVICE TO EXISTING WATER
DISTRIBUTION SYSTEM. FIELD VERIFY EXACT POINT OF CONNECTION.

COPPER CONDENSATE DRAIN LINE IN ATTIC SPACE, INSULATE C.D.

LINE AND PROVIDE PIPE SUPPORTS MAXIMUM 5'—0" 0.C. SPACING.
ROUTE AND CONNECT TO NEAREST HUB DRAIN.

COORDINATE HUB DRAIN LOCATION AND REQUIREMENTS WITH
MECHANICAL CONTRACTOR FOR FINAL EQUIPMENT LOCATIONS PRIOR
TO COMMENCEMENT OF WORK TO AVOID CONFLICT.

RECONNECT NEW WATER HEATER TO EXISTING WATER SERVICE.
ROUTE WATER HEATER'S PRESSURE RELIEF AND DRAIN PAN LINES
TO MOP SINK. REFER TO DETAIL.

OBNOBNONONONO,

PROPOSED FIRE SPRINKLER SUPPLY LINE, FIRE DEPARTMENT
CONNECTION AND PIPE SHALL BE SIZED BY A LICENSED FIRE
SPRINKLER DESIGNER. DESIGNER SHALL COORDINATE WITH ALL
OTHER TRADES FOR WATER SUPPLY LINE REQUIREMENTS AND FIRE
DEPARTMENT CONNECTION TO MEET CITY INSTALLATION
REQUIREMENTS.

©

ROUTE INSULATED CONDENSATE DRAIN LINE TO NEAREST HUB DRAIN.
RECONNECT NEW PLUMBING FIXTURE TO EXISTING WATER SERVICE.

RECONNECT NEW PLUMBING FIXTURE TO EXISTING SEWER/VENT/WATER
SERVICE SERVING THE AREA.

FIXTURE SHALL BE PROVIDED WITH THERMOSTATIC MIXING VALVE
LOCATED UNDER PLUMBING FIXTURE EQUAL TO A LEONARD MODEL
170 WITH COLD WATER BY—PASS AND MOUNTING BRACKET. REFER
TO DETAIL.

® 66

PLUMBING CONTRACTOR SHALL COORDINATE DOMESTIC WATER AND SANITARY
SEWER LINE DIRECTION OF FLOW, SIZE, INVERT, AND POINT OF CONNECTION
WITH EXISTING CONDITIONS PRIOR TO INSTALLATION OF ROUGH-IN TO AVOID
CONFLICT. ANY DISCREPANCIES FOUND BY THE PLUMBING CONTRACTOR SHALL
BE REPORTED TO THE ENGINEER/ARCHITECT IMMEDIATELY AND PRIOR TO ANY
INSTALLATION. FAILURE TO COMPLY SHALL MAKE ALL CORRECTIONS AND/OR
MODIFICATIONS THE FULL RESPONSIBILITY OF THE CONTRACTOR.
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SAW CUT OPENING

#4 BAR DOWEL
12" LONG (MIN.), 12" 0.C.

CONCRETE PATCH

3000 PSI/28 DAY _ rviorinG SiAB

EXISTING SLAB —l

SELECTS FILL
MECHANICALLY
COMPACTED TO
95% PROCTOR

UNDISTURBED SOIL ——=— 7

SAW CUT DETAIL

A

SCALE: NTS

BALL VALVE

DISTRIBUTION UNIT, FOR —=

5 LINES

DOMESTIC WATER LINE

—~—1/2" TRAP PRIMER SUPPLY

TRAP PRIMER VALVE

PRECISION PLUMBING PRODUCTS
MODEL zP—1 é:’) DRAINS OR MORE)
MODEL #P-2 (1 OR 2 DRAINS)

1/2" TRAP PRIMER LINE

TRAP SEAL PRIMER DETAIL

B

SCALE: N.T.S.

RETURN AIR DUCT.

CONFIRM LOCATION WITH
MECHANICAL PLAN, ———
FURNISH WITH DAMPER.

ROUTE REFRIGERANT

INTERNALLY LINED
SUPPLY AR DUCT

FLEX CONNECTOR

’ - EVAPORATOR COILS

LINES TO ACCU

N

EXTERNAL FILTER
FRAME WITH HINGED
ACCESS DOOR AND
2—INCH TRACK

1"X1.5"X1/16”
SQUARE TUBE AROUND
PERIMETER OF AHU

ANGLE IRON SUPPORT

PLENUM BOX, REFER TO0——————=
PLAN FOR DIMENSIONS

LOCATED BELOW
SQUARE TUBE

<

FRAME BOX WITH

2X2X1/8" GALVANIZED
ANGLE IRON

U

COPPER CONDENSATE
DRAIN LINE. INSULATION

OVER ENTIRE PIPING TYP.
LOCATE PIPING OUTSIDE
OF PLENUM BOX

ROUTE LINE TO DRAIN
AND CLAMP SECURELY

4" CONCRETE PAD.

HUB DRAIN
ON FLOOR

1/2" TRAP PRIMER
REFER TO PLUMBING PLAN

SEWER PIPE TO PLUMBING
SEWER SYSTEM REFER TO
PLUMBING PLAN

c AR _HANDLING UNIT DETAIL

SCALE: N.T.S. TYPICAL AHU

WATER HEATER FOR CAPACITY
SEE WATER HEATER SCHEDULE

OUTSIDE AR

DIELECTRIC UNIONS
(TYPICAL)

SUPPORT FROM ROOF —=

STRUCTURE W/ 1/2°@

HANGER RODS (4-THUS)

CHROME PLATED

ESCUTCHEON PLATE

18GA. ALUMINUM WATER HEATER
WITH 1°PVC DRAIN FITTINGS

STEEL PLATE PLATFORM
SIZE AS REQUIRED BY

WATER HEATER

HW SUPPLY TO FIXTURES
CONCEALED IN WALL
REFER TO PLUMBING PLANS

CW SUPPLY
CONCEALED IN WALL
REFER TO PLUMBING PLANS

BALL VALVE TYP.
CHECK VALVE

U‘\To MOP SINK

EXPANSION TANK PER
MANUFACTURER
RECOMMENDATION

Zﬁn—m" DRAIN VALVE W/
| HOSE THREADS
———1" PVC DRAN

|
Nll=— 3/4" COPPER PIPE, CONCEALED IN WALL
II” DISCHARGE INTO MOP SINK
[l

yu

$=—SPOUT BRACE
/ (EXISTING)

s IA

CHROME PLATED

<
\\l ESCUTCHEON PLATE

- - §§\
CHAMFERED EDGES— -~ < g S (TYPICAL)
TYPICAL oS A >
| ~N N ~ _ - -~
| >SN -7 1 \STANLESS STEEL
! SN | WALL GUARD
S ™ J (EXISTING)
~ ~
7~
MOP S|NK}‘————4
(EXISTING)

WATER HEATER MOUNTED
ABOVE MOPSINK DETAIL

SCALE: N.T.S.

PLUMBING FIXTURE SCHEDULE

CONNECTION SIZE
MARK FIXTURE TYPE SEWER VENT cwW HW DESCRIPTION
P1 WATER CLOSET 4 2" 3/4" - VITREOUS CHINA, ELONGATED RIM, FLOOR MOUNTED CLOSE COUPLED, TWO PIECE WATER CLOSET. ZURN PRESSURE
(HANDICAP) ASSIST MODEL "Z5560". 16-3/4" RIM HEIGHT, 1.6 GPF, 12" ROUGH-IN, SIPHON JET BOWL, PRESSURE ASSIST TANK,
POLISHED CHROME LEFT HAND TRIP LEVER, WITH BENEKE MODEL "533" OPEN FRONT SEAT LESS COVER.
P2 WATER CLOSET 4" 2" 3/4 - VITREOUS CHINA, ELONGATED RIM, FLOOR MOUNTED CLOSE COUPLED, TWO PIECE WATER CLOSET. ZURN "ECOVANTAGE”
PRESSURE ASSIST MODEL "Z5570". 14-3/4" RIM HEIGHT, 1.6 GPF, 12" ROUGH-IN, SIPHON JET BOWL, PRESSURE
ASSIST TANK, POLISHED CHROME LEFT HAND TRIP LEVER, WITH BENEKE MODEL "533" OPEN FRONT SEAT LESS COVER.
P3 URINAL 2" 2" 3/4" - VITREOUS CHINA, WALL HUNG, SIPHON JET ACTION WITH 3/4” TOP SPUD AND WALL HANGERS. MINIMUM 14" RIM TO
(HANDICAP) WALL DISTANCE. EQUAL TO ZURN MODEL "Z5730" WITH SLOAN ROYAL "186-1" FLUSH VALVE AND APPROVED CARRIER
SYSTEM.
P4 LAVATORY 2" 2" 1/2" 1/2" | VITREOUS CHINA, SELF RIMMING, OVAL (20"X17") LAVATORY WITH FAUCET HOLES ON 4" CENTERS EQUAL TO ZURN MODEL
COUNTERTOP ”75114”", COMPLETE WITH LAVATORY FAUCET MOEN MODEL "8413F15". CHROME FINISH, SINGLE LEVER HANDLE, 1.5 GPM
(HANDICAP) FLOW, ADA APPROVED AND PROTECTIVE COVER ON P-TRAP.
P5 STAINLESS STEEL 2" 2" 1/2" 1/2" | DOUBLE COMPARTMENT STAINLESS STEEL SINK EQUAL TO ELKAY MODEL "LRAD-3321-60-3". SELF RIMMING,
COUNTERTOP SINK 32"X21"X6", 3 HOLES ON 4" CENTERS, 18 GAUGE, UNDERCOATED. COMPLETE WITH MOEN MODEL "8289” SWING
(HANDICAP) GOOSENECK SPOUT, CHROMED METAL WRIST BLADE HANDLES, DECK MOUNT FAUCET AND "LK—35" STRAINER WITH BASKET.
WH-1 WATER HEATER - - 3/4 3/4" |15 GALLON WATER HEATER SHALL BE EQUAL TO A BRAFORD WHITE MODEL "LE115U5". IT SHALL BE 240V/1¢ 4.5KW
WITH A RECOVERY OF 31 GALLONS PER HOUR @ 60°F RISE. PROVIDE AND INSTALL EXPANSION TANK AS PER
MANUFACTURER RECOMMENDATIONS.
RICB REFRIGERATOR ICE - - 1/2" - GUY GRAY MODEL "BIM—875" ICE CONNECTION BOX.
CONNECTION BOX
WCO WALL CLEANOUT 4" - - - ZURN MODEL "Z1441" WALL CLEANOUT WITH DURA-COATED CAST IRON BODY, GAS AND WATERTIGHT ABS TAPERED
THREADED PLUG, AND ROUND SMOOTH STAINLESS STEEL ACCESS COVER WITH SECURING SCREW.
HB HOSE BIBB - - 3/4 - BACKFLOW PROTECTED WALL FAUCET EQUAL TO A WOODFORD MODEL "26—P” WITH POLISHED CHROME FINISH, 3/4”
INLET, AND LOOSE TEE KEY.

PLUMBING SYSTEM —

SECTION

15400

PIPING SYSTEMS—GENERAL: ALL PIPING SHALL BE RUN PARALLEL TO BUILDING LINES AND SUPPORTED AND ANCHORED AS REQUIRED TO FACILITATE EXPANSION AND CONTRACTION. ALL

PIPING SHALL BE CONCEALED EXCEPT IN UNFINISHED SPACES.

INSTALL AS REQUIRED TO MEET ALL CONSTRUCTION CONDITIONS, AND TO ALLOW FOR INSTALLATION OF OTHER WORK SUCH

AS DUCTS AND ELECTRICAL CONDUIT. PROVIDE AN ISOLATING DIALECTRIC UNION AT ALL CONNECTIONS BETWEEN FERROUS PIPING AND NONFERROUS PIPING. ALL HANGERS SHALL BE

COMPATIBLE WITH PIPING MATERIAL TO PREVENT CORROSION.

PROVIDE ALL FITTINGS, ACCESSORIES, OFFSETS, AND MATERIALS NECESSARY TO FACILITATE THE PLUMBING SYSTEM'S FUNCTIONING AS INDICATED BY THE DESIGN AND THE EQUIPMENT

INDICATED.

SEWER, GREASE AND WASTE PIPING: PROVIDE ALL DRAINS AND SEWERS WITHIN THE SPACE WITH CONNECTION TO THE EXISTING DRAINAGE SYSTEMS ON-SITE. SANITARY DRAINAGE PIPING
SHALL BE PVC TYPE DWV, PLASTIC PIPE AND FITTINGS WITH SOLVENT CEMENT JOINTS. ALL DRAINAGE PIPING SHALL BE UNIFORMLY PITCHED, 1/8" PER FOOT UNLESS OTHERWISE
REQUIRED BY EXISTING CONDITIONS, OR INDICATED ON THE DRAWINGS. NO PVC DWV PIPING ALLOWED WITHIN CEILING VOIDS USED FOR NON-DUCTED RETURN AR PLENUM. PVC DWV

PIPING LOCATED IN RETURN AIR PLENUMS SHALL BE PROVIDED WITH FIRE-WRAP INSULATION.

VENTS: PROVIDE A COMPLETE SYSTEM OF PVC TYPE DWV, PLASTIC PIPE AND FITTINGS WITH SOLVENT CEMENTED JOINTS. THE VENT SYSTEM SHALL BE CARRIED THROUGH THE ROOF
WITH APPROPRIATE FLASHING. PVC DWV PIPING LOCATED IN RETURN AIR PLENUMS SHALL BE PROVIDED WITH FIRE-WRAP INSULATION.

WATER DISTRIBUTION PIPING: LAYOUT WATER PIPING SO THAT THE ENTIRE SYSTEM CAN BE DRAINED. HOT AND COLD WATER PIPING SHALL BE 1/2" MINIMUM TYPE L COPPER TUBING

WITH WROUGHT COPPER FITTINGS AND SWEAT CONNECTIONS. PROVIDE MINIMUM 16" HIGH FULL AIR CHAMBER AT EACH FIXTURE STOP.

PLATES AT ALL PENETRATIONS THROUGH FINISHED SURFACES (INCLUDING CABINET INTERIORS).

GAS PIPING: LAYOUT GAS DISTRIBUTION PIPING AS SHOWN ON PLANS. PROVIDE BLACK STEEL PIPE TYPE E OR S WITH STEEL THREADED FITTINGS.
INSTALL HANGERS AND SUPPORTS AS REQUIRED TO SECURE PIPING TO BUILDING.

WHERE CONDENSATE MAY COLLECT.
INSPECT, AND PURGE PIPING PER REQUIREMENT OF AUTHORITIES HAVING JURISDICTION.

PIPE INSULATION:

INSTALL CHROME PLATED BRASS ESCUTCHEON
USE TIN—ANTIMONY SOLDER, 95/5 FOR ALL SWEAT FITTINGS OF COPPER PIPING.

LOCATE DRIPS AND TRAPS IN AREAS
EXPOSED PIPING SHALL BE PAINTED BRIGHT YELLOW. TEST,

INSULATE ALL HOT WATER PIPING. PROVIDE 1/2" PREFORMED FIBERGLASS, ASJ-VB, FLAME SPREAD 25, SMOKE DEVELOPED 50, ASTM C-547. WHEN PERMITTED BY

LOCAL CODE, PROVIDE 1/2" SELF—ADHESIVE UNICELLULAR FOAM PIPE INSULATION WITH PREFORMED PVC FITTING COVERS (EQUAL TO SELF—ADHESIVE ARMSTRONG 2000) WITH K FACTOR

OF 0.27 AT 75°F MEAN TEMPERATURE.

INSULATE ALL EXPOSED CONDENSATE PIPING WITH WASTE TEMPERATURES BELOW 60°F.

SHUTOFF VALVES WITH UNIONS SHALL BE PROVIDED FOR SERVICE TO EACH PLUMBING FIXTURE, FOOD SERVICE EQUIPMENT ITEM OR OTHER EQUIPMENT [TEM, TO FACILITATE ISOLATION FOR
REPAIR OR REPLACEMENT. VALVES SHALL BE EQUAL TO JENKINS #902-T BALL VALVE, CHROME-FINISHED BRONZE, TEFLON SEATS AND PACKING, 400 LB. W.0.G., SOLDER END.

INSTALLATION:  THOROUGHLY CLEAN ITEMS BEFORE INSTALLATION. CAP PIPE OPENINGS TO EXCLUDE DIRT UNTIL FIXTURES ARE INSTALLED AND FINAL CONNECTIONS HAVE BEEN MADE.

PROCEED AS RAPIDLY AS CONSTRUCTION WILL PERMIT. SET FIXTURES LEVEL AND IN PROPER ALIGNMENT.
SEALANT BETWEEN FIXTURES AND ADJACENT MATERIAL FOR SANITARY JOINT, AND OMIT ESCUTCHEON.

INSTALL SUPPLIES IN PROPER ALIGNMENT WITH FIXTURES. INSTALL SILICONE

TEST WATER SYSTEM UNDER 150 PSIG HYDROSTATIC PRESSURE, FOR A MINIMUM OF FOUR (4) HOURS. WHEN TESTING INDICATES MATERIALS OR WORKMANSHIP IS DEFICIENT, REPLACE OR

REPAIR AS REQUIRED, AND REPEAT TEST UNTIL STANDARDS ARE ACHIEVED. PROVIDE A STATIC TEST OF DWV SYSTEM.

REPAR OR REPLACE LEAKS AS REQUIRED.

PLUMBING SYMBOL LEGEND

SYMBOL DESCRIPTION SYMBOL DESCRIPTION SYMBOL DESCRIPTION SYMBOL DESCRIPTION
. DOMESTIC COLD S S BALL VALVE S M— UNION oW COLD WATER
WATER LINE
DOMESTIC HOT BRANCH — TOP
DOMESTIC HOT — FINISH FLOOR
—eee WATER, RETURN LINE — N CHECK VALVE — 0 PIPE RISER FFE. £ EVATION
—_—W— DOMESTIC TEMPERED — GATE VALVE — PIPE DROP FU FIXTURE UNITS
WATER LINE
- \S,QH'TTASEESEWER —OFCo FLOOR CLEANOUT | THERMOMETER oW GREASE WASTE
EmgTARY WASTE —OYCo YARD CLEANOUT _ DIRECTION OF FLOW IE. INVERT ELEVATION
—C— CONDENSATE LINE —& FLOOR SINK —— CALIBRATING VALVE HW HOT WATER
—o— GREASE WASTE LINE —8B FLOOR DRAIN é-mwco WALL CLEANOUT sS SANITARY SEWER
—oas— GAS LINE —o ROOF DRAIN ST P TRAP PRIMER
POINT OF /02 PLUMBING DETAIL
—AR— AR LINE & CONNECTION o3y REFERENCE s TYPICAL
—_— ACID WASTE LINE O WALL HYDRANT ABV. CLG. ABOVE CEILING UND. LAV. UNDER LAVATORY
——RD— ROOF DRAIN LINE o4 HOSE BIBB B.FF. BELOW FINISH FLOOR v VENT
—O0— OVERFLOW DRAIN LINE WHA XVQ;EETSQMMER co CLEAN OUT VIR VENT THRU ROOF

NOTE: NOT ALL SYMBOLS MAY BE USED ON THIS PROJECT
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JOB NO.
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J.P/T.T.

REVISIONS
DRAWN BY

SOUTH PADRE ISLAND

MUSEUM
610 PADRE BLVD.
SOUTH PADRE ISLAND. TEXAS

oOLUTIONS

ENGINEERING

MECHANICAL, ELECTRICAL, PLUMBING ENGINEERS

600 E. BEAUMONT AVE. SUITE 2 McALLEN, TX 78501 (956) 664-2727

TEXAS BOARD OF PROFESSIONAL ENGINEERS REGISTRATION # F-9748

SHEET

P2




	Invitation to Bid - Construction Services over $50k w Bonds.pdf
	CERTIFICATES OF INSURANCE AND ENDORSEMENTS EXHIBIT E

	Historical Museum FINAL Permit Set

