
SECTION 7 
 

PRICING AND DELIVERY SCHEDULE 
 
 
Proposal of: ___________________________________ 
   (Company Name) 
 
To: Joni Clarke 
 City Manager 
 4602 Padre Blvd 
 City of South Padre Island, Texas 
 
Ladies and Gentlemen: 
 
Having carefully examined all the requirements of this RFP, the form of Construction Manager at Risk 
(CM@R) Agreement with General and Supplementary Conditions, the programmatic documentation and 
any attachments to them, the undersigned proposes to furnish CM@R services as required for this 
Project on the following terms:   
 
7.1 Pricing Schedule 
 
a) RESPONDENT’S PRE-CONSTRUCTION PHASE SERVICES FEE:  The Respondent shall 

identify a Pre-Construction Phase Fee, pursuant to the CM@R Agreement as follow: 
 

Part I Preconstruction  Services Fees  
 Pre-Design Services Phase: $ 
 Schematic Design Phase: $ 
 Design Development Phase: $ 
 Subtotal of Fees at conclusion of GMP Commitment $ 
   
 Construction Document Phase including subcontract 

buyout (if applicable): 
$ 

   
 Part I Pre-construction Services Total: $ 

 

 

 
b) RESPONDENT’S CONSTRUCTION PHASE SERVICES FEE:  The Respondent shall identify a 

Construction Phase Fee, pursuant to the CM@R Agreement as follows: 
 

Part II Construction Services (CCL) 
 Contractor Construction Phase Fee (4%, Overhead & 

Profit): 
$   1,000,000 

 Contractor General Conditions (See 7.1.c., below): $ 
 Contractor’s Construction Contingency $      500,000 
 Contractor’s Design Contingency (See 7.1.d., below) % 
 Cost of Work (TO BE DETERMINED) $ 
 Part II Construction Services Subtotal: $ 25,000,000 

 
c) RESPONDENT’S ESTIMATED GENERAL CONDITIONS COSTS:  The Respondent shall identify 

General Conditions based on similar type projects as defined by Exhibit H of the Agreement, the 
General and Supplementary General Conditions and 7.2 Delivery Schedule (Note:  General 
Conditions will be further negotiated as part of GMP Submission and commencement of Part II 
Construction Services). 
 



d) RESPONDENT’S PROPOSED DESIGN CONTINGENCY COST:  Based on 7.2 Delivery 
Schedule below and scope identified within this RFP, Respondent shall propose a Contractor’s 
Design Contingency percentage amount that will be used at Contractor’s discretion with Owner 
oversight and which falls within CCL and which will meets the terms of Agreement.  All savings 
not utilized as part of buyout and unknowns will be returned to Owner. 
 

7.2 Delivery Schedule 
 

Respondent, having carefully examined the Owner’s delivery schedule as described in Section 5.4 herein, 
agrees to furnish the Construction Management services based on the aforementioned delivery schedule.   
 

PHASE Mos. D J
2015

J J A S O N

A/E & Contractor Selection 1

O
2014

J F MS A MN D JJ F M A A
2012 2013

Notice to proceed

S O N DM J

GMP 1

Constr. Doc Completion 2

Schematic Design 3

Design Development 60% 4

Substantial completion 1

Final Completion 0

Bidding 1

Construction 16

 

 
.3 Payment Terms 

The following payment term options and discounts are quoted (City’s suggested payment terms are 

 Net 30 days _________% 

 Net 15 days _________% 

 Net 10 days _________% 

Respondent may offer additional payment term options and discounts for College to consider. 

7.4 Addenda Checklist 

eceipt is hereby acknowledged of the following addenda to this RFP. (initial if applicable) 

 No. 1 _____ No. 2 _____ No. 3 _____ No. 4 _____ 

Respectfully submitted, 

y :_____________________________ 

D ___ 

7
 

2%/10 NET 30): 
 
 
 
 
 
 
 

 

 
R
 
 
 
 

 
 
B
 (Authorized Signature) 
  
ate:_________________________


