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 INSTRUCTIONS TO BIDDERS 
 

 

Bids are solicited for Historical Museum of South Padre Island Renovation Project with the following 
definitions, terms and conditions of bidding.  This bid contains the City’s standard contract terms, 
conditions and insurance requirements, attached as Exhibit A. 
 

A. NOTICE 
Sealed bids are due at 2:00 p.m. on February 22, 2024 after which time all qualified bids will be opened 
and publicly read aloud at 4601 Padre Blvd, South Padre Island, Texas 78597.  Bids received after the 
specified deadline will be returned unopened.  
  

Sealed bids shall be clearly marked with the bid number and title and addressed to the City of South 
Padre Island – City Secretary.  Bids shall be delivered using one of the following: 
 

Hand-deliver to:   Mail to:    Ship to (FedEx, UPS, DHL): 
4601 Padre Blvd   4601 Padre Blvd.  4601 Padre Blvd. 
South Padre Island, TX 78597 South Padre Island, TX 78597 South Padre Island, TX 78597 

 

B. LOCATION AND DESCRIPTION OF PROJECT 
The project consists of the partial demolition, renovation and conversion of a one-story 5,000 sq. ft. office 
building into the Historical Museum of South Padre Island, located at 610 Padre Blvd., South Padre Island, 
TX 78597.  The project is partially funded by the U.S. Department of Commerce Economic Development 
Administration.   

 

C. PRE-BID CONFERENCE 
A Pre-Bid Meeting will be held at 4601 Padre Blvd., South Padre Island, TX, 78597 at 2:00pm, central time 
on February 8th, 2024.  This meeting is not mandatory, but attendance is highly recommended.   
 

D. COPIES OF BIDDING DOCUMENTS 
A complete set of Bidding and Contract Documents will be made available for no charge on a flash drive 
(or other electronic means) at:  

 
City of South Padre Island 

Attn: City Secretary 
4601 Padre Blvd. 

South Padre Island, TX 78597 
 
Vendors may receive notice of bids from the City of South Padre Island from a variety of channels.  
Approved methods of dissemination include: City of South Padre Island website or the City of South Padre 
Island or City Secretary.  The receipt of solicitations through any other means may result in the receipt of 
incomplete specifications or addenda which could ultimately render your bid non-compliant. City of South 
Padre Island accepts no responsibility for the receipt or notification of solicitations through any other 
source.  

 

E. BID SECURITY 
A Certified Cashier’s Check or an acceptable Bid Bond in an amount of not less than five (5) percent of the 
total amount bid, shall accompany each bid proposal. 
 

F. BONDS 
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The successful bidder will be required to furnish a Payment Bond and Performance Bond in the amount 
of the contract.  Bidders may not withdraw their Bid Proposal within 60 calendar days of the bid opening 
date. 
 

G. QUESTIONS and INQUIRIES 
The deadline for written questions is February 15th at @ 2:00 p.m. Questions and inquiries about this 
Solicitation shall be submitted in writing to the following individual: 

 
Landry Architecture, LLC 
Attention:  Peggy Landry 
peggy@landryarch.com 

Email Subject Line:  SPI Historical Museum  
 

 
H. SCHEDULE OF IMPORTANT DATES 

The tentative schedule for this Solicitation is as follows: 

Release ITB to Vendor                            January 25th, 2024 

Advertisement Dates                            January 25th, 2024 

                                                                                                                      February 1st, 2024 

Pre-Bid Conference                February 8th, 2024 at 2:00pm 

Deadline for Questions and Inquiries             February 15th, 2024 by 2:00pm 

ITB Due Date                             February 22nd, 2024 by 2:00pm 

Earliest Award by City                            March, 2024 

 
 

 BID TERMS and CONDITIONS 
 

 

A. DEFINITION OF TERMS 
In order to simplify the language throughout this bid, the following definitions and those defined in 
the Contract Documents shall apply: 
BIDDER - A contractor who submits a Bid directly to the City. 
BIDDING DOCUMENTS - the Advertisement, Instructions to Bidders, Bid Terms and Conditions, the 
Proposal, Special Provisions, Technical Specifications and the proposed Contract Documents 
(including all Addenda issued prior to the receipt of Bids). 
CITY OF SOUTH PADRE ISLAND – Same as City. 
CITY COUNCIL – The elected officials of the City of South Padre Island, Texas given the authority to 
exercise such powers and jurisdiction of all City business as conferred by the State Constitution and 
Laws. 
CONTRACT – An agreement between the City and a Supplier to furnish supplies and/or services over 
a designated period of time during which repeated purchases are made of the commodity specified. 
CONTRACTOR – The successful Bidder(s) of this bid request. 
CITY – The government of the City of South Padre Island, Texas. 

mailto:peggy@landryarch.com
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OWNER – City of South Padre Island.  
SUB-CONTRACTOR – Any contractor hired by the Contractor or Supplier to furnish materials and 
services specified in this bid request. 
SUCCESSFUL BIDDER - the lowest, qualified, responsible and responsive Bidder to whom the City (on 
the basis of the City's evaluation as hereinafter provided) makes an award. 
SUPPLIER – Same as Contractor. 
 

B. PREBID CONFERENCE 
       A Pre-Bid Meeting will be held at 4601 Padre Blvd., South Padre Island, TX, 78597 at 2:00pm, central    
       time on February 8th, 2024.  This meeting is not mandatory, but attendance is highly recommended.   
 

Representatives of the Owner will be present to discuss the project. Bidders are highly encouraged to 
attend and participate in the conference. Owner's Representative will transmit to all prospective 
bidders of record such Addenda as he considers necessary in response to questions arising at the 
conference. 

 

C. GENERAL BID PROVISIONS 
1. The Invitation to Bid as advertised will be considered an inclusion of the specifications and 

conditions. 
2. The term “Owner” as used throughout these documents will mean The City of South Padre Island, 

Texas. 
3. Bid proposals will be submitted on the forms provided by Owner.  All figures must be written in 

ink or typewritten.  However, mistakes may be crossed out, corrections inserted adjacent thereto 
and initialed in ink by the person signing the proposal. Do not use a whiteout or other cover 
products on mistakes. 

4. Formal advertised bids indicate date and time by which the bids must be received at the 
designated location.  Bids received after that time will be returned unopened to the bidder. 

5. The bidder will note any exceptions to the conditions of this bid.  If no exceptions are stated, it 
will be understood that all general and specific conditions will be complied with, without 
exception. 

6. Bidders may request withdrawal of a posted sealed proposal prior to the scheduled bid opening 
time, provided the request for withdrawal is submitted to the City of South Padre Island in writing.  
Owner reserves the right to reject any and all bids by reason of this request. 

7. In the event there are inconsistencies between the general provisions and other bid terms or 
conditions contained herein, the former will take precedence. 

8. If it becomes necessary to revise any part of this bid, a written addendum will be provided to all 
bidders.  Owner is not bound by any oral representations, clarifications, or changes made in the 
written specifications by Owner’s employees, unless such clarification of change is provided to 
bidders in written addendum form from the City of South Padre Island. 

9. All bids will be awarded to the lowest responsible bidder.  The determination of the lowest 
responsible bidder may involve all or some of the following factors: price, conformity to 
specifications, financial ability to perform the contract, previous performance, facilities and 
equipment, availability of repair parts, qualifications and experience, delivery promise, payment 
terms, compatibility as required, other costs, and other objectives and accountable factors which 
are reasonable. 

10. Owner may give an environmental preference to products or services that have a lesser or 
reduced effect on human health and the environment when compared with competing products 
and services that serve the same purpose.  This comparison may consider raw materials 
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acquisition, product, manufacturing, packaging, distribution, reuse, operation, maintenance, or 
disposal of the product or service; 

11. Bidders may be disqualified and rejection of proposals may be recommended to the Owner for 
any (but not limited to) of the following causes:  1) Failure to use the proposal form furnished by 
the Owner;  2) Lack of signature by an authorized representative on the proposal form; 3) Failure 
to properly complete the proposal; 4) Evidence of collusion among proposers;  5)  Omission of a 
certified Cashiers Check or Bid Bond (if required) proposal guarantee;  6) Unauthorized alteration 
of bid form; 7) Lack of appropriate qualifications and experience relative to the size and scope of 
the work proposed; 8) Unsatisfactory performance; 9) Failure to complete projects or 10) Loaded 
or unbalanced bids.  Owner reserved the right to waive any minor informality or irregularity. 

12. Whenever in this invitation, any particular materials, process and/or equipment are indicated or 
specified by patent, proprietary or brand name, or by name of manufacture, such wording will be 
deemed to be used for the purpose of facilitating description of the material, process and/or 
equipment desired and will be deemed to be followed by the words “or equal.” Contractor shall 
provide exactly such items in his bid as described, unless approved pursuant to other provisions 
provided herein. 

13. Samples of items shall be furnished, if requested by the Owner, without charge, and if not 
destroyed, shall be returned upon request at the bidder’s expense. 

14. It is agreed that the successful bidder will not assign, transfer, convey or otherwise dispose of the 
contract or its right, title or interest in or to the same, or any part thereof, without previous 
written consent of Owner and any sureties. 

15. Contractor must provide audited financial statements, if requested, to the City. 
16. Prices in the Bid Proposal shall be presented in the format requested (Unit Price, Lump Sum, etc.)  
17. No freight or delivery charges will be accepted unless shown on bid. 
18. Owner is exempt from State Retail Tax and Federal Excise Tax.  The price bid must be net, exclusive 

of taxes. 
19. All bidders will comply with all Federal, State, and local laws relative to conducting business in the 

City of South Padre Island.  The laws of the State of Texas will govern as to the interpretation, 
validity, and effect of this bid, its award and any contract entered into. 

20. The successful bidder agrees by entering into this contract, to defend, indemnify and hold Owner 
harmless from any and all causes of action or claims of damages arising out of or related to 
bidder’s performance under this contract. 

21. Advanced disclosures of any information to any particular bidder which gives that particular 
bidder any advantage over any other interested bidder in advance of the opening of bids, whether 
in response to advertising or an informal request for bids, made or permitted by a member of the 
governing body or an employee or representative thereof, will operate to void all proposals of 
that particular bid solicitation or request. 

22. Minority business enterprises will be afforded full opportunity to submit bids in response to this 
invitation and will not be discriminated against on the grounds of race, color, creed, sex, or 
national origin in consideration for an award. 

 

D. QUALIFICATIONS OF BIDDERS 
To demonstrate qualifications to perform the Work, each Bidder must be prepared to submit within 
five days of City's request, written evidence, such as financial data, previous experience, present 
commitments and other such data as may be called for below.  Each Bid must contain evidence of the 
Bidder's qualifications to do business in the State of Texas or covenant to obtain such qualification 
prior to award of the contract. 

 

In determining a bidder's qualifications, the following factors will be considered: 
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1. Work previously completed by the bidder and whether the bidder: 
 

a. maintains a permanent place of business, 
b. has adequate plant and equipment to do the work properly and expeditiously, 
c. has paid or settled all claims for payment promptly,  
d. has appropriate technical experience, 
e. has job references for work of similar size and scope to the project bid herein; and 
f. satisfactory performance and completion of public, or comparable, projects. 

 

2. The safety record of the Bidder, of the corporation, partnership, or institution represented by the 
Bidder, or of any one acting for such firm, corporation, or partnership. 

 

Each Bidder may be required to show that he has properly completed similar type work and that 
no claims are now pending against such work.  No bid will be accepted from any bidder who is 
engaged in any work that would impair his ability to fully execute, perform or finance this work. 

 

The General/Sub-Contractors Experience Data Sheet following the proposal must be filled out and 
submitted with the bid for consideration.  Failure to include a completed Data Sheet may result 
in the rejection of the bid. 
 

E. EXAMINATION OF CONTRACT DOCUMENTS AND SITE 
1. It is the responsibility of each Bidder before submitting a Bid, to:  

a. examine the Contract Documents thoroughly, 
b. visit the site to become familiar with local conditions that may affect cost, progress, 

performance or furnishing of the Work, 
c. consider federal, state and local Laws and Regulations that may affect cost, progress, 

performance or furnishing of the Work, 
d. study and carefully correlate Bidder's observations with the Contract Documents, and 
e. notify Owner's Representative of all conflicts, errors or discrepancies in the Contract 

Documents. 
f. visit with local utilities, including cable companies, and other entities that may have 

underground or above-ground infrastructure in the work area for infrastructure location. 
 

2. Information and data reflected in the Contract Documents with respect to underground facilities 
at or contiguous to the site is based upon information and data from the Owner's files for its 
underground facilities and information and data furnished by owners of other underground 
facilities. Owner does not assume responsibility for the accuracy or completeness thereof.  

 

3. Before submitting a Bid each Bidder will be responsible to make or obtain such explorations, at 
bidders expense and not to be added into cost of bid if accepted (tests and data concerning 
physical conditions - surface, subsurface and underground facilities - at or contiguous to the site, 
or otherwise) which may affect cost, progress, performance or furnishing of the Work and which 
Bidder deems necessary to determine its Bid for performing and furnishing the Work in 
accordance with the time, price and other terms and conditions of the Contract Documents. 

 

4. The lands upon which the Work is to be performed, rights-of-way and easements for access 
thereto and other lands designated for use by Contractor in performing the Work are identified 
in the Contract Documents. All additional lands and access thereto required for temporary 
construction facilities or storage of materials and equipment or disposal of spoil are to be 
provided by Contractor. Contractor is responsible for obtaining all permits required for any of the 
before mentioned purposes prior to beginning work in accordance with the Standard Form Of 
Agreement, Paragraph 35 Permits and Licenses. 
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5. The submission of a Bid will constitute an incontrovertible representation by Bidder that Bidder 
has complied with every requirement of this section, that without exception the Bid is premised 
upon performing and furnishing the Work required by the Contract Documents and such means, 
methods, techniques, sequences or procedures of construction as may be indicated in or required 
by the Contract Documents, and that the Contract Documents are sufficient in scope and detail 
to indicate and convey understanding of all terms and conditions for performance and furnishing 
of the Work. No pleas of ignorance of conditions that may be encountered in their execution of 
the Work under this contract, that is a result of failure to make the necessary examinations and 
investigations herein above indicated, will be accepted as an excuse for the failure or omission on 
the part of the Contractor to fulfill in every detail all the requirements of the Contract Documents. 
In no event shall a claim for extra compensation or for an extension of time be allowed for failure 
to thoroughly examine all requirements of Contract Documents. 

 

F. INTERPRETATIONS and ADDENDA 
All questions about the meaning or intent of the Contract Documents are to be directed to the Owner. 
Interpretations or clarification considered necessary by Owner's Representative in response to such 
questions will be issued by Addenda and mailed or otherwise delivered to all parties recorded by 
Owner's Representative as having received the Bidding Documents. Questions received less than 48 
hours prior to opening of Bids will not be answered. Only questions answered by a formal written 
Addenda will be binding. No oral and other interpretations or clarification will be considered official 
or binding. 

 

Addenda may also be issued to modify the Bidding Documents as deemed advisable by the City. 
 

To properly qualify his bid, each Bidder shall, prior to filing his Bid, check the receipt of all Addenda or 
letters of clarification issued and acknowledge such receipt on the Proposal Form or on a separate 
attachment to the bid. Bids without such acknowledgment of all issued Addenda and letters of 
clarification may cause your bid to be considered non-responsive.  Such Addenda and letters of 
clarification shall become a part of the executed contract and modify the contract documents 
accordingly. 
 

G. BID SECURITY 
Bidders must submit with their Bids a Cashier's Check or a Certified Check in the amount of five (5%) 
percent of the maximum amount of Bid payable without recourse to the City of South Padre Island, 
Texas, or a bid bond in the same amount from a surety company holding permit from the State of 
Texas to act as a surety, as a guarantee that Bidder will enter into a contract and execute bond and 
guarantee forms within fifteen (15) days after notice of award of contract. Bids without checks, as 
stated above, or acceptable bid bond may not be considered. 

 

Bid Security shall be in effect from the opening of the Bid and will be retained until a Bidder has 
executed the Agreement and furnished the required contract security, whereupon the Bid Security 
will be returned. A Bidder may withdraw its Bid at any time until the Agreement is signed. However, 
it will forfeit its Bid Security in doing so if no material mistake was made in the Bid. 

 

The Bid Security of the Successful Bidder will be retained until such Bidder has executed the 
Agreement and furnished the required contract security, whereupon the Bid Security will be returned. 
If the Successful Bidder fails to execute and deliver the Agreement and furnish the required contract 
security within fifteen (15) days after the Notice of Award, Owner may annul the Notice of Award and 
the Bid Security of that Bidder will be forfeited. The Bid Security of other Bidders whom Owner 
believes to have a reasonable chance of receiving the award may be retained by Owner until 5 days 
after the Agreement is executed whereupon Bid Security furnished by such Bidders will be returned. 
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Bid Security with Bids which are not competitive will be returned within seven days after the Bid 
opening. 
 

H. CONTRACT TIME 
The times for Substantial Completion and Final Completion are set forth in the Special Provisions and 
will be included in the Standard Form of Agreement.  It will be necessary for the Successful Bidder to 
satisfy the City of the Bidder's ability to achieve Substantial Completion and Final Completion within 
the times designated in the Special Provisions. 
 

I. LIQUIDATED DAMAGES 
TIME IS OF THE ESSENCE IN THIS CONTRACT. Failure to meet Substantial or Final Completion dates 
will result in damages to the city in an amount specified in City's Standard Form of Agreement. 
 

J. SUBSTITUTE OR "OR EQUAL" ITEMS 
The materials and equipment described in the Bidding Documents establish a standard of required 
function, dimension, appearance and quality to be met by any proposed substitution. No substitution 
will be considered unless written request for approval has been submitted by the Bidder and has been 
received by Owner's Representative at least five (5) working days prior to the date for receipt of Bids 
or until after the contract for the work has been signed. Each such request shall include the name of 
the material or equipment for which it is to be substituted and a complete description of the proposed 
substitute including drawings, cuts, performance and test data and any other information necessary 
for an evaluation. A statement setting forth any changes in other materials, equipment or work that 
incorporation of the substitute would require shall be included. The burden of proof of the merit of 
the proposed substitute is upon the Bidder. The Owner's Representative's decision of approval or 
disapproval of a proposed substitution shall be final. If Owner's Representative approves any 
proposed substitution before the date for receipt of bids, such approval will be set forth in an 
Addendum issued to all prospective Bidders. Bidders shall not rely upon approvals made in any other 
manner. 
 

K. BID FORM 
All blanks on the Bid Form must be completed in ink or by typewriter. Unfilled blanks may result in 
the bid being disqualified. 
 

Any financial amounts written in words will supersede amounts written by numbers in the Bid Form.  
 

Bids by corporations must be executed in the corporate name by the corporate officer authorized to 
sign for the corporation, accompanied by evidence of authority to sign.  The corporate address and 
state of incorporation must be shown below the signature. 
 

Bids by partnerships must be executed in the partnership name and signed by a partner, whose title 
must appear under the signature and accompanied by evidence of authority to sign. The fiscal address 
of the partnership must be shown below the signature. 
 

All names must be typed or printed below the signature. 
 

The Bid shall contain an acknowledgment of receipt of all Addenda. The numbers and dates of which 
must be filled in on the Bid Form or on a separate attachment to the Bid. 
 

The address and telephone number(s) for communication regarding the Bid must be shown. 
 

All of the data on the GENERAL/SUB-CONTRACTORS EXPERIENCE AND DATA INFORMATION sheet 
must be completely filled in. 
 

L.  SUBMISSION OF BIDS 
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A Bid shall be submitted at the time and place indicated in the Advertisement. It shall be enclosed in 
an opaque sealed envelope, marked with the project title, name and address of the Bidder. The Bid 
shall be accompanied by the Bid Security and other required documents. If the Bid is sent through the 
mail or other delivery system the sealed envelope shall be enclosed in a separate envelope with the 
notation "BID ENCLOSED" on the face of it. 

 

Each Bidder should, prior to filing his Bid check the receipt of all Addenda or letters of clarification 
issued and acknowledge such receipt on the outside of the envelope containing his Bid proposal.  

 
M. MODIFICATION AND WITHDRAWAL OF BIDS 

Bids may be modified or withdrawn by an appropriate document duly executed, in the described 
manner that a Bid must be executed and delivered to the place where Bids are to be submitted at any 
time prior to the opening of Bids. 

 

If prior to the award of the contract by the City Council, any Bidder files a duly signed, written notice 
with Owner's Representative and promptly thereafter demonstrates to the reasonable satisfaction of 
Owner's Representative that there was a material mistake in the preparation of his Bid, that Bidder 
may withdraw his Bid and the Bid Security will be returned. Thereafter, that Bidder will be disqualified 
from further bidding on the Work to be provided under the Contract Documents. 
 

N. OPENING OF BIDS 
Properly prepared Bids will be opened publicly and read aloud. A summary of the amounts of the base 
Bids and major alternates (if any) will be made available to Bidders after the opening of Bids. A 
tabulation of the Bids which are read will be available upon request as soon as it has been assembled 
and verified. 

 

Bids received after the specified time of the opening will be returned unopened. 
 

O. BIDS TO REMAIN SUBJECT TO ACCEPTANCE 
All bids will remain subject to acceptance, for 60 days after the date of the Bid opening, but Owner 
may, in its sole discretion, release any Bid and return the Bid Security prior to that date. 
 

P. AWARD OF CONTRACT 
Owner reserves the right to reject any and all Bids, to waive any and all informalities and irregularities 
not involving price, time, or changes in the Work and to disregard all non-conforming, non-responsive, 
unbalanced or conditional Bids. Owner reserves the right to reject the Bid of any Bidder if Owner 
believes that it would not be in the best interest of the Project to make an award to that Bidder, 
whether because the Bid is not responsive or the Bidder is unqualified or of doubtful financial ability 
or fails to meet any other pertinent standard or criteria established by Owner. Discrepancies in the 
multiplication of units of Work and unit prices will be resolved in favor of the unit prices. Discrepancies 
between the indicated sum of any column of figures and the correct sum thereof will be resolved in 
favor of the correct sum. 

 

In evaluating Bids, Owner will consider the qualifications of the Bidders, whether or not the Bids 
comply with the prescribed requirements, time of construction, and such alternates, unit prices and 
other data, as may be requested in the Bid Form or prior to the Notice of Award. 

 

Owner may consider the qualifications and experience of subcontractors, suppliers, and other persons 
and organizations proposed for those portions of the Work as to which the identity of subcontractors, 
suppliers, and other persons and organizations must be submitted as provided. Owner may also 
consider the operating costs, maintenance requirements, performance data and guarantees of major 
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items of materials and equipment proposed for incorporation in the Work when such data is required 
to be submitted prior to the Notice of Award. 

 

Owner may conduct such investigations as Owner deems necessary to assist in the evaluation of any 
Bid and to establish the responsibility, qualifications and financial ability of Bidders, proposed 
subcontractors, suppliers and other persons and organizations to perform and furnish the Work in 
accordance with the Contract Documents to Owner's satisfaction within the prescribed time. 
 

If the contract is to be awarded, it will be awarded to the lowest responsible Bidder whose evaluation 
by Owner indicates to Owner that the award will be in the best interests of the Project. 
 

If the contract is to be awarded, Owner will give the Successful Bidder a Notice of Award within 60 
days after the day of the Bid opening. 
 

Bid prices may be compared after adjusting for differences in the time designated in the Bid for 
Substantial Completion. The adjusting amount will be determined at the rate set forth in the Standard 
Form of Agreement for liquidated damages indicated for Substantial Completion for each day after 
the desired date appearing in City's Standard Form of Agreement. 
 
To facilitate the evaluation process, the City will be scoring the Bid per the following: 
 
Contractor/Qualifications and Past Experience     20 Points 
Reference Background        10 Points 
Similar Work         10 Points 
Bid Proposal Amount        60 Points 
Total Points Available                    100 Points 
 

Q. CONTRACT SECURITY 
BOND PROVISIONS of the Standard Form of Agreement set forth Owner's requirements as to 
performance and payment Bonds. When the Successful Bidder delivers the executed Agreement to 
Owner, it must be accompanied by the required performance and payment Bonds. 
 

R. SIGNING OF AGREEMENT 
The Successful Bidder shall execute the Contract and provide proof of insurance as detailed in the 
Standard Form of Agreement based on Staff recommendation prior to Council action.  No later than 
15 days of Award, all required Bonds shall be delivered to Owner.  A fully executed contract will be 
presented to Successful Bidder.  
 

S. PERSONAL INTEREST 
No employee or City Council Member of the City may have any financial interest, directly or indirectly, 
in any proposed or existing agreement, purchase, work, sale or service to, for, with or by the City. 
 

T. DISCLOSURE OF INTERESTED PARTIES 
Contracting hereunder may require compliance with §2252.908 Texas Government Code/Disclosure 
of Interested Parties for contracts that (1) require an action or vote by the City Council before the 
contract may be signed; or (2) has a value of at least $1 million.  The law provides that a governmental 
entity may not enter into certain contracts with a business entity unless the business entity submits a 
disclosure of interested parties to the governmental entity at the time the business entity submits the 
signed contract to the governmental entity or state agency.  
 

For purposes of this section, the following definitions apply: 
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“Interested party” means a person who has a controlling interest in a business entity with whom the 
City contracts or who actively participates in facilitating the contract or negotiating the terms of the 
contract, including a broker intermediary, advisor, or attorney for the business entity. 
 

"Controlling interest" means: (1) an ownership interest or participating interest in a business entity 
by virtue of units, percentage, shares, stock, or otherwise that exceeds 10 percent; (2) membership 
on the board of directors or other governing body of a business entity of which the board or other 
governing body is composed of not more than 10 members; or (3) service as an officer of a business 
entity that has four or fewer officers, or service as one of the four officers most highly compensated 
by a business entity that has more than four officers. 
 
"Intermediary," means a person who actively participates in the facilitation of the contract or 
negotiating the contract, including a broker, adviser, attorney, or representative of or agent for the 
business entity who: 
1. Receives compensation from the business entity for the person's participation; 
2. Communicates directly with the City on behalf of the business entity regarding the contract; and 
3. Is not an employee of the business entity. 

 
 The process as implemented by the Texas Ethics Commission (“TEC”) is as follows: 

1. The disclosure of interested parties must be performed using the Texas Ethics Commission’s 
electronic filing application listing each interested party of which the business entity is aware on 
Form 1295, obtaining a certification of filing number for this form from the TEC, and printing a 
copy of it to submit to the City.   

2. The copy of Form 1295 submitted to the City must be notarized and contain the unique 
certification number from the TEC. The form must be filed with the City pursuant to §2252.908 
Texas Government Code, “at the time the business entity submits the signed contract” to the City. 

 

The City, in turn, will submit a copy of the disclosure form to the TEC not later than the 30th day after 
the date the City receives the disclosure of interested parties from the business entity. 

  

https://www.ethics.state.tx.us/whatsnew/elf_info_form1295.htm
https://www.ethics.state.tx.us/whatsnew/elf_info_form1295.htm
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 CONTRACTOR’S PROPOSAL 
 

1. Provide all necessary labor, materials, and supplies for the partial demolition, renovation and 
conversion of a one-story 5,000 sq. ft. office building into the Historic Museum of South Padre Island, 
located at 610 Padre Blvd, South Padre Island, Texas 78597. 

     

LUMP SUM    $     

 

TOTAL number of calendar days to substantial completion       

 

 
 
BY:             
 Signature      Date 
 
 
             

Printed Name      Title 
 
 
COMPANY: _______________________________________________________________ 

Bidder Address: ___________________________________________________________________ 

Bidder Phone Number: ____________________________________ 
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 CONTRACTOR’S EXPERIENCE and QUALIFICATIONS 
 

Name of Company:           
 

Company Years in Business:          
 

List Municipal Projects 
(Similar Projects in Size and Scope Completed in Last Five Years) 

 
Project Municipality $Amount Type Date 

     

     

     

     

     

     

Superintendent & Project Manager Information 

Include Superintendent proposed for the project, years of experience as superintendent, project 
manager proposed for the project, and years experience as project manager 

Superintendent Years 
Experience 

Projects 

   

   

   

   

   

 
Project Manager Years 

Experience 
Projects 
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References 
Name 5 projects of similar work, giving owner’s name, representative’s name, project engineers 
name, and telephone numbers for each 

1.   

   

   

   

 
2.   

   

   

   

 
3.   

   

   

   

 
4.   

   

   

   

 
5.   
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 CERTIFICATION and ACKNOWLEDGMENT 
 

The undersigned affirms that they are duly authorized to submit this bid, that this bid has not been 
prepared in collusion with any other bidder, and that the contents of this bid have not been 
communicated to any other bidder prior to the official opening of this bid.  To the extent this Contract is 
considered a Contract for goods or services subject to § 2270.002 Texas Government Code, Bidder certifies 
that it:  i) does not boycott Israel; and ii) will not boycott Israel during the term of the Agreement. 
Additionally, the undersigned affirms that the firm is willing to sign the enclosed Standard Form of 
Agreement (if applicable). 
 
Signed By:       Title:        
 
Typed Name:  Company Name:     

     
Phone No:      Fax No:       

    
Email:    
 
Bid Address:             
    P.O. Box or Street   City  State  Zip 
 
Remit Address:           
     P.O. Box or Street   City  State  Zip 
 
Federal Tax ID No:      
 
DUNS No:        
 
Date:             
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 GENERAL and SPECIAL CONDITIONS OF AGREEMENT 
 

A. GENERAL CONDITIONS OF AGREEMENT 
The Standard Form of Agreement between Owner and Contractor shall be governing conditions of 
this contract. 

 

1. STANDARD SPECIFICATIONS FOR CONSTRUCTION--CITY OF SOUTH PADRE ISLAND 
 

a. FACILITIES: All building construction and related installations shall conform to the City’s latest 
adopted editions of the 2018 International Building Code, 2018 International Residential 
Code without Section R313 (deleted), 2015 International Fire Code without Appendices L 
and M (deleted), 2018 International Mechanical Code, 2018 International Plumbing Code, 
2018 International Fuel Gas Code, 2014 National Electrical Code, 2018 International Energy 
Conservation Code, 1997 Standard Housing Code, and the 1985 Unsafe Building Abatement 
Code and all other amendments thereto except as modified by the Code of Ordinances.  All 
other City of South Padre codes and ordinances shall also apply.  

b. CIVIL CONSTRUCTION: These specifications shall be used in conjunction with the City of South 
Padre Island’s Standard Specifications of Water and Sewer Construction and Street 
Construction and is hereby incorporated by reference and those specifically provided for in 
Chapter 23 of the Code of Ordinances, City of South Padre Island.   All City of South Padre 
codes and ordinances shall apply.  

 

Any discrepancies between the City standards and these specifications shall be clarified per the 
instructions in Paragraph 9.0, “INTERPRETATIONS AND ADDENDA” in the instructions to Bidders. 

 
B. SPECIAL CONDITIONS OF AGREEMENT 
 

1. MEASUREMENTS: All work not specifically set forth as a pay item in the Proposal shall be 
considered a subsidiary obligation of the Contractor and all costs in connection therewith shall be 
included in the various unit prices listed in the Proposal. 

 

2. QUANTITIES: Where unit quantities are shown on each bid item of the Proposal, they shall be 
construed to represent approximate quantities of Work to be completed.  Final quantities will be 
determined by measurement on the site of the completed Work.  Work performed outside of 
specified limits will not be included in final measurement.  Bidders are hereby notified that no 
incidental items of the Work will be paid for unless it is listed in the Proposal form as a pay item. 

 

3. EXPLOSION, COLLAPSE AND UNDERGROUND HAZARDS (XCU): Contracts where trenching depths 
exceed twelve (12) feet shall require additional coverage for the following General Liability 
hazards: 

   

Explosion  Applies to blasting operations 
  Collapse  Applies to excavation and grading work adjacent to    

    structure 
Underground Applies to excavation, burrowing, trenching, tunneling, etc. For example, 

severing an electrical line during excavation operations.  
 

An additional premium may be assessed by contractors insurance provider.  Successful contractors 
responsible for assessing depth based on plans and specifications contained herein.    
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4. TRAFFIC CONTROL. When work is performed in or immediately adjacent to a public street right-
of-way, the Contractor shall submit to the City Engineer a traffic control plan for each public right-
of-way he enters prior to the pre-construction meeting.  This plan shall be in conformance to the 
Texas Manual on Uniform Traffic Control Devices.  Once reviewed, the plans will be returned to 
the Contractor with comments. 

 

Approved Traffic Control Plans shall be in the possession of the contractor on site during all work 
within the designated right of way. 

 

5. MATERIAL STAGING. Contractor is responsible for identifying and securing a suitable site for the 
storage of materials and other construction related items unless such a site is specifically 
identified in the plans. 

 

6. PERMITS. Contractor will be required to get permits pursuant to contract documents; however, 
city will waive the fees. 

 

7. STORMWATER PERMIT. For construction areas disturbing more than one (1) acre of land, 
Contractor shall provide a Storm Water Pollution Prevention Plan and all related inspections, rain 
gages, signage, subsidiary to the contract.   

 

8. SURVEY. The Owner will provide a one-time survey staking of key construction points, bench 
marks, horizontal controls, building corners, or utility appurtenances as deemed necessary by the 
City Engineer.  Additional construction staking, or replacement staking, will be at the contractor’s 
expense. 

 

9. CONTRACTOR PARKING and BATHROOMS. Unless noted otherwise in the bid documents and 
plans, the installation of temporary bathroom facilities on the site will not be allowed.  Parking 
for construction related vehicles, worker vehicles, and other equipment may be limited at the 
construction site.  The Contractor should anticipate the need to provide for off-site parking 
subsidiary to the bid price in the contract.  

 

10. FIELD OFFICES. The Contractor will not be required to maintain a field office at the construction 
site.  In the event that the Contractor wishes to have a temporary project office, approval will be 
required by the Owner.  The cost for the installation of all utilities will be paid by the Contractor. 

 

11. DRAINAGE AND EROSION CONTROLS. The contractor will be responsible for designing, installing 
and maintaining interim drainage and erosion controls for the construction site.  Surface drainage 
channels, culverts, or other features will be maintained by the contractor in such a way to 
minimize the impacts from storm water to offsite properties. 

 

12. CONTRACT FORMS, BONDS AND CERTIFICATES. The Standard Form of Agreement bond forms 
listed below will be made a part of the executed contract documents and are made a part of these 
specifications: 

 

a. PERFORMANCE BOND 
 

b. PAYMENT BOND 
 

These forms are not to be filled in by the bidder at the time of submitting his proposal. 
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EXHIBIT A 
STANDARD FORM OF AGREEMENT 

CONSTRUCTION SERVICES 
 

STANDARD FORM OF AGREEMENT  

CONSTRUCTION SERVICES OVER $50,000 

(with bond forms) 

This Agreement is entered into by and between the City of South Padre Island, a Texas home-
rule municipal corporation (the “City”) and _________________ , a  corporation (the 
“Contractor”), for the construction and/or installation of      . 

1. DEFINITIONS 

1.01. Calendar Day.  A "calendar day" is any day of the week or month, no days being 
excepted. 

1.02. City.  Whenever the word "City" is used, it shall mean and be understood as 
referring to the City of South Padre Island, Texas. 

1.03. City's Representative.  Whenever the words "City's Representative" or 
"Representative" are used, it shall mean and be understood as referring to the City 
Manager or his delegate, who shall act as City's agent.  The City's Representative may 
inspect and issue instructions but shall not directly supervise the Contractor.   

1.04. Contract Amount.  The term “Contract Amount” shall mean the amount of 
Contractor’s lump sum base bid proposal, together with all alternates, as accepted by the 
City in accordance with the Contractor’s Proposal.  In the case of a unit price contract, 
Contract Amount shall mean the sum of the product of all unit prices times the respective 
estimated final quantities of work, for all base bid and alternates, as accepted by the City. 

1.05. Contract Documents.  The term "Contract Documents" shall mean those 
documents listed in Paragraph 2.01. 

1.06. Contractor.  Whenever the word "Contractor" is used, it shall mean the person(s), 
partnership, or corporation who has agreed to perform the work embraced in this 
Agreement and the other Contract Documents. 

1.07. Extra Work.  The term "Extra Work" shall mean and include work that is not 
covered or contemplated by the Contract Documents but that may be required by City's 
Representative and approved by the City in writing prior to the work being done by the 
Contractor. 

1.08. Final Completion.  The term "Final Completion" shall mean that all the work has 
been completed, all final punch list items have been inspected and satisfactorily 
completed, all payments to materialmen and subcontractors have been made, all 
documentation and warranties have been submitted, and all closeout documents have 
been executed and approved by the City.  
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1.09. Interpretation of Phrases.  Whenever the words "directed", "permitted", 
"designated", "required", "considered necessary", "prescribed", or words of like import 
are used, it is understood that the direction, requirement, permission, order, designation, 
or prescription of City's Representative is intended.  Similarly, the words "approved", 
"acceptable", "satisfactory", or words of like import shall mean approved by, accepted 
by, or satisfactory to City's Representative. 

1.10. Nonconforming work.  The term "nonconforming work" shall mean work or any 
part thereof that is rejected by City 's Representative as not conforming with the Contract 
Documents. 

1.11. Parties.  The "parties" are the City and the Contractor. 

1.12. Project.  The term "Project" shall mean and include all that is required to obtain a 
final product that is acceptable to the City.  The term "work" shall have like meaning. 

1.13. Subcontractor.  The term "subcontractor" shall mean and include only those hired 
by and having a direct contact with Contractor for performance of work on the Project.  
The City shall have no responsibility to any subcontractor employed by a Contractor for 
performance of work on the Project, and all subcontractors shall look exclusively to the 
Contractor for any payments due. 

1.14. Substantially Completed.  The term "Substantially Completed" means that in the 
opinion of the City's Representative the Project, including all systems and improvements, 
is in a condition to serve its intended purpose but still may require minor miscellaneous 
work and adjustment.  Final payment of the Agreement Price, including retainage, 
however, shall be withheld until Final Completion and acceptance of the work by the City.  
Acceptance by the City shall not impair or waive any warranty obligation of Contractor. 

1.15. Work.  The term "work" as used in this Agreement shall mean and include all that 
is required herein to obtain a final product that is acceptable to the City.  The term 
"Project" shall have like meaning.  This Project includes the following: 

            
            
             

1.16. Working Day.  A "working day" means any day not including Saturdays, Sundays, 
or legal holidays. 

2. CONTRACT DOCUMENTS 

 2.01. The Contract Documents and their priority shall be as follows: 

2.01.01. This signed Agreement 

2.01.02. Addendum to this Agreement 

2.01.03. General Conditions 

2.01.04. Special Conditions 

2.01.05. Technical specifications 
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2.01.06. Drawings 

2.01.07. Instructions to Bidders and any other notices to Bidders or Contractor 

2.01.08. Performance bond, Payment bonds, Bid bonds and Special bonds 

2.01.09. Contractor's Proposal 

2.02. Where applicable, the Contractor will be furnished three (3) sets of plans, 
drawings, specifications, and related Contract Documents for its use during construction.  
Plans and specifications provided for use during construction shall be furnished directly 
to the Contractor only.   

2.03. The Contractor shall distribute copies of the plans and specifications to suppliers 
and subcontractors as necessary.  The Contractor shall keep one (1) copy of the plans and 
specifications accessible at the work site with the latest revisions noted thereon.  For 
proper execution of the work contemplated by this Agreement, additional sets of 
drawings, plans and specifications may be purchased by the Contractor.   

2.04. All drawings, specifications, and copies thereof furnished by the City shall not be 
re-used on other work, and with the exception of one (1) copy of the signed Contract 
Documents, all documents, including sets of the plans and specifications and “as built” 
drawings, are to be returned to the City on request at the completion of the work.  All 
Contract Documents, models, mockups, or other representations are the property of the 
City.  In the event of inconsistencies within or between parts of the Contract Documents, 
the Contractor shall (1) provide the better quality or greater quantity of Work, or (2) 
comply with the more stringent requirement, either or both in accordance with the City’s 
interpretation.  The terms and conditions of this Clause 2.04, however, shall not relieve 
the Contractor of any of the obligations set forth in Paragraphs 8.01. and 8.02. 

3. AWARD OF CONTRACT 

3.01. Upon the award of the contract by the City Council, the parties shall execute this 
Agreement, and the Contractor shall deliver to City's Representative all documents, 
bonds, and certificates of insurance required herein.   

3.02. Time is of the essence of this Agreement.  Accordingly, the Contractor shall be 
prepared to perform the work in the most expedient and efficient possible manner in 
order to complete the work by the times specified in this Agreement for Substantial 
Completion and Final Completion.  In addition, the Contractor's work on the Project shall 
be commenced on the date to be specified in the notice to proceed.  The notice to 
proceed may be given by oral notification or set by City's Representative at the post-
contract award conference.  The notice to proceed may not be given, nor may any work 
be commenced, until this Agreement is fully executed and complete, including all 
required exhibits and other attachments, particularly those required under Paragraphs 
27 and 28 (Insurance & Bonds). 

3.03.  Contract Amount. Except in the event of a duly authorized change order approved 
by the City as provided in this Contract, and in consideration of the Contractor’s final 
completion of all work in conformity with this Contract, the City shall pay the Contractor an 
amount not to exceed ______/100 Dollars ($_______). 

4. CITY'S REPRESENTATIVE 

 4.01. The Contractor shall forward all communications, written or oral, to the City 
through the City's Representative.   



City of South Padre Island 
ITB #: 08-79-05624  for Historical Museum of South Padre Island Renovation Invitation to bid for Construction 
Services  23 | P a g e  

 4.02. The City's Representative may periodically review and inspect the work of the 
Contractor.   

 4.03. The City's Representative shall appoint, from time to time, such subordinate 
supervisors or inspectors as City's Representative may deem proper to inspect the work 
performed under this Agreement and ensure that said work is performed in accordance 
with the plans and specifications.  

 4.04. The Contractor shall regard and obey the directions and instructions of City's 
Representative, any subordinate supervisors or inspectors appointed by the City provided 
such directions and instructions are consistent with the obligations of this Agreement. 

 4.05. Should the Contractor object to any orders by any subordinate supervisor or 
inspector, the Contractor may, within two (2) days from receipt of such order, make 
written appeal to City's Representative for his decision. 

5. INDEPENDENT CONTRACTOR 

5.01. In all activities or services performed hereunder, the Contractor is an independent 
contractor and not an agent or employee of the City.  The Contractor, as an independent 
contractor, shall be responsible for the final product contemplated under this Agreement.  
Except for materials furnished by the City, the Contractor shall supply all materials, 
equipment and labor required for the execution of the work on the Project.  The 
Contractor shall have ultimate control over the execution of the work under this 
Agreement.  The Contractor shall have the sole obligation to employ, direct, control, 
supervise, manage, discharge, and compensate all of its employees and subcontractors, 
and the City shall have no control of or supervision over the employees of the Contractor 
or any of the Contractor's subcontractors except to the limited extent provided for in this 
Agreement.  

 5.02. The Contractor shall retain personal control and shall give its personal attention 
to the faithful prosecution and completion of the work and fulfillment of this Agreement.  
The subletting of any portion or feature of the work or materials required in the 
performance of this Agreement shall not relieve the Contractor from its obligations to the 
City under this Agreement.  The Contractor shall appoint and keep on the Project during 
the progress of the work a competent Project Manager and any necessary assistants, all 
satisfactory to City's Representative, to act as the Contractor's representative and to 
supervise its employees and subcontractors.  All directions given to the Project Manager 
shall be binding as if given to the Contractor.  Adequate supervision by competent and 
reasonable representatives of the Contractor is essential to the proper performance of 
the work, and lack of such supervision shall be grounds for suspending the operations of 
the Contractor and is a breach of this Agreement. 

 5.03. Unless otherwise stipulated, the Contractor shall provide and pay for all labor, 
materials, tools, equipment, transportation, facilities, and drawings, including 
engineering, and any other services necessary or reasonably incidental to the 
performance of the work by the Contractor.  It shall be the responsibility of the Contractor 
to furnish a completed work product that meets the requirements of the City.  Any 
additional work, material, or equipment needed to meet the intent of this specification 
shall be supplied by the Contractor without claim for additional payment, even though 
not specifically mentioned herein. 

 5.04. Any injury or damage to the Contractor or the Project caused by an act of God, 
natural cause, a party or entity not privy to this Agreement, or other force majeure shall 
be assumed and borne by the Contractor. 
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6. DISORDERLY EMPLOYEES 

The Contractor agrees to employ only orderly and competent employees skillful in the 
performance of the type of work required, and agrees that whenever City's 
Representative shall inform the Contractor in writing that any person or persons on the 
work are, in his opinion, incompetent, unfaithful, or disorderly, such person or person 
shall be discharged from the work and shall not again be re-employed on the site or the 
Project without City's Representative's written permission.   

7. HOURS OF WORK 

             The Contractor may work Monday through Friday from 7 a.m. to 6 p.m., exclusive of    
             Saturdays, Sundays, or legal holidays.  The Contractor may work overtime, weekends,   
             and holidays only when approved in advance by the City's Representative.  The time for    
             Substantial Completion shall not be affected in any way by inclusion of this section or by   
             the City's consent or lack of consent to work outside of the times specified in this  
             Agreement. 
 
8. NATURE OF THE WORK 

8.01. It is understood and agreed that the Contractor has, by careful examination, 
studied and compared the various Drawings and other Contract Documents, satisfied 
itself as to the nature and location of the work, the conditions of the ground and soil, the 
nature of any structures, the character, quality, and quantity of the material to be utilized, 
the character of equipment and facilities needed for and during the prosecution of the 
work, the time needed to complete the work, Contractor's ability to meet all deadlines 
and schedules required by this Agreement, the general and local conditions, including but 
not limited to weather, and all other matters that in any way affect the work under this 
Agreement.  These obligations are for the purpose of facilitating construction by the 
Contractor and are not for the purpose of discovering errors, omissions, or inconsistencies 
in the Contract Documents; however, any errors, inconsistencies or omissions discovered, 
or which reasonably should have been discovered by the Contractor shall be reported 
promptly to the City as a request for information in such form as the City may require.  
However, the Contractor shall not perform any act or do any work on the Project that 
places the safety of persons at risk or potentially damages materials or equipment used 
in the Project, and the Contractor shall do nothing that would render any test or tests 
erroneous. 
 

8.02. Any design errors or omissions noted by the Contractor during this review shall be 
reported promptly to the City, but it is recognized that the Contractor’s review is made in 
the Contractor’s capacity as a contractor and not as a licensed design professional unless 
otherwise specifically provided in the Contract Documents.  The Contractor is not 
required to ascertain that the Contract Documents are in accordance with applicable 
laws, statutes, ordinances, building codes, and rules and regulations, but any 
nonconformity discovered by or which reasonably should have been discovered or made 
known to the Contractor shall be reported promptly to the City. 

 

8.03. If the Contractor fails to perform the obligations of Paragraphs 8.01. and 8.02., the 
Contractor shall pay such costs and damages to the City as would have been avoided if 
the Contractor had performed such obligations.  The Contractor shall not be liable to the 
City for damages resulting from errors, inconsistencies or omissions in the Contract 
Documents or for differences between field measurements or conditions and the 
Contract Documents unless the Contractor recognized or reasonably should have 
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recognized such error, inconsistency, omission or difference and knowingly failed to 
report it to the City. 
 

9. POST-AGREEMENT AWARD MEETINGS 

9.01. Prior to the commencement of the work, the parties shall meet and attend a post-
agreement award meeting at the time and place determined by City's Representative.  At 
the post-agreement award meeting, the parties shall meet, discuss, and finalize all 
schedules, including commencement date, and/or specifications submitted for review.  
No later than ten (10) days prior to the post-agreement award meeting, the Contractor 
shall submit to City's Representative the following documents: 

(a) Schedules of work contemplated, including the starting and ending date, as well 
as an indication of the completion of stages of work hereunder. 

(b) The names and addresses of all proposed subcontractors in writing.   

(c) Schedules of the starting and ending dates of subcontractors and the scope of 
work contemplated for subcontractors. 

(d) Name, local office, phone number and addresses and, home phone numbers for 
the Contractor and its Project Superintendent/Manager. 

(e) For construction projects, four (4) copies of all shop and/or setting drawings or 
schedules for the submission thereof. 

(f) Where applicable, materials procurement schedules and material supplier names, 
addresses and phone numbers. 

9.02. The City's Representative, within five (5) working days after the initial post-
agreement award conference or any other meetings, may submit minutes of the meeting 
to the Contractor.  The Contractor shall thereafter have five (5) working days to review 
the minutes and make its objections, changes, or reductions thereto in writing.  The 
Contractor shall thereafter sign the minutes and promptly return them to City's 
Representative.  Where there is disagreement, City's Representative will make the final 
determination. 

10. PROGRESS OF WORK 

10.01. Unless otherwise specifically provided, the Contractor shall prosecute its work at 
such time and sessions, in such order of precedence, and in such manner as shall be most 
conducive to the economy of the Project; provided, however, that the order and time of 
prosecution shall be such that the Project shall be Substantially Completed in accordance 
with this Agreement, the plans and specifications, and within the time of completion 
designated in the schedules agreed upon by the parties.   

 

10.02. Further, the parties shall be subject to the following: 

(a) The Contractor shall submit a progress schedule and payment schedule of 
the work contemplated by this Agreement at the initial post-agreement award 
meeting and subsequent meetings. 
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(b) City's Representative shall be entitled to make objections to the 
Contractor's schedule submitted herein.  The Contractor shall promptly resubmit 
a revised schedule to City's Representative.  

(c) The Project Superintendent/Manager shall coordinate its activities with 
City's Representative.  If required by the City, the Contractor shall provide a weekly 
schedule of planned activities, which may be reviewed on a daily basis. 

(d) The Contractor shall submit, at such time as may reasonably be requested 
by City's Representative, additional schedules that shall list the order in which the 
Contractor proposes to carry on the work with dates at which the Contractor will 
start the several parts of the work and the estimated dates of completion of the 
several parts.   

(e) The Contractor shall attend additional meetings called by City's 
Representative upon twenty-four (24) hours written notice unless otherwise 
agreed in writing by the parties. 

(f) When the City is having other work done, either by agreement or by its 
own force, City's Representative may direct the time and manner of work done 
under this Agreement so that conflicts will be avoided and the various work being 
done by and for the City shall be coordinated. 

(g) In the event that it is determined by the City that the progress of the work 
is not in accordance with the approved progress and payment schedule, the City 
may so inform the Contractor and require the Contractor to take such action as is 
necessary to insure completion of the Project within the time specified. 

10.03.  The process of approving Contractor’s schedules and updates to Contractor’s 
schedules shall not constitute a warranty by the City that any non-Contractor milestones 
or activities will occur as set out in the Contractor’s schedules.  Approval of a contractor’s 
schedules does not constitute a commitment by the City to furnish any City-furnished 
information or material any earlier than the City would otherwise be obligated to furnish 
that information or material under the Contract Documents.  Failure of the Work to 
proceed in the sequence scheduled by Contractor shall not alone serve as the basis for a 
Claim for additional compensation or time.  In the event there is interference with the 
Work which is beyond its control, Contractor shall attempt to reschedule the Work in a 
manner that will hold the additional time and costs beyond its control to a minimum.  The 
Contractor shall monitor the progress of the Work for conformance with the 
requirements of the construction schedules and shall promptly advise the City of any 
delays or potential delays.  In the event any schedule indicates any delays, the Contractor 
shall propose an affirmative plan to correct the delay.  In no event shall any schedule 
constitute an adjustment in the Contract Time, any Milestone Date or the Contract Sum 
unless any such adjustment is agreed to by the City and authorized pursuant to Change 
Order. 

10.04. Work Stoppage.  If in the judgment of either the City or City's Representative any 
of the work or materials furnished is not in strict accordance with this Agreement or any 
portion of the work is being performed so as to create a hazardous condition, they may, 
in their sole discretion, order the work of the Contractor or any sub-contractor wholly or 
partially stopped until any objectionable person, work, or material is removed from the 
premises.  Such stoppage or suspension shall neither invalidate any of the Contractor's 
performance obligations under this Agreement, including the time of performance and 
deadlines therefore, nor will any extra charge be allowed the Contractor by reason of such 
stoppage or suspension. 
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11. SITE CONDITIONS AND MANAGEMENT 

11.01. Where the Contractor is working around or in existing structures, it shall verify 
conditions at the site, including but not limited to, door openings and passages.  Any items 
constructed or manufactured off-site or outside of buildings shall be done so that they 
are not too bulky for existing facilities.  The Contractor shall provide special apparatus as 
required to handle any such items.  All special handling equipment charges shall be at the 
Contractor's expense.  Further, Contractor shall include in its price for the Work, all labor, 
materials, equipment and/or engineering services required to protect the adjacent 
properties and/or structures from damage due to performance of the Work. 

11.02. The Contractor shall be responsible for all power, light, and water required to 
perform the work. 

11.03. Throughout the progress of the work, the Contractor shall keep the working area 
free from debris of all types, and remove from premises all rubbish, resulting from any 
work being done by him.  At the completion of the work, the Contractor shall leave the 
premises in a clean and finished condition.  Any failure to do so may be remedied and 
charged back to the Contractor. 

 11.04. Layout of Work.  Except as specifically provided herein, the Contractor shall lay 
out all work in a manner acceptable to City's Representative in accordance with applicable 
City of South Padre Island codes and ordinances.  City's Representative will review the 
Contractor's layout of all structures and any other layout work done by the Contractor at 
the construction meeting, or at the Contractor's request, but this review does not relieve 
the Contractor of the responsibility of accurately locating all work in accordance with the 
plans and specifications. 

 11.05. Lines and Grades.  All lines and grades shall be furnished by the Contractor.  
Benchmarks and control stakes have been provided by the City’s Representative.  All 
benchmarks and control stakes shall be carefully preserved by the Contractor.  In case of 
destruction or removal of the same by the Contractor, its subcontractors, or employees, 
such stakes, marks, etc. shall be replaced by the Contractor at the Contractor's expense.  
If the Contractor fails to do so, the City may do so and charge back the Contractor.  
Additional construction staking as needed for the work, including lines and grades, shall 
be the sole responsibility of the Contractor, and the Contractor shall receive no extra time 
or compensation therefor. 

11.06. Contractor's Structures.  The building or locating of structures for housing men or 
the erection of tents or other forms of protection will be permitted only at such places as 
City's Representative shall permit.  The Contractor shall not damage the property where 
such structures are allowed and shall at all times maintain sanitary conditions in and 
about such structures in a manner satisfactory to the City.  The City may charge the 
Contractor for any damage or injury to the City, its property, or third persons as a result 
of the location or use of such structures. 
 

11.07. The Contractor and any entity over whom the Contractor has control shall not 
erect any sign on the Project site without the prior written consent of the City. 

 

11.08.  City may have other work related to the Project performed at the Project site 
during the time the Work is performed.  Contractor should schedule its Work to 
coordinate with the work of other contractors and utilities with the understanding that 
some of that work may be performed at times other than as set out in the Contract 
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Documents or as otherwise anticipated.  City will endeavor to have such other work 
performed so as not to unduly interfere with Contractor's performance when Contractor 
notifies City of specific reasonable needs well in advance of those needs and where it is 
possible to do so.  Although Contractor should anticipate some delays and interference 
to its sequence of Work because of work by other contractors and utilities, and will not 
be entitled to either an extension of time or additional compensation because of them, 
in the event of substantial delay caused by another contractor or a utility, after advance 
notice of its needs by Contractor, Contractor will be entitled to make a claim for an 
extension of time as provided herein. 

11.09.  When two or more contractors, including Contractor, are employed on related or 
adjacent work or obtain materials from the same material source, or when work must be 
completed by one contractor before another can begin, each shall conduct his operations 
in such a manner as not to cause any unnecessary delay or hindrance to the other.  Each 
contractor, including Contractor if applicable, shall be responsible to the other for all 
damage to work, to persons, or to property caused to the other by his operations, and for 
loss caused the other due to unreasonable or unjustified delays or failure to finish the 
work or portions thereof, or furnish materials within the time requested.  Should 
Contractor cause damage to the work or property of any separate contractor at the 
Project site, or should any claim arising out of Contractor's separate contractor at the 
Project site, or should any claim arising out of Contractor's performance of the Work at 
the Project site be made by any separate contractor against Contractor, City or other 
consultants, or any other person, Contractor shall promptly attempt to settle with such 
other contractor by agreement, or to otherwise resolve the dispute.  Contractor shall, to 
the fullest extent permitted by applicable laws, indemnify and hold City harmless from 
and against all claims, damages, losses and expenses (including, but not limited to, fees 
of architects, attorneys and other professionals and court costs) arising directly, 
indirectly or consequentially out of any action, legal or equitable, brought by any 
separate contractor against City to the extent based on a claim arising out of 
Contractor's negligence. 

12. MATERIALS 

12.01. Materials or work described in words that when so applied have well-known 
technical or trade meaning shall be held to refer to such recognized standards.  All work 
shall be done and all materials furnished in strict conformity with this Agreement, the 
other Contract Documents, and recognized industry standards.  When specific products, 
systems or items of equipment are referred to in the Contract Documents, any ancillary 
devices necessary for connecting the products, systems or items of equipment shall also 
be provided.  When standards, codes, manufacturer’s instructions and guarantees are 
required by the Contract Documents, the current edition at the time of Contract 
execution shall apply, unless another edition is specified in the Contract Documents.  
References to standards, codes, manufacturer’s instructions and guarantees shall apply 
in full, except (1) they do not supersede more stringent standards set out in the Contract 
Documents, and (2) any exclusions or waivers that are inconsistent with the Contract 
Documents do not apply. 

 12.02. All materials shall be approved by the City prior to purchase by the Contractor.  
Unless otherwise specified herein, the Contractor shall purchase all materials and 
equipment outright and shall not subject the materials and equipment utilized in the 
Project to any conditional sales agreement, bailment, lease, or other agreement reserving 
unto seller any right, title, or interest therein.  Title to all materials, but not risk of loss, 
shall pass to the City upon delivery to the Project. 
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 12.03. Where the City deems it necessary to supply materials, it may furnish to the 
Contractor the list of materials set forth in the attached "List of City Furnished Materials".  
Upon receipt of said materials, the Contractor shall immediately furnish to the City a 
written receipt.  Moreover, the Contractor shall, on behalf of the City, accept delivery of 
the materials set forth in the attached "List of Materials Ordered by the City".  Under such 
circumstances, the Contractor shall promptly forward to the City for payment the 
supplier's invoice together with the Contractor's receipt in writing for such materials. 

(a) Upon acceptance of the materials furnished or ordered by the City, the 
Contractor warrants that it shall properly handle, transport, store and safeguard 
the materials.   

(b) Further, the Contractor shall repair, repaint or replace any and all materials 
or any part thereof damaged or stolen while in its possession.  Such materials are 
considered to be in the Contractor's possession from the moment the Contractor 
either accepts delivery of the materials or signs a receipt accepting delivery of said 
materials until the Project is accepted by the City's Representative.   

(c) Before transporting any of the materials furnished or ordered by the City, 
the Contractor shall establish to the City's satisfaction that it has obtained 
insurance against losses, theft, damage, equal to or greater than the amounts 
spent by the City in securing said materials.  It shall be incumbent upon the 
Contractor to verify the cost of materials.   

(d) The City shall not be obligated to furnish materials in excess of the 
quantities, size, kind, and type set forth in the attached List of City Furnished 
Materials and List of Materials Ordered by the City.  If the City furnishes, and the 
Contractor accepts, materials in excess thereof, the values of such excess 
materials shall be their actual cost as stated by the City. 

(e) Upon delivery, the Contractor shall promptly receive, unload, transport, 
and handle all materials and equipment on the List of Materials Ordered by the 
City at its expense and shall be responsible for all shipping costs. 

12.04. Materials and supplies shall be new and of good quality.  Upon request, the 
Contractor shall supply proof of quality and manufacturer.  No refurbished, 
reconditioned, or other previously utilized materials or supplies will be used without the 
prior signed authorization of City's Representative.  The Contractor may utilize substitutes 
of equal quality and function only upon the prior written authorization of the City's 
Representative.  The City's Representative may require documentation as to quality and 
function, including manufacturer's specifications, to insure that the proposed substitute 
is equal to the required material or supply.  The City's Representative shall have sole 
discretion over the use of substitute materials and supplies.  Contractor shall bear the risk 
of any delay in performance caused by submitting substitutions. 
 
12.05. Only materials and equipment which are to be used directly in the Work shall be 
brought to and stored on the Project site by the Contractor.  After equipment is no longer 
required for the Work, it shall be promptly removed from the Project site.  Protection of 
construction material and equipment stored at the Project site from weather, theft, 
damage and all other perils is solely the responsibility of the Contractor. 
 

13. ENTRY, OBSERVATION, TESTING & POSSESSION 
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13.01. The City reserves the right to enter the Project site or sites by such employee(s) or 
agent(s) as it may elect for the purpose of inspecting the work.  The City further reserves 
the right to enter the Project site or sites for the purpose of performing such collateral 
work as the City may desire. 

13.02. The City's Representative shall have the right, at all reasonable times, to observe 
and test the work.  The Contractor shall make necessary arrangements and provide 
proper facilities and access for such observation and testing at any location where the 
work or any part thereof is in preparation or progress.  The Contractor shall ascertain the 
scope of any observation that may be contemplated by City's Representative and shall 
give ample notice as to the time each part of the work will be ready for observation. 

13.03. The City's Representative may require Contractor to remove, dismantle, or 
uncover completed work.  If the work is not in accordance with the plans, specifications, 
or other Contract Documents, the Contractor shall pay the costs of repair and restoration 
of the work required to be removed, dismantled, or uncovered.  Unless Contractor is 
obligated to provide advance notice of inspection, prior to covering up the work, and fails 
to do so, if the work is in accordance with the plans, specifications, and other Contract 
Documents, the City shall pay the costs of repair and restoration of the work. 

13.04. City shall have the right to take possession of and use any completed or partially 
completed portions of the Project prior to the time for completing the entire Project or 
such portions which may not have expired.  The parties agree and understand that 
possession and use shall not constitute an acceptance of any work not completed in 
accordance with this Agreement.  Further, insurance changes required to keep 
Contractor’s insurance in effect shall be the responsibility of Contractor. 

14. REJECTED WORK 
 
14.01. All work deemed not in conformity with this Agreement as determined by the City 
in its sole discretion, may be rejected by the City.  City's Representative may reject any 
work found to be defective or not in accordance with the Contract Documents, regardless 
of the stage of the work's completion or the time or place of discovery of such defects or 
inconsistencies and regardless of whether City's Representative has previously accepted 
the work through oversight or otherwise.  Neither observations nor inspections, tests, or 
approvals made by City's Representative, or other persons authorized under this 
Agreement to make such observations, inspections, tests, or approvals, shall relieve the 
Contractor from the obligation to perform the work in accordance with the requirements 
of this Agreement and the other Contract Documents. 

14.02. If the work or any part thereof is rejected by the City, it shall be deemed by City's 
Representative as not in conformity with this Agreement.  Any remedial action required, 
as set forth herein, shall be at the Contractor's expense, as follows: 

(a) The Contractor may be required, at the City's option, after notice from 
City's Representative, to remedy such work so that it shall be in full compliance 
with this Agreement.  All rejected work or materials shall be immediately replaced 
in order to conform with this Agreement.   

(b) If the City deems it inexpedient to correct work damaged or not done in 
accordance with this Agreement, an equitable deduction from the agreed sum 
may be made by the City at the City's sole discretion.   

15. SUBCONTRACTING & SUBCONTRACTORS 
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15.01. The Contractor agrees that it will retain personal control and will give its personal 
attention to the fulfillment of this Agreement.  The Contractor further agrees that 
subletting of any portion or feature of the work or materials required in the performance 
of this Agreement shall not relieve the Contractor from its full obligation to the City as 
provided by this Agreement. 

15.02. Subcontractors must be approved by City's Representative prior to hiring or 
beginning any work on the Project.  If City's Representative judges any subcontractor to 
be failing to perform the work in strict accordance with the drawings and specifications, 
the Contractor, after due notice, shall discharge the same, but this shall in no way release 
the Contractor from its obligations and responsibility under this Agreement.  Every 
subcontractor shall be bound by the terms and provisions of this Agreement and the 
Contract Documents as far as applicable to their work.  The Contractor shall be fully 
responsible to the City for the acts and omissions of its subcontractors.  Nothing 
contained herein shall create any contractual or employment relations between any 
subcontractor and the City.   

16. PAYMENT  

16.01. The City stipulates that it is an exempt organization as defined by the Limited 
Sales, Excise and Use Tax Act and, as such, is exempt from the payment of the sales tax 
on materials and supplies used in the performance of this Contract.  The Contractor shall 
issue exemption certificates to its suppliers and Subcontractors in lieu of said sales tax for 
all such materials and supplies, and said exemption certificates must comply with the 
State Comptroller’s Ruling No. 95-0.07 and shall be subject to the provision of the State 
Comptroller’s Ruling No. 95-0.09, effective October 1, 1969. 

16.02. Progress Payment Applications.  The Contractor shall submit applications for 
payment as provided for herein.  Applications for payment will be processed by City's 
Representative.  Before the first Application for Payment, the Contractor shall submit to 
the City a schedule of values allocated to various portions of the Work, prepared in such 
form and supported by such data to substantiate its accuracy as the City may require.  
This schedule, unless objected to by the City, shall be used as a basis for reviewing the 
Contractor’s Applications for Payment.  On or before the _____ day of each month, the 
Contractor shall submit to City's Representative, for approval or modification, a 
statement showing as completely as practicable the total value of the actual work 
performed by the Contractor and accepted by the City up to and including the last day of 
the preceding month.  The statement shall also include the value of all materials not 
previously submitted for payment which have been delivered to the site but have not yet 
been incorporated into the work. 

16.03. Progress Payments.  On or before the 30th calendar day following the City's 
receipt of a progress payment application made in conformity with Paragraph 16.02, the 
City shall pay to the Contractor the approved amount of the progress payment based on 
the Contractor's applications for payment, and the recommendation and approval of 
City's Representative.  Prior to Substantial Completion, progress payments will be made 
in an amount equal to the percentage of work completed by the Contractor and approved 
by the City, but in each case less the aggregate of payments previously made, less 
retainage, and less amounts as City's Representative shall determine and the City may 
withhold in accordance with this Agreement.  Upon Final Completion, including the 
delivery of all close out documents, such as “as built” drawings, warranties, guarantees, 
required additional materials, releases, operation and maintenance manuals, and 
acceptance of the work in accordance with this Agreement, the City shall pay the 
remainder of the balance due under this Agreement, less any sums withheld under other 
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terms of this Agreement and less the retainage, which shall be retained for a period of 
thirty (30) calendar days from the date of Final Completion.  Acceptance of retainage by 
Contractor shall constitute a Waiver and Release of all claims by Contractor. 

16.04. Retainage.  From each approved statement, the City shall retain until final 
payment, ten percent (10%), where the full contract amount is less than $400,000.00, and 
five percent (5%), where the full contract amount is $400,000.00 or more.  The City may 
also retain from each approved statement any other sums authorized under the terms of 
this Agreement.    

16.05. If the actual amount of work to be done and the materials to be furnished differ 
from estimates and where the basis for payment is the unit price method, then payment 
shall be for the actual amount of accepted work done and materials furnished on the 
Project. 

16.06. Reduction in the scope or quantity of work on unit price items shall merely reduce 
the number of units.  In the event that materials have been delivered prior to notice of 
such reduction, the City will have the option either to pay freight & transportation costs 
and any re-stocking charges actually incurred by the Contractor or to purchase the 
materials.  The Contractor shall never be entitled to anticipated or lost profits on the 
deleted or reduced portion of a job, whether bid on a unit price or lump sum basis. 

16.07.  The Contractor shall have the sole obligation to pay any and all charges or fees 
and give all notices necessary to and incidental to the lawful prosecution of the work 
hereunder.  The Contractor shall not and shall have no authority whatsoever to obligate 
the City to make any payments to another party nor make any promises or representation 
of any nature on behalf of the City, without the specific written approval of the City. 
 
16.08. The Contractor shall include in the Contract Sum all allowances stated in the 
Contract Documents.  Items covered by allowances shall be supplied for such amounts 
and by such persons or entities as the City may direct, but the Contractor shall not be 
required to employ persons or entities to whom the Contractor has reasonable objection. 
 

16.09. Unless otherwise provided in the Contract Documents: 
 

(a) allowances shall cover the cost to the Contractor of materials and 
equipment delivered at the site and all required taxes, less applicable trade 
discounts; 

(b) Contractor’s costs for unloading and handling at the site, labor, installation 
costs, overhead, profit and other expenses contemplated for stated 
allowance amounts shall be included in the Contract Amount but not in the 
allowances; 

(c) whenever costs are more than or less than allowances, the Contract 
Amount shall be adjusted accordingly by Change Order.  The amount of 
the Change Order shall reflect (1) the difference between actual costs and 
the allowances under Paragraph 16.9(a) and (2) changes in the 
Contractor’s costs under Paragraph 16.9(b). 
 

16.10. Suspension of Payments.  The City, at any time, may suspend monthly progress 
payments on the work if it determines that the projected liquidated damages may exceed 
retainage.  The City, at any time, may suspend monthly progress payments if it believes 
that the Contractor will not complete the work due to actual default or that the 
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Contractor has represented or done some act that indicates that it will not complete the 
work in accordance with this Agreement or within the time period submitted in its bid.  
Provided, however, City is in no way obligated to Contractor’s surety to withhold payment 
pursuant to the provisions of this Paragraph. 

16.11. Withhold Funds.  Regardless of any bond, the City may, on account of 
subsequently discovered evidence and in addition to the retainage withheld under 
Paragraph 16.04, withhold funds or nullify all or part of any acceptance or certificate to 
such extent as may be necessary to protect itself from loss on account of any of the 
following, or as otherwise provided in this Agreement: 

(a) Defective work. 

(b) Claims made or reasonable evidence indicating probable filing of claims by 
unpaid vendors or other third parties. 

(c) Failure of the Contractor to make prompt payments to subcontractors for 
labor or material or materialmen. 

(d) Claims made or reasonable evidence indicating claims will be made for  
damage to another by the Contractor. 

(e) Claims made or reasonable evidence indicating claims will be made for  
damage to third parties, including adjacent property owners. 

(f) Claims made or reasonable evidence indicating claims will be made for  
unremedied damage to property owned by the City. 

(g) City's determination of an amount of liquidated damages. 

(h) Charges made for repairs to the Contractor's defective work or repairs 
made by the City to correct damage to other property. 

(i) Other amounts authorized under this Agreement or under any other 
agreement made between City and Contractor. 

 

Provided, however, City is in no way obligated to Contractor’s surety to withhold payment 
pursuant to the provisions of this Paragraph. 

17. EXTRA WORK CHARGES 

17.01. No changes shall be made, nor will bills for changes, alterations, modifications, 
deviations, and extra orders be recognized or paid for except upon the written order from 
authorized personnel of the City.  
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17.02. For "Extra Work", as defined in Paragraph 1.07 and authorized through written 
change orders, and pursuant to Section 252.048(d) of the Texas Local Government Code, 
the original contract price may not be increased by more than twenty-five percent (25%).  
Written change orders that do not exceed twenty-five percent (25%) of the original 
contract amount may be made or approved by the City Manager or his delegate if the 
change order is less than Fifty Thousand Dollars ($50,000.00).  Changes in excess of Fifty 
Thousand Dollars ($50,000.00) must be approved by the City Council prior to 
commencement of the services or work.  Any requests by the Contractor for a change to 
the Contract Amount shall be made prior to the beginning of the work covered by the 
proposed change or the right to payment for Extra Work shall be waived.  No course of 
conduct or dealings between the parties, nor implied acceptance of alterations or 
additions to the Work or changes to the Contract schedule shall be the basis for any claim 
for an increase in compensation or change in time.  Any cost incurred by Contractor in 
connection with any Extra Work shall be included in Contractor’s requested change order 
and Contractor’s failure to include any such cost shall act to Waive and Release any claim 
for such non included cost.  

17.03. The Contractor shall complete all work as specified or indicated in the Contract 
Documents.  The Contractor shall complete all Extra Work in connection therewith.  All 
work and materials shall be in strict conformity with the specifications.  The Substantial 
Completion of the work shall not excuse the Contractor from performing all the work 
undertaken, whether of a minor or major nature, and thereby completing the Project in 
accordance with the Contract Documents.  In the event that the Contractor fails to 
perform the work as required for Substantial Completion or Final Completion, the City 
may contract with a third party to complete the work and the Contractor shall assume 
and pay the costs of the performance of the work as contracted. 

(a) It is agreed that the Contractor shall perform all Extra Work under the 
direction of City's Representative when presented with a written work order 
signed by City. 

(b) No claim for Extra Work of any kind will be allowed unless ordered in 
writing by the City.  In case any orders or instructions appear to the Contractor to 
involve Extra Work for which it should receive compensation or an adjustment in 
the construction time, it shall make written request to City's Representative for a 
written order from City authorizing such Extra Work.   

(c) Should a difference of opinion arise as to what does or does not constitute 
Extra Work, or as to the payment therefor, and the City insists upon its 
performance, then the Contractor shall proceed with the work after making 
written requests for written orders in a change order and shall keep adequate and 
accurate account of the actual field costs therefor, as provided under Method C. 

(d) It is also agreed that the compensation to be paid to the Contractor for 
performing Extra Work shall be determined by one or more of the following 
methods: 

Method A - By agreed unit prices, or 

Method B - By agreed lump sum, or 

Method C - If neither Method A nor Method B is agreed upon before the 
Extra Work is commenced, then the Contractor shall be paid 
the actual field cost of the work. 
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(e) Method A - Unit Prices.  The Contractor agrees to perform Extra Work for 
the unit prices in the Contractor's Proposal.  The Contractor also agrees and 
warrants that when it is necessary to construct units not shown in the Contract 
Documents, it shall construct such units for a price arrived at as follows: 

(1) The cost of materials shall be determined by the invoices; 

(2) The cost of labor shall be the reasonable cost thereof, as 
determined by the City, but in no event shall it exceed an amount 
determined by calculating the ratio of the total labor costs to the total 
costs to the total material costs in the section of the Proposal involved, and 
multiplying the cost of materials for the unit in question by this ratio.  
Provided, however, that the ratio shall be calculated for only those units 
that are similar to the new unit for which a price is to be determined. 

(f) Method B - Lump Sum.  The lump sum shall be reasonably close to the 
amount for similar work previously done or combinations of similar units.  Invoices 
for materials used shall be provided in support of the agreed lump sum. 

(g) Method C - Actual Field Costs.  The actual field cost is hereby defined to 
include the cost of all applicable workmen and laborers, as well as materials, 
supplies, teams, trucks, rentals on machinery and equipment, for the time actually 
employed or used for such Extra Work, plus actual transportation charges 
necessarily incurred, together with other costs reasonably incurred directly on 
account of such Extra Work, including social security, old age benefits, 
maintenance bonds, public liability, property damage, worker's compensation, 
and all other insurance as may be required by law or ordinances or required and 
agreed to by the City or City's Representative.  City's Representative may direct 
the form in which accounts of the actual field costs shall be kept and records of 
these accounts shall be made available to City's Representative.  Unless otherwise 
agreed upon, the prices for the use of machinery and equipment shall be 
determined by using one hundred percent (100%), unless otherwise specified, of 
the latest schedule of equipment and ownership expenses adopted by the 
Associated General Contractors of America.  Where practical, the terms and prices 
for the use of machinery and equipment shall be incorporated in the written Extra 
Work order.  Actual field costs shall not exceed the prevailing market price 
therefor within reasonable tolerances as determined by City's Representative.  
The amount due to Contractor for costs other than actual field costs shall be 
calculated in accordance with the following standards: 
 

(1) No indirect or consequential damages will be allowed.   
 

(2) All damages must be directly and specifically shown to be caused by a 
proven wrong.  No recovery shall be based on a comparison by planned 
expenditures to total actual expenditures or on estimated losses of 
labor efficiency, or on a comparison of planned manloading to actual 
manloading, or any other analysis that is used to show damages 
indirectly. 

 

(3) Damages are limited to extra costs specifically shown to have been 
directly caused by a proven wrong.   
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(4) The maximum daily limit on any recovery for delay shall be the amount 
established by the Contractor for job overhead costs, defined in the 
pay applications, divided by the total number of days specified for 
completion called for in the original Contract.  Absent an overhead 
amount in the Schedule of Values, the amount estimated by Contractor 
for job overhead cost shall be used.   

 

18. TIME OF COMPLETION 

18.01.  The date of beginning, the time for Substantial Completion and Final Completion 
of work as specified in this Agreement are of the essence of this Agreement.   

18.02.  The work embraced by this Agreement shall be commenced on the date specified 
in the notice to proceed.  Said notice to proceed may be given orally or set by the City's 
Representative at the post-award conference. 

18.03.  The work shall be Substantially Completed within the time bid, which shall run 
from the date when the notice to proceed is given by City's Representative.  The 
Contractor bid   calendar days for the time within which it shall reach Substantial 
Completion of the Project. 

18.04.  The work shall reach Final Completion and be ready for final payment within thirty 
(30) calendar days from the date of Substantial Completion. 

19. SUBSTANTIAL COMPLETION 

19.01. The Contractor shall notify City's Representative when, in the Contractor's 
opinion, the contract is Substantially Completed.  Within ten (10) calendar days after the 
Contractor has given City's Representative written notice that the work has been 
Substantially Completed, City's Representative shall inspect the work for the preparation 
of a final punch list.   

(a) If City's Representative and the City find that the work is not Substantially 
Completed, then they shall so notify the Contractor who shall then complete the 
work.  City's Representative shall not be required to provide a list of unfinished 
work.   

(b) If the City Representative and City find that the work is Substantially 
Completed, the City shall issue to the Contractor its certificate of Substantial 
Completion.   

19.02. The Substantial Completion of the work shall not excuse the Contractor from 
performing all of the work undertaken, whether of a minor or major nature, and thereby 
completing the Project in accordance with the Contract Documents.  

20. FINAL COMPLETION 

20.01. Contractor shall notify the City's Representative when it believes that the work 
has reached Final Completion as defined in Paragraph 1.08.  If the City's Representative 
and the City accept and deems such work Finally Complete, then Contractor shall be so 
notified and certificates of completion and acceptance, as provided herein, shall be 
issued.  A complete itemized statement of this Agreement account, certified by the City's 
Representative as correct, shall then be prepared and delivered to Contractor.  Contractor 
or City, as the case may be, shall pay the balance due as reflected by said statement within 
thirty (30) calendar days. 
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20.02. The Contractor shall procure all required certificates of acceptance or completions 
issued by state, municipal, or other authorities and submit the same to the City.  The City 
may withhold any payments due under this Agreement until the necessary certificates are 
procured and delivered. 

20.03. Neither the final payment nor any acceptance nor certificate nor any provision of 
this Agreement shall relieve the Contractor of any responsibility for faulty workmanship 
or materials.  At the option of the City, the Contractor shall remedy any defects and pay 
for any damage to other work which may appear after final acceptance of the work. 

21. DELAYS 

21.01. The Contractor, in undertaking to complete the work within the times herein fixed, 
has taken into consideration and made allowance for all hindrances and delays incident 
to such work, whether growing out of delays in securing material or workmen or delays 
arising from inclement weather or otherwise.   

21.02. The City may, in its sole discretion, delay the work during inclement weather in 
order to preserve the Project, insure safety of work forces, and the preservation of 
materials and equipment.  In such event and upon a written request from the Contractor, 
the City may grant an extension of time pursuant to Paragraph 22 to offset for such 
stoppage of the work. 

21.03. In the event of delays resulting from changes ordered in the work by the City or 
other delays caused by the City or for the City’s convenience, the Contractor may apply 
to the City for recovery of incidental damages resulting from increased storage costs or 
other costs necessary to protect the value of the work.  In no event shall any 
consequential or other damages be allowed or any other charges or claims be made by 
the Contractor for hindrances or delays resulting from any other cause.   

22. EXTENSIONS OF TIME 

The Contractor has submitted its proposal in full recognition of the time required for the 
completion of this Project, taking into consideration all factors including, but not limited 
to the average climatic range and industrial conditions.  The Contractor has considered 
the liquidated damage provision of this Agreement and understands and agrees that it 
shall not be entitled to, nor will it request, an extension of time for either Substantial 
Completion or Final Completion, except when the work has been delayed by one or more 
of the following:   

(1) an act or neglect of the City, the City's Representative, employees of the City, or 
other contractors employed by the City;  

(2) by changes ordered in the work, or reductions thereto approved in writing; 

(3) by "rain days" (days with rainfall in excess of one-tenth of an inch) during 
the term of this Agreement that exceed the average number of rain days for 
such term for this locality, both as determined by the Texas A&M University 
weather service; or  

(4) by other causes that the City and the Contractor agree may reasonably justify 
delay and that were beyond the Contractor’s reasonable control and ability to 
estimate, predict, or avoid, such as delays caused by unforeseen labor disputes, 
fire, natural disasters, acts of war, and other rare and unpredictable events.  This 
term does not include normal delays incident to the delivery of materials, tools, 
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or labor that reasonably could have been predicted and/or accounted for in the 
Contractor’s proposal or decision to bid. 

If one or more of the foregoing conditions is present, the Contractor may apply in writing 
for an extension of time, within thirty (30) days of the occurrence of the event causing 
the delay, submitting therewith all written justification as may be required by the City's 
Representative.  Within ten (10) calendar days after receipt of a written request for an 
extension of time, which is supported by all requested documentation, the City shall, in 
writing and in its sole discretion, grant or deny the request.  Under no circumstances shall 
any extension of time by the City be valid and binding unless it is in writing and in 
conformity with the other terms of this Agreement. 

23. LIQUIDATED DAMAGES  

23.01. The time for the Substantial and Final Completion of the work described herein are 
reasonable times for the completion of each, taking into consideration all conditions, including 
but not limited to the average climatic conditions and usual industrial conditions prevailing in this 
locality.  The amount of liquidated damages for the Contractor's failure to meet the deadlines for 
Substantial and/or Final Completion are fixed and agreed on by the Contractor because of the 
impracticability and extreme difficulty in fixing and ascertaining the actual damages that the City 
would in such an event sustain.  The amounts to be charged are agreed to be damages the City 
would sustain and shall be retained by the City from current periodic estimates for payment or 
from final payment. 

23.02. As a result of the difficulty in estimation, calculation and ascertainment of City’s 
damages due to a failure of Contractor to achieve timely completion of the Work, if the 
Contractor should neglect, fail, or refuse to either Substantially Complete or Finally 
Complete the work within the time herein specified, or any proper extension thereof 
granted by the City's Representative pursuant to the terms of Paragraph 22 of this 
Agreement, then the Contractor does hereby agree as part of the consideration for the 
awarding of this Agreement that the City may permanently withhold from the 
Contractor's total compensation the sum of ____________ /100 DOLLARS ($) for each 
and every calendar day that the Contractor shall be in default after the time stipulated 
for Substantial Completion and/or Final Completion, not as a penalty, but as liquidated 
damages for the breach of this Agreement.  It being specifically understood that the 
assessment of liquidated damages may be made for any failure to meet either or both of 
the deadlines specified for Substantial Completion and/or Final Completion.  
  

24. CHARGES FOR INJURY OR REPAIR 

24.01.  The Contractor shall be liable for any damages incurred or repairs made necessary 
by reason of its work and/or caused by it.  Repairs of any kind required by the City will be 
made and charged to the Contractor by the City.   

 24.02.  The Contractor shall take the necessary precautions to protect any areas adjacent 
to its work. 

 24.03. The work specified consists of all work, materials, and labor required by the City 
to repair any damage to the property of the City, including but not limited to structures, 
roadways, curbs, parking areas, and sidewalks. 

25. WARRANTY 

25.01. Upon issuance of a certificate of Final Completion, the Contractor warrants for a 
period of one (l) year as follows: 
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The Contractor warrants that all materials provided to the City under this 
Agreement shall be new unless otherwise approved in advance by City's 
Representative and that all work will be of good quality, free from faults 
and defects, and in conformance with this Agreement, the other Contract 
Documents, and recognized industry standards.   

25.02. All work not conforming to these requirements, including but not limited to 
unapproved substitutions, may be considered defective. 

25.03. This warranty is in addition to any rights or warranties expressed or implied by law 
and in addition to any consumer protection claims arising from misrepresentations by the 
Contractor.   

25.04. Where more than a one (l) year warranty is specified for individual products, work, 
or materials, the longer warranty shall govern. 

25.05. This warranty obligation shall be covered by any performance or payment bonds 
tendered in compliance with this Agreement. 

25.06. Defective Work Discovered During Warranty Period.  If any of the work is found 
or determined to be either defective, including obvious defects, or otherwise not in 
accordance with this Agreement within one (l) year after the date of the issuance of a 
certificate of Final Completion of the work or a designated portion thereof, whichever is 
longer, or within one (l) year after acceptance by the City of designated equipment, or 
within such longer period of time as may be prescribed by law or by the terms of any 
applicable special warranty required by this Agreement, the Contractor shall promptly 
correct the defective work at no cost to the City.  

 25.07. After receipt of written notice from the City to begin corrective work, the 
Contractor shall promptly begin the corrective work.  The obligation to correct any 
defective work shall survive the termination of this Agreement.  The guarantee to correct 
the defective work shall not constitute the exclusive remedy of City, nor shall other 
remedies be limited to the terms of either the warranty or the guarantee. 

 25.08. If within ten (10) calendar days after the City has notified the Contractor of a 
defect, failure, or abnormality in the work, the Contractor has not started to make the 
necessary corrections or adjustments, the City is hereby authorized to make the 
corrections or adjustments, or to order the work to be done by a third party.  The cost of 
the work shall be paid by the Contractor or its surety.   

 25.09. The cost of all materials, parts, labor, transportation, supervision, special 
instruments, and supplies required for the replacement or repair of parts and for 
correction of defects shall be paid by the Contractor or by the surety.   

 25.10. The guarantee shall be extended to cover all repairs and replacements furnished, 
and the term of the guarantee for each repair or replacement shall be one (l) year after 
the installation or completion.  The one (l) year warranty shall cover all work, equipment, 
and materials that are part of this Project, whether or not a warranty is specified in the 
individual section of the Contract Documents that prescribe that particular aspect of the 
work.   

26. PAYMENT OF EMPLOYEES, SUBCONTRACTORS & SUPPLIERS 

26.01. Wage Rates.  Pursuant to Section 2258.023(a) of the Texas Government Code, 
wage rates paid by the Contractor and any subcontractor on this Project shall be not less 
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than the general prevailing rate of per diem wages for work of a similar character in this 
locality as specified in the schedule of general prevailing rates of per diem wages attached 
hereto as Exhibit A. 

26.02. Statutory Penalty.  Pursuant to Section 2258.023(b) of the Texas Government 
Code, if the Contractor or any subcontractor violates the requirements of Paragraph 
26.01, the Contractor or subcontractor as the case may be shall pay the City Sixty Dollars 
($60.00) for each worker employed for each calendar day or part of the day that the 
worker is paid less than the stipulated wage rates. 

26.03. The Contractor and each subcontractors shall pay all of their employees engaged 
in work on the Project in full (less mandatory legal deductions) in cash or by check readily 
cashable, without discount, no less than once each week.   

26.04. No later than the seventh (7th) calendar day following the payment of wages, the 
Contractor must file with City's Representative a certified, sworn, legible copy of such 
payroll.  This shall contain the name of each employee, their classification, the number of 
hours worked on each day, rate of pay, and net pay.  The affidavit shall state that the copy 
is a true and correct copy of such payroll and that no rebates or deductions (except as 
shown) have been made or will be made in the future from the wages therein shown. 

26.05. Payment of Subcontractors.  The Contractor shall be solely and exclusively 
responsible for compensating any of the Contractor's employees, subcontractors, 
materialmen and/or suppliers of any type or nature whatsoever and for insuring that no 
claims or liens of any type arising out of or incidental to the performance of any services 
performed pursuant to this Agreement are filed against any property owned by the City.  
In the event a statutory lien notice is sent to the City, the Contractor shall, where no 
payment bond covers the work, upon written notice from the City, immediately obtain a 
bond at its expense and hold the City harmless from any losses that may result from the 
filing or enforcement of any said lien notice.  In the event that the Contractor defaults in 
the provision of the bond, the City may withhold such funds as are necessary to assure 
the payment of such claim until litigation determines to whom payment shall be made. 

26.06. Affidavit of Bills Paid.  Prior to Final Acceptance of the Project, the Contractor 
shall provide a notarized affidavit stating that all bills for labor, materials, and incidentals 
incurred have been paid in full, that any claims from manufacturers, materialmen, and 
subcontractors have been released, and that there are no claims pending of which the 
Contractor has been notified. 

27. INSURANCE 

27.01. The Contractor shall procure and maintain at its sole cost and expense for the 
duration of this Agreement insurance against claims for injuries to persons or damages to 
property that may arise from or in connection with the performance of the work 
hereunder by the Contractor, its agents, representatives, volunteers, employees or 
subcontractors.  The policies, coverages, limits and endorsements required are as set 
forth in Exhibit B.   

28. BOND PROVISIONS 

 28.01. Pursuant to Section 2253.021 of the Texas Government Code, for all public works 
contracts with governmental entities, a payment bond is required if the Contract Amount 
exceeds $50,000, and a performance bond is required if the Contract Amount exceeds 
$100,000.  Below those amounts, the City may require payment and/or performance 
bonds.  In the event a performance or payment bond or both is required either by law or 
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in the City’s discretion, such bonds shall be executed in accordance with all requirements 
of Article 7.19-1 of the Texas Insurance Code, all other applicable law, and the following: 

(a) The Contractor shall execute performance and payment bonds for the full 
Contract Amount. 

(b) The bond surety shall be authorized under the laws of the State of Texas to provide 
a performance and payment bond and shall have attached proof of authorization 
of the surety to act in the performance and payment of bonds.   

(c) The Contractor shall provide original, sealed, and complete counterparts of the 
executed bonds in the forms required by the Contract Documents, which are 
attached as Exhibit C, together with valid original powers of attorney, at the time 
of execution of this Agreement and prior to the commencement of work.  Copies 
of the executed bonds shall be attached hereto as Exhibit C. 

(d) The performance and payment bonds shall remain in effect for a period of one (1) 
year after Final Completion of the work and shall be extended for any warranty 
work to cover the warranty period. 

(e) If at any time during the execution of this Agreement in the required period 
thereafter, the bond or bonds become invalid or ineffective for any reason, the 
Contractor shall promptly supply within ten (10) days such other bond or bonds, 
which bond or bonds shall assure performance or payment as required. 

28.02. The Contractor may make such changes and alterations as the City may require in 
the work or any part thereof without affecting the validity of this Agreement and any 
accompanying bond.  If such changes or alterations diminish the quantity of the work to 
be done, they shall not constitute the basis for any claim for damages or anticipated 
profits.  If the City makes changes or alterations that render useless any work already 
done or material already used in said work, then the City shall compensate the Contractor 
for any material or labor so used, and for any actual loss occasioned by such change due 
to actual expenses incurred in preparation for the work as originally planned, in 
accordance with the provisions of Article 17. 

29. SURETY 

29.01. If the Contractor has abandoned the Project or the City has terminated the 
contract for cause and the Contractor’s Surety, after notice demanding completion is 
sent, fails to commence the completion of the work in compliance with this Agreement, 
then the City at its option may provide for completion of the work in either of the 
following manners: 

29.01.01. The City may employ such force of men and use of instruments, machinery, equipment, 
tools, materials, and supplies as said the City may deem necessary to complete the work and 
charge the expense of such labor, machinery, equipment, tools, materials, and supplies to 
said the Contractor, and the expense so charged shall be deducted and paid by the City out 
of such monies as may be due or that may thereafter at any time become due to the 
Contractor and Surety. 

 

29.01.02. The City may, after notice published as required by law, accept sealed bids and let this 
Agreement for the completion of the work under substantially the same terms and conditions 
that are provided in this Agreement.  In case of any increase in cost to the City under the new 
agreement as compared to what would have been the cost under this Agreement, such 
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increase together with all of the City’s damages due to Contractor’s abandonment and/or 
default, including liquidated damages, as provided pursuant to Paragraph 38, entitled 
“TERMINATION FOR CAUSE” shall be charged to the Contractor and the surety shall be and 
remain bound therefor.  However, should the cost to complete such new agreement prove 
to be less than that which would have been the cost to complete the work under this 
Agreement, the Contractor shall be credited therewith after all deductions are made in 
accordance with this Agreement. 

 

29.02. Should the cost to complete the work exceed the Contract Amount and the 
Contractor fails to pay the amount due to the City within the time designated and there 
remains any machinery, equipment, tools, materials, or supplies on the site of the work, 
notice thereof, together with an itemized list of such equipment and materials, shall be 
mailed to the Contractor at its respective address designated in this Agreement; provided, 
however, that actual written notice given in any manner shall satisfy this condition.  After 
mailing, or otherwise giving such notice, such property shall be held at the risk of the 
Contractor subject only to the duty of City's Representative to exercise ordinary care to 
protect such property.  After fifteen (15) calendar days from the date of said notice, City's 
Representative may sell such machinery, equipment, tools, materials, or supplies and 
apply the net sum derived from such sale to the credit of the Contractor.  Such sale may 
be made at either public or private sale, with or without notice, as City's Representative 
may elect.  City's Representative shall release any machinery, equipment, tools, materials, 
or supplies which remain on the job site and belong to persons other than the Contractor 
to their proper owners. 

29.03. In the event the account shows that the cost to complete the work is less than 
that which would have been the cost to City had the work been completed by the 
Contractor under the terms of this Agreement, or when the Contractor shall pay the 
balance shown to be due by them to the City, then all machinery, equipment, tools, 
materials, or supplies left on the site of the work shall be turned over to the Contractor. 

30. COMPLIANCE WITH LAW 

30.01. The Contractor's work and materials shall comply with all state and federal laws, 
municipal ordinances, regulations, codes, and directions of inspectors appointed by 
proper authorities having jurisdiction.   

30.02. The Contractor shall perform and require all subcontractors to perform the work 
in accordance with applicable laws, codes, ordinances, and regulations of the State of 
Texas and the United States and in compliance with OSHA and other laws as they apply 
to its employees.  In the event any of the conditions of the specifications violate the code 
for any industry, then such code conditions shall prevail.   

30.03. The Contractor shall follow all applicable state and federal laws, municipal 
ordinances, and guidelines concerning soil erosion and sediment control throughout the 
Project and warranty term. 

31. SAFETY PRECAUTIONS 

31.01. All safety measures, policies and precautions at the site are a part of the 
construction techniques and processes for which the Contractor shall be solely 
responsible.  The Contractor is solely responsible for handling and use of hazardous 
materials or waste, and informing employees of any such hazardous materials or waste.  
The Contractor shall provide copies of all hazardous materials and waste data sheets to 
the South Padre Island Fire Department marked "Attn.:  Assistant Chief".   
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31.02. The Contractor has the sole obligation to protect or warn any individual of 
potential hazards created by the performance of the work set forth herein.  The 
Contractor shall, at its own expense, take such precautionary measures for the protection 
of persons, property, and the work as may be necessary.   

31.03. The Contractor shall be held responsible for all damages to property, personal 
injuries and/or death due to failure of safety devices of any type or nature that may be 
required to protect or warn any individual of potential hazards created by the 
performance of the work set forth herein; and when any property damage is incurred, the 
damaged portion shall immediately be replaced or compensated for by the Contractor at 
its own cost and expense.   
 

31.04. Contractor agrees that it shall not transport to, use, generate, dispose of, or install 
at the Project site any Hazardous Substance (as defined in Paragraph 31.07, except in 
accordance with applicable Environmental Laws.  Further, in performing the Work, 
Contractor shall not cause any release of Hazardous Substances into, or contamination 
of, the environment, including the soil, the atmosphere, any water course or ground 
water, except in accordance with applicable Environmental Laws (as hereafter defined at 
Paragraph 31.07).  In the event Contractor engages in any of the activities prohibited in 
this Paragraph 31.04 to the fullest extent permitted by law, Contractor hereby 
indemnifies and holds City and all of its respective officials, agents and employees 
harmless from and against any and all claims, damages, losses, causes of action, suits 
and liabilities of every kind, including, but not limited to, expenses of litigation, court 
costs, punitive damages and attorneys’ fees, arising out of, incidental to or resulting 
from the activities prohibited in this Paragraph 31.04. 

 

31.05. In the event Contractor encounters on the Project site any Hazardous Substance, 
or what Contractor may reasonably believe to be a Hazardous Substance, and which is 
being introduced to the Work, or exists on the Project site, in a manner violative of any 
applicable Environmental Laws, Contractor shall immediately stop work in the area 
affected and report the condition to City in writing.  The Work in the affected area shall 
not thereafter be resumed except by written authorization of City if in fact a Hazardous 
Substance has been encountered and has not been rendered harmless.  In the event 
Contractor fails to stop the Work upon encountering a Hazardous Substance at the Project 
site, to the fullest extent permitted by law, Contractor hereby indemnifies and holds 
City and all of its officials, agents and employees harmless from and against any and all 
claims, damages, losses, causes of action, suits and liabilities of every kind, including, 
but not limited to, expenses of litigation, court costs, punitive damages and attorneys' 
fees, arising out of, incidental to or resulting from Contractor's failure to stop the Work. 
 

31.06. City and Contractor may enter into a separate agreement and/or Change Order 
for Contractor to remediate and/or render harmless the Hazardous Substance, but 
Contractor shall not be required to remediate and/or render harmless the Hazardous 
Substance absent such agreement.  Contractor shall not be required to resume work in 
any area affected by the Hazardous Substance until such time as the Hazardous Substance 
has been remediated and/or rendered harmless. 

 

31.07. For purposes of this Agreement, the term "Hazardous Substance" shall mean and 
include any element, constituent, chemical, substance, compound, or mixture, which are 
defined as a hazardous substance by any local, state or federal law, rule, ordinance, by-
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law, or regulation pertaining to environmental regulation, contamination, clean-up or 
disclosure, including, without limitation, The Comprehensive Environmental Response, 
Compensation and Liability Act of 1980 ("CERCLA"), The Resource Conservation and 
Recovery Act ("RCRA"), The Toxic Substances Control Act ("TSCA"), The Clean Water Act 
("CWA"), The Clean Air Act ("CAA"), and the Marine Protection Research and Sanctuaries 
Act ("MPRSA"), The Occupational Safety and Health Act ("OSHA"), The Superfund 
Amendments and Reauthorization Act of 1986 ("SARA"), or other state superlien or 
environmental clean-up or disclosure statutes including all state and local counterparts 
of such laws (all such laws, rules and regulations being referred to collectively as 
"Environmental Laws").  It is the Contractor's responsibility to comply with this Paragraph 
31.07 based on the law in effect at the time its services are rendered and to comply with 
any amendments to those laws for all services rendered after the effective date of any 
such amendments. 

 

32. TRENCH SAFETY 

The Contractor must comply with Texas law regarding trench excavation exceeding five feet in 
depth and in accordance with the following items: 

 

32.01 The Contractor must comply with the requirements of Tex. Health & Safety Code 
Ann. §756.022-023 (Vernon 1992), as amended, and the requirements of 29 C.F.R., 
Sections 1926.650 through 1926.653 inclusive, “Excavation, Trenching and Shoring,” of 
the Occupational Safety and Health Administration Standards, as amended. 

32.02 The Contractor must include a separate pay item for trench safety complying with 
trench safety requirements, stating a unit price per linear foot of trench safety systems, 
as measured along the centerline of trench including manholes and other line structures. 

32.03 Before beginning work on this project, the Contractor must submit to the City a 
complete trench safety program that complies with state and federal regulations.  It is the 
sole duty, responsibility and prerogative of the Contractor, not the City, to determine the 
specific applicability of the designed trench safety systems to each field condition 
encountered on the project. 

32.04 The Contractor must provide the City the name of the “competent person” 
required by OSHA standards to perform the trench safety inspections.  The Contractor 
must make daily inspections to ensure that the systems comply with all applicable laws 
and regulations, and must maintain a permanent record of daily inspections available for 
examination by the City or other government authority. 

32.05 If evidence of possible cave-ins or slides is apparent, the Contractor must cease all 
work in the trench and surrounding area until the necessary precautions have been taken 
by the Contractor to safeguard personnel entering the trench. 

33. INDEMNITY 

33.01. CONTRACTOR SHALL PROTECT, DEFEND, HOLD HARMLESS AND INDEMNIFY 
THE CITY FROM ANY AND ALL CLAIMS, DEMANDS, EXPENSES, LIABILITY OR 
CAUSES OF ACTION FOR INJURY TO ANY PERSON, INCLUDING DEATH, AND 
FOR DAMAGE TO ANY PROPERTY, TANGIBLE OR INTANGIBLE, OR FOR ANY 
BREACH OF CONTRACT ARISING OUT OF OR IN ANY MANNER CONNECTED 
WITH THE WORK DONE BY ANY PERSON UNDER THIS CONTRACT.  IT IS THE 
INTENT OF THE PARTIES THAT THIS PROVISION SHALL EXTEND TO, AND 
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INCLUDE, ANY AND ALL CLAIMS, CAUSES OF ACTION OR LIABILITY CAUSED BY 
THE CONCURRENT, JOINT AND/OR CONTRIBUTORY NEGLIGENCE OF THE 
CITY, AN ALLEGED BREACH OF AN EXPRESS OR IMPLIED WARRANTY BY THE 
CITY OR WHICH ARISES OUT OF ANY THEORY OF STRICT OR PRODUCTS 
LIABILITY. 
 

33.02.  The indemnifications contained in paragraphs 33.01 shall include but not be 
limited to the following specific instances: 

(a) In the event the City is damaged due to the act, omission, mistake, fault 
or default of the Contractor, then the Contractor shall indemnify and hold 
harmless and defend the City for such damage. 

(b) The Contractor shall indemnify and hold harmless and defend the City 
from any claims for payment for goods or services brought by any material 
suppliers, mechanics, laborers, or other subcontractors. 

(c) The Contractor shall indemnify and hold harmless and defend the City 
from any and all injuries to or claims of adjacent property owners caused by the 
Contractor, its agents, employees, and representatives. 

(d) The Contractor shall be responsible for any damage to the floor, walls, 
etc., caused by the Contractor's personnel or equipment during installation. 

(e) The Contractor shall also be responsible for the removal of all related 
debris.   

(f) The Contractor shall also be responsible for subcontractors hired by it. 

(g) The Contractor shall indemnify, hold harmless, and defend the City from 
any liability caused by the Contractor's failure to comply with applicable federal, 
state, or local regulations, that touch upon or concern the maintenance of a safe 
and protected working environment and the safe use and operation of 
machinery and equipment in that working environment, no matter where fault 
or responsibility lies. 

33.03. The indemnification obligations of the Contractor under this section shall not 
extend to include the liability of any professional engineer, the architect, their 
consultants, and agents or employees of any of them arising out of (1) the preparation 
or approval of maps, drawings, opinions, reports, surveys, Change Orders, designs or 
specifications, or (2) the giving of or the failure to give directions or instructions by the 
professional engineer, the architect, their consultants, and agents and employees of 
any of them, provided such giving or failure to give is the primary cause of the injury or 
damage. 

33.04. It is agreed with respect to any legal limitations now or hereafter in effect and 
affecting the validity or enforceability of the indemnification obligation under 
Paragraph 33.01, such legal limitations are made a part of the indemnification 
obligation and shall operate to amend the indemnification obligation to the minimum 
extent necessary to bring the provision into conformity with the requirements of such 
limitations, and as so modified, the indemnification obligation shall continue in full 
force and effect. 

34. RELEASE 
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The Contractor assumes full responsibility for the work to be performed hereunder, and 
hereby releases, relinquishes, and discharges the City, its officers, agents, and 
employees from all claims, demands, and causes of action of every kind and character, 
including the cost of defense thereof, for any injury to or death of any person (whether 
employees of either party or other third parties) and any loss of or damage to any 
property (whether property of either of the parties hereto, their employees, or of third 
parties) that is caused by or alleged to be caused by, arising out of, or in connection with 
the Contractor's work to be performed hereunder.  This release shall apply regardless 
of whether said claims, demands, and causes of action are covered in whole or in part 
by insurance, and in the event of injury, death, property damage, or loss suffered by the 
Contractor, any subcontractor, or any person or organization directly or indirectly 
employed by any of them to perform or furnish work on the Project, this release shall 
apply regardless of whether such injury, death, loss, or damage was caused in whole or 
in part by the negligence of the City. 

35. PERMITS AND LICENSES 

The Contractor shall secure and pay for all necessary permits and licenses, governmental 
fees, and inspections necessary for the proper execution and completion of the work.  
During this Agreement term and/or period during which the Contractor is working, it shall 
give all notices and comply with all laws, ordinances, rules, regulations, and lawful orders 
of any public authority bearing on the performance of the work.  

36. ROYALTIES AND LICENSING FEES 

The Contractor shall pay all royalties and licensing fees.  The Contractor shall hold the City 
harmless and indemnify the City from the payment of any royalties, damages, losses or 
expenses including attorney's fees for suits, claims or otherwise, growing out of 
infringement or alleged infringement of patents, materials and methods used in the 
Project.  It shall defend all suits or claims for infringement of any patent rights.  Further, 
if the Contractor has reason to believe that the design, service, process, or product 
specified is an infringement of a patent, it shall promptly give such information to City's 
Representative. 

37. BREACH OF CONTRACT & DAMAGES 

37.01. The City shall have the right to declare the Contractor in breach of this Agreement 
for cause when the City determines that this Agreement is not being performed according 
to its understanding of the intent and meaning of this Agreement.  Such breach shall not 
in any way invalidate, abrogate, or terminate the Contractor's obligations under this 
Agreement. 

37.02. Without prejudice to any other legal or equitable right or remedy that the City 
would otherwise possess hereunder or as a matter of law, the City upon giving the 
Contractor five (5) calendar days prior written notice shall be entitled to damages for 
breach of contract, upon but not limited to the following occurrences: 

(a)  If the Contractor shall fail to remedy any default after written notice thereof 
from City's Representative, as City's Representative shall direct; or 

(b)  If the Contractor shall fail for any reason other than the failure by City's 
Representative to make payments called upon when due; or 

(c)  If the Contractor commits a substantial default under any of the terms, 
provisions, conditions, or covenants contained in this Agreement. 
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38. TERMINATION FOR CAUSE  

Without prejudice to any other legal or equitable right or remedy that the City would 
otherwise possess hereunder or as a matter of law, the City upon giving the Contractor 
five (5) calendar days prior written notice shall be entitled to terminate this Agreement 
in its entirety at any time for any of the following: 

 38.01. If the Contractor becomes insolvent, commits any act of bankruptcy, makes a 
general assignment for the benefit of creditors, or becomes the subject of any proceeding 
commenced under any statute or law for the relief of debtors and, after notice, fails to 
provide adequate assurance that it can remedy all of its defaults; or 

 38.02. If a receiver, trustee, or liquidator of any of the property or income of the 
Contractor shall be appointed; or 

 38.03. If the Contractor shall fail to prosecute the work or any part thereof with diligence 
necessary to insure its progress and completion as prescribed by the time schedules; or 

 38.04. If the Contractor shall fail to remedy any default within ten (10) calendar days after 
written notice thereof from City's Representative, as City's Representative shall direct; or 

 38.05. If the Contractor shall fail for any reason other than the failure by City's 
Representative to make payments called upon when due; or 

 38.06. If the Contractor abandons the Work. 

38.07.  If the Contractor commits a substantial default under any of the terms, provisions, 
conditions, or covenants contained in this Agreement. 

39. TERMINATION FOR CONVENIENCE 

39.01. The performance of the work may be terminated at any time in whole or, from 
time to time, in part, by the City for its convenience.  Any such termination shall be 
effected by delivery to the Contractor of a written notice (notice of termination) 
specifying the extent to which performance of the work is terminated, and the date upon 
which termination becomes effective. 

39.02 In the event of termination for convenience, the Contractor shall only be paid the 
reasonable value of the Work performed prior to the effective date of the termination 
notice and shall be further subject to any claim the City may have against the Contractor 
under other provisions of this Agreement or as a matter of law.  In the event of 
termination for convenience, Contractor Waives and Releases any claim for lost profit, 
other than profit on Work performed prior to the effective date of such termination. 

40. RIGHT TO COMPLETE 

If this Agreement is terminated for cause, the City shall have the right but shall not be 
obligated to complete the work itself or by others; and to this end, the City shall be 
entitled to take possession of and use such equipment, without rental obligation therefor, 
and materials as may be on the job site, and to exercise all rights, options, and privileges 
of the Contractor under its subcontracts, purchase orders, or otherwise; and the 
Contractor shall promptly assign such rights, options, and privileges to City.  If the City 
elects to complete the work itself or by others, pursuant to the foregoing, then the 
Contractor and/or Contractor’s surety will reimburse City for all costs incurred by the City 
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(including, without limitation, applicable, general, administrative expenses, field 
overhead, the cost of necessary equipment, materials, field labor, additional fees paid to 
architects, engineers, attorneys or others to assist the City in connection with the 
termination and liquidated damages) in completing and/or correcting work by the 
Contractor that fails to meet any requirement of this Agreement or the other Contract 
Documents. 

41. CLOSE OUT 

41.01. After receipt of a notice of termination, whether for cause or convenience, unless 
otherwise directed by City's Representative, the Contractor shall, in good faith and to the 
best of its ability, do all things necessary in the light of such notice to assure the efficient 
and proper closeout of the terminated work (including the protection of City's property).  
Among other things, the Contractor shall, except as otherwise directed or approved by 
City's Representative, do the following: 

(a) Stop the work on the date and to the extent specified in the notice of 
termination; 

(b) Place no further orders or subcontracts for services, equipment, or 
materials, except as may be necessary for completion of such portion of the work 
as is not terminated; 

(c) Terminate all orders and subcontracts to the extent that they relate to the 
performance of the work terminated by the notice of termination; 

(d) Assign to City's Representative, in the manner and to the extent directed 
by it, all of the right, title, and interest of the Contractor under the orders or 
subcontracts so terminated; in which case, City's Representative shall have the 
right to settle or pay any or all claims arising out of the termination of such orders 
and subcontracts; 

(e) With the approval of City's Representative, settle all outstanding liabilities 
and all claims arising out of such termination, orders, and subcontracts; 

(f) Deliver to City's Representative, when directed by City's Representative, 
all documents and all property, which if the work had been completed, Contractor 
would have been required to account for or deliver to City's Representative, and 
transfer title to such property to City's Representative to the extent not already 
transferred; and/or 

42. TERMINATION CONVERSION 

             Upon determination of Court of competent jurisdiction that termination of the    
             Contractor pursuant to Paragraph 38 was wrongful and/or otherwise improper, such    
             termination will be deemed converted to a termination for convenience pursuant to  
             Paragraph 39 and Contractor’s remedy for such termination shall be limited to the  
             recovery of the payments permitted for termination for convenience as set forth in  
             Paragraph 39. 
 

43. HIRING 

During the term of this Agreement and for a period of one (1) year thereafter, the 
Contractor agrees not to solicit for hire any employee or employees of the City that were 
associated with work specified under this Agreement.  In the event that this provision is 
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breached by the Contractor, the Contractor agrees to pay the City damages in the amount 
equal to twelve (12) months of the employee's total compensation plus any legal 
expenses associated with enforcement of this provision. 

44. ASSIGNMENT 

This Agreement and the rights and obligations contained herein may not be assigned by 
the Contractor without the prior written approval of the City. 

45. EFFECTIVE DATE 

 The effective date of this contract shall be the date of award of the contract. 

46. OTHER TERMS 

46.01. Invalidity.  If any provision of this Agreement shall be held to be invalid, illegal or 
unenforceable by a court or other tribunal of competent jurisdiction, the validity, legality, 
and enforceability of the remaining provisions shall not in any way be affected or impaired 
thereby.  The parties shall use their best efforts to replace the respective provision or 
provisions of this Agreement with legal terms and conditions approximating the original 
intent of the parties. 

46.02. Written Notice.  Unless otherwise specified, written notice shall be deemed to 
have been duly served if delivered in person to the individual or to a member of the firm 
or to any officer of the corporation for whom it is intended or if it is delivered or sent 
certified mail to the last business address as listed herein.  Each party will have the right 
to change its business address by at least thirty (30) calendar days written notice to the 
other parties in writing of such change. 

46.03. Entire Agreement.  It is understood that this Agreement contains the entire 
agreement between the parties and supersedes any and all prior agreements, 
arrangements, or understandings between the parties relating to the subject matter.  No 
oral understandings, statements, promises or inducements contrary to the terms of this 
Agreement exist.  This Agreement cannot be changed or terminated orally.  No verbal 
agreement or conversation with any officer, agent or employee of the City, either before 
or after the execution of this Agreement, shall affect or modify any of the terms or 
obligations hereunder. 

 46.04. Amendment.  No amendment to this Agreement shall be effective and binding 
unless and until it is reduced to writing and signed by duly authorized representatives of 
both parties. 

46.05. Mediation.  After receipt of a Notice of Claim, the Owner may elect to refer the 
matter to the Architect, Owner's Representative or another party for review.  Contractor 
will attend meetings called to review and discuss the Claims and mitigation of the 
problem, and shall furnish any reasonable factual backup for the Claim requested.  The 
Owner may also elect to defer consideration of the Claim until the Work is completed, in 
which case the same review options shall be available to the Owner at the completion of 
the Work.  At any stage, the Owner, at its sole discretion, is entitled to refer a Claim to 
mediation under the Construction Industry Mediation Rules of the American Arbitration 
Association, and, if this referral is made, Contractor will take part in the mediation 
process.  The filing, mediation or rejection of a Claim does not entitle Contractor to stop 
performance of the Work.  The Contractor shall proceed diligently with performance of 
the Contract during the pendency of any claim, excepting termination or under Owner's 
direction to stop the Work.  Agreements reached in mediation shall be enforceable as 
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settlement agreements in any court having jurisdiction thereof.  The parties shall share 
the Mediator's fee and any filing fees equally and the Mediation shall be held in South 
Padre Island, Texas.  

46.06. Arbitration.  In the event of a dispute and upon the mutual written consent of 
both parties, the parties may agree to arbitration without waiving any of their other rights 
hereunder. 

46.07. Choice of Law and Place of Performance.  This Agreement has been made under 
and shall be governed by the laws of the State of Texas.  Performance and all matters 
related thereto shall be in Cameron County, Texas, United States of America.   

46.08. Authority to do business.  The Contractor represents that it has a certificate of 
authority, authorizing it to do business in the State of Texas, a registered agent and 
registered office during the duration of this contract.  

46.09 Authority to Contract.  Each party has the full power and authority to enter into 
and perform this Agreement, and the person signing this Agreement on behalf of each 
party has been properly authorized and empowered to enter into this Agreement.  The 
persons executing this Agreement hereby represent that they have authorization to sign 
on behalf of their respective corporations. 

46.10. Waiver.  Failure of any party, at any time, to enforce a provision of this Agreement 
shall in no way constitute a waiver of that provision nor in any way affect the validity of 
this Agreement, any part hereof, or the right of the City thereafter to enforce each and 
every provision hereof.  No term of this Agreement shall be deemed waived or breach 
excused unless the waiver shall be in writing and signed by the party claimed to have 
waived.  Furthermore, any consent to or waiver of a breach will not constitute consent to 
or waiver of or excuse of any other different or subsequent breach. 

46.11. Headings, Gender, Number.  The article headings are used in this Agreement for 
convenience and reference purposes only and are not intended to define, limit, or 
describe the scope or intent of any provision of this Agreement and shall have no meaning 
or effect upon its interpretation.  Words of any gender used in this Agreement shall be 
held and construed to include any other gender, and words in the singular number shall 
be held to include the plural, and vice versa, unless the context requires otherwise. 

46.12. Agreement Read.  The parties acknowledge that they have had opportunity to 
consult with counsel of their choice, have read, understand and intend to be bound by 
the terms and conditions of this Agreement. 

46.13. Multiple Originals.  It is understood and agreed that this Agreement may be 
executed in a number of identical counterparts, each of which shall be deemed an original 
for all purposes. 

46.14. Notice of Indemnification.  City and Contractor hereby acknowledge and agree 
that this Agreement contains certain indemnification obligations and covenants. 
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[INSERT NAME OF CONTRACTOR] CITY OF SOUTH PADRE ISLAND 

 

 

By:       By:       

Printed Name:                  Mayor 

Title:       Date:________________ 

Date:     

 

APPROVED: 

 

 

       

City Manager 

Date:______________ 

 

       

City Attorney  

Date:______________ 
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EXHIBIT A 

INSERT APPROPRIATE DAVIS BACON WAGE RATES 

Copy and paste the following notes to the end of the DB wage rates for Building Construction or 
Heavy/Highway Construction.   

1. Payment greater than prevailing wage rate as listed within this document not prohibited per Texas 
Government Code, Chapter 2258, Prevailing Wage Rates, Subchapter A. General Provisions. 

2. Not less than the following hourly rates shall be paid for the various classifications of work required 
by this project. Workers in classifications where rates are not identified shall be paid not less 
than the general prevailing rate of "laborer" for the various classifications of work therein listed. 

3. The hourly rate for legal holiday and overtime work shall not be less than one and one-half (1 & 
1/2) times the base hourly rate. 

4. The rates listed are journeyman rates. Helpers may be used on the project and may be 
compensated at a rate determined mutually by the worker and employer, commensurate with the 
experience and skill of the worker but not at a rate less than 60% of the journeyman's wage as 
shown. Apprentices (enrolled in a federally certified apprentice program) may be used at the 
percentage rates of the journeyman scale stipulated in their apprenticeship agreement. At no time 
shall a journeyman supervise more than two (2) apprentices or helpers. All apprentices or helpers 
shall be under the direct supervision of a journeyman working as a crew.  

5. Building construction wage rates shall be paid to all workers except those workers engaged in site 
work and construction beyond five feet of buildings. 
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EXHIBIT B 

INSURANCE REQUIREMENTS 

During the term of this Agreement Contractor’s insurance policies shall meet the following 
requirements: 

I. Standard Insurance Policies Required: 

 A. Commercial General Liability   

 B. Business Automobile Liability   

 C. Umbrella / Excess Liability – required for contract amounts exceeding $1,000,000 

 D. Workers' Compensation  

E.  Builder’s Risk – provides coverage for contractor’s labor and materials for a project 
during construction that involves a structure such as a building or garage. builder’s 
risk policy shall be written on “all risks” form.    

II. General Requirements Applicable to All Policies: 

A. Only Insurance Carriers licensed and admitted to do business in the State of Texas 
will be accepted. 

B. Deductibles shall be listed on the Certificate of Insurance and are acceptable only 
on a per occurrence basis for property damage only. 

 
C. "Claims Made" policies are not accepted. 

D. Each insurance policy shall be endorsed to state that coverage shall not be 
suspended, voided, canceled, reduced in coverage or in limits except after thirty 
(30) days prior written notice by certified mail, return receipt requested, has been 
given to the City of South Padre Island. 

E Upon request, certified copies of all insurance policies shall be furnished to the 
City of South Padre Island. 

F. The City of South Padre Island, its officials, employees and volunteers, are to be 
named as “Additional Insured” to the Commercial General, Umbrella and Business 
Automobile Liability policies.  The coverage shall contain no special limitations on 
the scope of protection afforded to the City, its officials, employees or volunteers. 

III. Commercial General Liability 

A. General Liability insurance shall be written by a carrier with a “A:VIII” or better 
rating in accordance with the current Best Key Rating Guide. 

B. Limit of $1,000,000.00 per occurrence for bodily injury and property damage with 
an annual aggregate limit of $2,000,000.00 which limits shall be endorsed to be 
per Project. 

C. Coverage shall be at least as broad as ISO form GC 00 01. 
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D. No coverage shall be excluded from the standard policy without notification of 
individual exclusions being attached for review and acceptance. 

E. The coverage shall include but not be limited to the following:  
premises/operations with separate aggregate; independent contracts; 
products/completed operations; contractual liability (insuring the indemnity 
provided herein) Host Liquor Liability, Personal & Advertising Liability; and 
Explosion, Collapse, and Underground coverage. 

 

IV. Business Automobile Liability 

A. Business Automobile Liability insurance shall be written by a carrier with a “A:VIII” 
or better rating in accordance with the current Best Key Rating Guide. 

B. Minimum Combined Single Limit of $1,000,000.00 per occurrence for bodily injury 
and property damage. 

C. Coverage shall be at least as broad as Insurance Service’s Office Number CA 00 01. 

D. The Business Auto Policy must show Symbol 1 in the Covered Autos Portion of the 
liability section in Item 2 of the declarations page. 

E. The coverage shall include owned autos, leased or rented autos, non-owned 
autos, any autos and hired autos. 

F. Pollution Liability coverage shall be provided by endorsement MCS-90, with a limit 
of $1,000,000.00. 

V. Excess Liability 
Umbrella form excess liability coverage following the form of the underlying coverage 
with a minimum limit of $5,000,000.00 or the total value of the contract, whichever is 
greater, per occurrence/aggregate when combined with the lowest primary liability 
coverage, is required for contracts exceeding $1,000,000 in total value. 

VI. Those policies set forth in Paragraphs III, IV, and V shall contain an endorsement naming 
the City as Additional Insured and further providing that the Contractor’s policies are  
primary to any self-insurance or insurance policies procured by the City.  The additional 
insured endorsement shall be in a form at least as broad as ISO form GC 2026.  Waiver of 
subrogation in a form at least as broad as ISO form 2404 shall be provided in favor of the 
City on all policies obtained by the Contractor in compliance with the terms of this 
Agreement.  Contractor shall be responsible for all deductibles which may exist on any 
policies obtained in compliance with the terms of this Agreement. All coverage for 
subcontractors shall be subject to the requirements stated herein.  All Certificates of 
Insurance and endorsements shall be furnished to the City’s Representative at the time 
of execution of this Agreement, attached hereto as Exhibit D, and approved by the City 
before work commences. 

VII. Workers Compensation Insurance 

 

A. Pursuant to the requirements set forth in Title 28, Section 110.110 of the Texas 
Administrative Code, all employees of the Contractor, all employees of any and all 
subcontractors, and all other persons providing services on the Project must be 
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covered by a workers compensation insurance policy:  either directly through their 
employer’s policy (the Contractor’s or subcontractor’s policy) or through an 
executed coverage agreement on an approved Texas Department of Insurance 
Division of Workers Compensation (DWC) form.  Accordingly, if a subcontractor 
does not have his or her own policy and a coverage agreement is used, contractors 
and subcontractors must use that portion of the form whereby the hiring 
contractor agrees to provide coverage to the employees of the subcontractor.  The 
portion of the form that would otherwise allow them not to provide coverage for 
the employees of an independent contractor may not be used.   

B. Workers compensation insurance shall include the following terms:   

1. Employer’s Liability minimum limits of $1,000,000.00 for each 
accident/each disease/each employee are required. 

2. “Texas Waiver of Our Right to Recover From Others Endorsement, WC 42 
03 04” shall be included in this policy. 

3. Texas must appear in Item 3A of the Workers Compensation coverage or 
Item 3C must contain the following:  All States except those listed in Item 
3A and the States of NV, ND, OH, WA, WV, and WY. 

C. Pursuant to the explicit terms of Title 28, Section 110.110(c) (7) of the Texas 
Administrative Code, the bid specifications, this Agreement, and all subcontracts 
on this Project must include the following terms and conditions in the following 
language, without any additional words or changes, except those required to 
accommodate the specific document in which they are contained or to impose 
stricter standards of documentation:   

 

“A. Definitions: 

Certificate of coverage (“certificate”) – An original certificate of insurance, a 
certificate of authority to self-insure issued by the Division of Workers 
Compensation, or a coverage agreement (DWC-81, DWC-83, or DWC-84), showing 
statutory workers’ compensation insurance coverage for the person's or entity's 
employees providing services on a project, for the duration of the project. 

Duration of the project - includes the time from the beginning of the work on the 
project until the Contractor’s/person’s work on the project has been completed 
and accepted by the governmental entity. 

Persons providing services on the project (“subcontractors” in § 406.096 [of the 
Texas Labor Code]) - includes all persons or entities performing all or part of the 
services the Contractor has undertaken to perform on the project, regardless of 
whether that person contracted directly with the Contractor and regardless of 
whether that person has employees.  This includes, without limitation, 
independent Contractors, subcontractors, leasing companies, motor carriers, 
owner-operators, employees of any such entity, or employees of any entity which 
furnishes persons to provide services on the project.  “Services” include, without 
limitation, providing, hauling, or delivering equipment or materials, or providing 
labor, transportation, or other service related to a project.  “Services” does not 
include activities unrelated to the project, such as food/beverage vendors, office 
supply deliveries, and delivery of portable toilets. 
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B. The Contractor shall provide coverage, based on proper reporting of classification 
codes and payroll amounts and filing of any coverage agreements, that meets the 
statutory requirements of Texas Labor Code, Section 401.011(44) for all employees 
of the Contractor providing services on the project, for the duration of the project. 

C.   The Contractor must provide a certificate of coverage to the governmental entity 
prior to being awarded the contract. 

D. If the coverage period shown on the Contractor’s current certificate of coverage 
ends during the duration of the project, the Contractor must, prior to the end of 
the coverage period, file a new certificate of coverage with the governmental 
entity showing that coverage has been extended. 

E. The Contractor shall obtain from each person providing services on a project, and 
provide to the governmental entity: 

(1) a certificate of coverage, prior to that person beginning work on the 
project, so the governmental entity will have on file certificates of coverage 
showing coverage for all persons providing services on the project; and  

(2) no later than seven calendar days after receipt by the Contractor, a new 
certificate of coverage showing extension of coverage, if the coverage 
period shown on the current certificate of coverage ends during the 
duration of the project. 

F. The Contractor shall retain all required certificates of coverage for the duration of 
the project and for one year thereafter. 

G. The Contractor shall notify the governmental entity in writing by certified mail or 
personal delivery, within 10 calendar days after the Contractor knew or should 
have known, or any change that materially affects the provision of coverage of any 
person providing services on the project. 

H. The Contractor shall post on each project site a notice, in the text, form and 
manner prescribed by the Division of Workers Compensation, informing all persons 
providing services on the project that they are required to be covered, and stating 
how a person may verify coverage and report lack of coverage. 

I. The Contractor shall contractually require each person with whom it contracts to 
provide services on a project, to: 

(1) provide coverage, based on proper reporting of classification codes and 
payroll amounts and filing of any coverage agreements, that meets the 
statutory requirements of Texas Labor Code, Section 401.011(44) for all of 
its employees providing services on the project, for the duration of the 
project; 

(2) provide to the Contractor, prior to that person beginning work on the 
project, a certificate of coverage showing that coverage is being provided 
for all employees of the person providing services on the project, for the 
duration of the project; 

(3) provide the Contractor, prior to the end of the coverage period, a new 
certificate of coverage showing extension of coverage, if the coverage 
period shown on the current certificate of coverage ends during the 
duration of the project; 
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(4) obtain from each other person with whom it contracts, and provide to the 
Contractor: 

(a) A certificate of coverage, prior to the other person beginning work 
on the project; and 

(b) A new certificate of coverage showing extension of coverage, prior 
to the end of the coverage period, if the coverage period shown on 
the current certificate of coverage ends during the duration of the 
project; 

(5) retain all required certificates of coverage on file for the duration of the 
project and for one year thereafter; 

(6) notify the governmental entity in writing by certified mail or personal 
delivery, within 10 calendar days after the person knew or should have 
known, of any change that materially affects the provision of coverage of 
any person providing services on the project; and 

(7) Contractually require each person with whom it contracts to perform as 
required by paragraphs (a) - (g), with the certificates of coverage to be 
provided to the person for whom they are providing services. 

J. By signing this contract, or providing, or causing to be provided a certificate of 
coverage, the Contractor is representing to the governmental entity that all 
employees of the Contractor who will provide services on the project will be 
covered by workers’ compensation coverage for the duration of the project; that 
the coverage will be based on proper reporting of classification codes and payroll 
amounts; and that all coverage agreements will be filed with the appropriate 
insurance carrier or, in the case of a self-insured, with the Commission’s Division 
of Self-Insurance Regulation. Providing false or misleading information may 
subject the Contractor to administrative penalties, criminal penalties, civil penal-
ties, or other civil actions. 

K.   The Contractor’s failure to comply with any of these provisions is a breach of 
contract by the Contractor that entitles the governmental entity to declare the 
contract void if the Contractor does not remedy the breach within ten calendar 
days after receipt of notice of breach from the governmental entity.” 

VIII. Certificates of Insurance shall be prepared and executed by the insurance company or its 
authorized agent, and shall contain the following provisions and warranties: 

A. The company is licensed and admitted to do business in the State of Texas. 

             B.          The insurance policies provided by the insurance company are underwritten on    
                           forms that have been provided by the Texas State Board of Insurance or ISO. 
 

C. All endorsements and insurance coverages according to requirements and 
instructions contained herein. 

D. The form of the notice of cancellation, termination, or change in coverage 
provisions to the City of South Padre Island. 

E. Original endorsements affecting coverage required by this section shall be 
furnished with the certificates of insurance. 
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EXHIBIT C 

PERFORMANCE AND PAYMENT BONDS 
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PERFORMANCE BOND     Project 
No.__________________________ 

 

THE STATE OF TEXAS   § 

     §  KNOW ALL MEN BY THESE PRESENTS: 

THE COUNTY OF CAMERON  § 

 

 THAT WE, ____________________________________, as Principal, hereinafter called 
“Contractor” and the other subscriber hereto _____________________________________, as 
Surety, do hereby acknowledge ourselves to be held and firmly bound to the City of South Padre 
Island, a municipal corporation, in the sum of _________________ ($_______) for the payment 
of which sum, well and truly to be made to the City of South Padre Island and its successors, the 
said Contractor and Surety do bind themselves, their heirs, executors, administrators, successors, 
and assigns, jointly and severally. 

THE CONDITIONS OF THIS OBLIGATION ARE SUCH THAT: 

 

 WHEREAS, the Contractor has on or about this day executed a Contract in writing with 
the City of South Padre Island for 
________________________________________________________________________ 
______________________________________________________________________________
_________ all of such work to be done as set out in full in said Contract Documents therein 
referred to and adopted by the City Council, all of which are made a part of this instrument as 
fully and completely as if set out in full herein. 

 

 NOW THEREFORE, if the said Contractor shall faithfully and strictly perform Contract in 
all its terms, provisions, and stipulations in accordance with its true meaning and effect, and in 
accordance with the Contract Documents referred to therein and shall comply strictly with each 
and every provision of the Contract, including all warranties and indemnities therein and with 
this bond, then this obligation shall become null and void and shall have no further force and 
effect; otherwise the same is to remain in full force and effect. 
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 It is further understood and agreed that the Surety does hereby relieve the City of South Padre 
Island or its representatives from the exercise of any diligence whatever in securing compliance on the 
part of the Contractor with the terms of the Contract, including the making of payments thereunder and, 
having fully considered its Principal’s competence to perform the Contract in the underwriting of this 
Performance Bond, the Surety hereby waives any notice to it of any default, or delay by the Contractor in 
the performance of his Contract and agrees that it, the Surety, shall be bound to take notice of and shall 
be held to have knowledge of all acts or omissions of the Contractor in all matters pertaining to the 
Contract.  The Surety understands and agrees that the provision in the Contract that the City of South 
Padre Island shall retain certain amounts due the Contractor until the expiration of thirty days from the 
acceptance of the Work is intended for the City’s benefit, and the City of South Padre Island shall have the 
right to pay or withhold such retained amounts or any other amount owing under the Contract without 
changing or affecting the liability of the Surety hereon in any degree. 

 It is further expressly agreed by Surety that the City of South Padre Island or its representatives 
are at liberty at any time, without notice to the Surety, to make any change in the Contract Documents 
and in the Work to be done thereunder, as provided in the Contract, and in the terms and conditions 
thereof, or to make any change in, addition to, or deduction from the work to be done thereunder; and 
that such changes, if made, shall not in any way vitiate the obligation in this bond and undertaking or 
release the Surety therefrom. 

 It is further expressly agreed and understood that the Contractor and Surety will fully indemnify 
and hold harmless the City of South Padre Island from any liability, loss, cost, expense, or damage arising 
out of or in connection with the work done by the Contractor under the Contract.  In the event that the 
City of South Padre Island shall bring any suit or other proceeding at law on the Contract or this bond or 
both, the Contractor and Surety agree to pay to the City the actual amounts of attorneys’ fees incurred 
by the city in connection with such suit. 

 This bond and all obligations created hereunder shall be performable in Cameron County, Texas.  
This bond is given in compliance with the provisions of Chapter 2253 of the Texas Government Code, as 
amended, which is incorporated herein by this reference.  However, all of the express provisions hereof 
shall be applicable whether or not within the scope of said statute. 

 Notices required or permitted hereunder shall be in writing and shall be deemed delivered when 
actually received or, if earlier, on the third day following deposit in a United State Postal Service post office 
or receptacle, with proper postage affixed (certified mail, return receipt requested), addressed to the 
respective other party at the address prescribed in the Contract Documents, or at such other address as 
the receiving party may hereafter prescribe by written notice to the sending party. 
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 IN WITNESS THEREOF, the said Contractor and Surety have signed and sealed this instrument on 
the respective dates written below their signatures and have attached current Power of Attorney. 

 

ATTEST and SEAL: (if a corporation)            ______________________________ 

         (Name of Contractor) 

WITNESS:  (if not a corporation)     

By:  ___________________________________  By: ___________________________ 

 Name:         Name: 

 Title:        Title: 

 Date:        Date: 

ATTEST/WITNESS  (SEAL)    ______________________________ 

(Full Name of Surety) 

 

By: _______________________________  ______________________________ 

Name:        (Address of Surety for Notice) 

Title:         

 Date:             

 

        By:      

        Name:      

        Title:      

        Date:      

REVIEWED:       THE FOREGOING BOND IS ACCEPTED  

ON BEHALF OF  

THE CITY OF SOUTH PADRE ISLAND, 
TEXAS: 

 

              

City Attorney’s Office     City Manager 

 

NOTE: Date of bonds must be equal to or after the date of execution by City.   
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TEXAS STATUTORY PAYMENT BOND   Project No.___________________________ 

 

THE STATE OF TEXAS   § 

      §  KNOW ALL MEN BY THESE PRESENTS: 

THE COUNTY OF CAMERON  § 

 

 THAT WE, ____________________________________, as Principal, hereinafter called 
“Principal” and the other subscriber hereto _____________________________________, a 
corporation organized and existing under the laws of the State of ______________, licensed to 
business in the State of Texas and admitted to write bonds, as Surety, herein after called “Surety”, 
do hereby acknowledge ourselves to be held and firmly bound to the City of South Padre Island, 
a municipal corporation, in the sum of _________________ ($_______) for payment whereof, 
the said Principal and Surety bind themselves, and their heirs, administrators, executors, 
successors and assigns jointly and severally.  

 

THE CONDITIONS OF THIS OBLIGATION ARE SUCH THAT: 

 

 WHEREAS, Principal has entered into a certain contract with the City of South Padre 
Island, dated the _____ day of _______________, 200__, for 
____________________________________________________________ 
______________________________________________________________________________
___________, which contract is hereby referred to and made a part hereof as fully and to the 
same extent as if copied at length herein. 

 

 NOW THEREFORE, the condition of this obligation is such that if Principal shall pay all 
claimants supplying labor and material to him or a subcontractor in the prosecution of the work 
provided for in said contract, then, this obligation shall be null and void; otherwise to remain in 
full force and effect; 
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 PROVIDED, HOWEVER, that this bond is executed pursuant to the provisions of Chapter 
2253 of the Texas Government Code and all liabilities on this bond shall be determined in 
accordance with the provisions, conditions and limitations of said Code to the same extent as if 
it were copied at length herein. 

 IN WITNESS THEREOF, the said Principal and Surety have signed and sealed this instrument on 
the respective dates written below their signatures. 
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ATTEST and SEAL: (if a corporation)            ______________________________ 

         (Name of Contractor) 

WITNESS:  (if not a corporation)     

By:  ___________________________________  By: ___________________________ 

 Name:         Name: 

 Title:        Title: 

 Date:        Date: 

 

ATTEST/WITNESS  (SEAL)    ______________________________ 

(Full Name of Surety) 

 

By: _______________________________  ______________________________ 

Name:        (Address of Surety for Notice) 

Title:         

 Date:             

 

        By:      

        Name:      

        Title:      

        Date:      

 

REVIEWED:       THE FOREGOING BOND IS ACCEPTED  

ON BEHALF OF  

THE CITY OF SOUTH PADRE ISLAND, 
TEXAS: 

 

              

City Attorney’s Office     City Manager 

 

NOTE: Date of bonds must be equal to or after the date of execution by City.  
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EXHIBIT D 

CERTIFICATES OF INSURANCE AND ENDORSEMENTS
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EXHIBIT E 
                                      

Technical Specifications and Plans 

 



Historical Museum
of South Padre Island

GENERAL NOTES:

1. Contractor and major subcontractors shall familiarize themselves with the construction site and verify locations of all utilities prior
to commencing construction.

2. The Contractor shall verify all conditions and dimensions at job site prior to commencing work and report any discrepancies to the 
Architect.  In addition, Contractor shall review carefully all conditions and systems and familiarize himself with all aspects of the 
required work for a complete installation.  Including all demolition required to complete the Project. All deviation or changes 
necessary to achieve the installations shown shall be called to the attention of the Architect or owner prior to submitting final price 
to make necessary adjustments so as to avoid any extra costs during construction.

3. Contractor shall at all times keep premises free free from accumulation of demolition debris, waste materials or rubbish caused by 
his operation and shall remove no less than weekly all debris from and about the project.  All waste shall be separated by type of 
material for recycling.

4. All materials and work shall conform to all governing codes, regulations and agencies.  No work shall be concealed until approved 
by local inspectors.

5. Contractor shall install and provide all safety barriers during construction as necessary to protect the public from injury and/or 
access to the building.

6. Do not scale drawings.  If dimensions are in question the Contractor shall be solely responsible for obtaining clarification from the 
Architect prior to continuing construction of area in question.

7. Perimeter dimensions are to be from face of stud and or concrete or grid line to face of studs, face of CMU , unless otherwise 
noted.

8. All rated partitions shall be tightly sealed to the underside of structure.  Integrity of two-hour rated Conc. walls, partitions and / or 
smoke partitions shall be maintained at corners and at intersections to other partition or wall types.

9. Unless otherwise noted or detailed all pipe chase walls with a thickness greater than 4 inches are to be constructed of 6" metal 
studs with one layer of 5/8" type X drywall on both sides.  Provide metal or drywall cross braces as required to maintain the 
required fire rating of the construction.  Hold chase walls to minimum dimensions.  Vertical piping located within the stud space of 
partitions shall be completely enclosed with full-thickness of drywall on each side of stud.

10. Recesses for electrical panels, fire extinguisher cabinets, annunciator boxes, etc., located in rated partitions shall be faced with 
drywall to create a five-sided enclosure as required to retain rating of wall.

11. Joints occurring in rated drywall partitions shall be staggered both horizontally and vertically.
12. All walls and floor openings shall be fire-stopped with an approved non-combustible material mechanically fastened in-place to 

provide an effective and approved fire stop.  Opening in slabs and partitions for conduit, piping and other items shall be filled with 
an approved non-combustible material to provide an approved seal to prohibit the passage of fire or smoke.

13. Provide wood studs behind sinks, and where noted or otherwise required to conceal piping and other items occurring within 
partitions.

14. The Contractor and subcontractors are to familiarize themselves with the following abbreviations and the standard abbreviations 
which are used in this set of drawings:

15. Concrete masonry unit walls shall receive one layer of 5/ 8" type X gypsum board on 1.5" x 1.5” wood-studs at typically 16" O.C. where 
scheduled to receive finishes.  Furring and gypsum board may terminate 4" above the finished ceiling.

16. All construction must be accessible to the physically handicapped meeting the specifications adopted by the American National 
Standards Institute in its publication ANSI A117.1, "Making Buildings and Facilities Accessible to and Usable by Physically 
Handicapped People," the current edition and with the "Americans with Disabilities Act" current edition and the Texas Accessibility 
Standards current edition (The more stringent shall govern).

17. Any request for consideration by the Architect of substitutions of specified materials or products called for or shown on the 
drawings or in the specifications, shall be submitted to the Architect in writing for a written approval by the Architect, shall be 
received at the Architect's office ten (10) business days prior to the specified bid.  Any bid based upon or containing an 
unapproved product or material substitution may be disallowed.

18. Contractor shall not substitute materials, products or equipment unless such substitution has been "specifically approved in 
writing" for this work by the Architect.

19. Where the phrase "or equal" or "as approved by the Architect" occurs in the Contract Documents, Contractor shall not assume 
that materials, products or equipment will be approved as equal unless the item has been specifically approved in writing for this 
work by the Architect.  The decision of the Architect shall be final in relation to substitutions.

20. Dimensions, alignments, details and floor plan dimensions shown on these documents are based upon an assumed 
manufacturer's standard details.  If a manufacturer is substituted and/or "approved as equal" by the Architect as specified in the 
"bidding requirements"; then it will be the responsibility of the General Contractor to re-coordinate the dimensional and detail 
requirements of the substituted manufacturer to the requirements of this Project and/or to engage the Architect to revise and 
re-coordinate the contract documents as may be required.

INDEX OF DRAWINGS
Architectural
1.1 Site Plan
2.1 Floor Plan
4.1 Exterior Elevations
4.2 Exterior Elevations
5.1 Building Sections
5.2 Building Sections
5.3 Wall Sections
5.4 Roof Details
7.1 Exterior Door Details
7.2 Interior Door Details
9.1 Reflected Ceiling Plan

Structural
S1 General Notes & Foundation Details
S2 Foundation Plan
S3 Framing Plans
S4 Framing Details

Mendoza Engineering, PLLC
6316 N. 10th Street, Suite 101, Bldg. A

McAllen, TX 78504
tel: 956.631.4906

Permit Set
August 24, 2023

MEP
DM1 Demo - Mechanical Floor Plan
DE1 Demo - Electrical Lighting Floor Plan
DE2 Demo - Electrical Lighting Floor Plan
DP1 Demo - Plumbing Floor Plan
M1 Mechanical Floor Plan
M2 Mechanical Schedules
M3 Mechanical Details
E1 Electrical Lighting Floor Plan
E2 Electrical Lighting Floor Plan
E3 Electrical Schedules and Details
P1 Plumbing Floor Plan
P2 Plumbing Schedule & Details

Civil
C1.0 Demolition Plan
C2.0 Dimension Control Plan
C3.0 Erosion Control Plan
C4.0 Paving & Grading Plan
C4.1 Grading Details
C5.0 Utility Plan
C5.1 Water Details
C5.2 Sewer Details

PLAN REVIEW DATA:

Project Location:

The Project is located on South Padre Island at 610 Padre Blvd.

Project Description:

The Project is a historical museum, created by The South Padre Island Historical Foundation, which is dedicated to the history of South 
Padre Island. The Project will consist of a main open gallery with two wings (north and south) that will display historical artifacts and 
exhibits. The rear of the building consists of a men’s and women’s restrooms, a maintenance/storage room, a Traveling gallery (which 
will display traveling exhibits), an office and ac and storage rooms.
The building footprint exists in a building owned by the City of South Padre. The design includes demolishing the interior of the building, 
adding to the height of the existing exterior CMU walls and building a structure that honors the design of original lighthouse located on 
South Padre Island.

The Project is fully sprinklered and meets all current Life Safety requirements.

The Project meets 150 mile an hour-winds. The windows and storefront meet the current IBC and TDI impact glass requirements. All 
exterior wall construction on the ground floor is CMU construction with stucco finish And the Tower is constructed of wood framing and 
Hardie board finish.

Occupancy Group and Loads:

This project is classified as a mixed Occupancy A3 Assembly – Museum (Section 303.4), part of which is a B2.
The three small entry and adjacent galleries (north and south) have an occupant load of 86 (A3) (2,589sq.ft./30)
The Traveling Wing in the rear has an occupant load of 15, so is considered Occupancy Group B2 (because less than 50 occupants).
Notwithstanding the mixed occupancy because of the small footprint and fully sprinklered building.The spaces are not required to have 
rated walls or doors between the spaces.

Applicable Codes and Standards:

2018 International Building Code
2018 International Fire Code
2018 International Mechanical Code
2018 International Plumbing Code
2017 National Electrical Code
2016 NFPA13 for Sprinkler System
All construction must be accessible to the physically handicapped meeting the specifications adopted by the American National 
Standards Institute in its publication ANSI A117.1, "Making Buildings and Facilities Accessible to and Usable by Physically Handicapped
People," the current edition and with the "Americans with Disabilities Act," (2010) and the Texas Accessibility Standards, (2012) (The 
more stringent requirement shall govern).

Design Build Installation

The South Padre Island Museum has constructed a Display cabinet with lighting that the Contractor shall use as the model for the 20 Display
Cabinets that are part of this Project. The Display cabinet was made by Alfred Garcia Cabinets 956.371.1016.

Contractor shall provide an allowance for the 4 pendant lights-one in each of the galleries. $2,500 for the main gallery and $1,500 for each of
the other 3 galleries.

The Contractor shall provide an Automatic Sprinkler System for the Project per the National Fire Protection Association 13. This is a
design-build item.

Contractor shall submit Shop Drawings, Material Submittals, and Samples for the following items, systems, and or building component. All
building materials and systems must meet 150 mph winds:

• GAF tpo roofing systems and details.
• Doors and Windows.
• The lantern aluminum structure, including windows and copper roofing.
• Stucco System.
• Fiberglass Shutters-Sea Shutters-Destin FLA.
• BASF 4-step Stucco system on CMU: 1. Stucco base coat and bonding, 2. stucco leveling skim coat, 3. stucco prime, 4, fine finish 
  acrylic to achieve the smoothest finish possible.
• Standing Seam Aluminum Roofing_White color.
• Hardie-Board siding, trim and accessories.
• Floor tile.
• Display Cabinets with lighting.
• Street and sidewalk pavers.
• Vinyl fencing and posts.
• Lighting
• Wall and Ceiling Registers for the HVAC
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Fencing shall be:
Hartford Vinyl Picket Fencing
5'-0" H where noted as " Tall Property Fence"
4'-0" H for 10'-0" transition to shorter fencing.
3'-0" where noted as "Short Property Fence"
Provide all accessories as needed for a complete fencing system.

Follow Manufacturer's Installation Guide

https://www.weatherables.com/products/vinyl-fencing/vinyl-picket-fencing/Hartford/5.html#selectpanel
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LEGEND

SCALE

N.T.S.

THIS DETAIL APPLIES TO:

ALL SYSTEMS

HEAT-WELDED WALKWAY PADS

150

SINGLE-PLY: TPO & PVC  

8/24/20

NOTE:

1. REMEMBER, DO NOT CROSS SEAMS WITH WALKWAY PADS 6" (152 mm) OFF EACH SEAM.
2. HEAT-WELD EDGE OF WALKWAY PADS CONTINUOUSLY.
3. REQUIRED AT ALL ROOF ACCESS POINTS.

30" (762 mm)

6" (1
52 mm)

6" (1
52 mm)

6"
min

HEAT-WELDED AREA 2"
(52 mm) CONTINUOUSLY
AROUND PERIMETER

ROUND CORNERS

WALKWAY PADS

HEAT-WELDED

REINFORCED EVERGUARD®   MEMBRANE

MULTIPLE LAYERS OF ENERGYGUARD™ ROOF INSULATION

ROOF DECK / SUBSTRATE

REINFORCED EVERGUARD®  MEMBRANE

EVERGUARD® WALKWAY PAD CUT FROM WALKWAY ROLL

NOTE:

FLASHING KEY
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LEGEND

SCALE

N.T.S.

THIS DETAIL APPLIES TO:

ALL SYSTEMS

WALL FLASHING WITH COUNTERFLASHING

301A

SINGLE-PLY: TPO & PVC  

8/17/20

1. FOR INSULATION THICKNESS GREATER THAN 8” (203 mm), A COVER BOARD IS REQUIRED ON MECHANICALLY FASTENED
SYSTEMS ONLY.
2. EXISTING REGLET IS ACCEPTABLE IF METAL IS IN GOOD CONDITION.
3. IF EVERGUARD® FREEDOM MEMBRANE IS USED, BONDING ADHESIVE IS NOT NEEDED AND WALL MUST BE PRIMED.
4. EXPOSED WALLS/CURBS MUST BE WATERPROOFED AND MAINTAINED ABOVE THE BASE FLASHING IN ORDER FOR ANY
SURFACE-MOUNTED TERMINATION TO BE EFFECTIVE.

4" (102 mm) MIN.

8" (203 mm)

ALTERNATE BASE

min.
DRILL-TEC™ PLATES
& FASTENERS 12"
(305 mm) O.C.
(6" [152 mm] O.C.
FOR BALLASTED
SYSTEMS)

ROOF DECK/SUBSTRATE

MULTIPLE LAYERS OF
ENERGYGUARD™ ROOF
INSULATION

EVERGUARD®

WATER BLOCK OR
FLEXSEAL™ CAULK
GRADE SEALANT

DRILL-TEC™ TERMINATION
BAR FASTENED 12" (305 mm)
O.C. W/ DRILL-TEC™

FASTENERS AND
SEALING WASHERS

REINFORCED EVERGUARD®

MEMBRANE

CAULKING BY OTHERS

REGLET OR SURFACE-MOUNT
COUNTERFLASHING BY OTHERS

FLEXSEAL™ CAULK GRADE
SEALANT

WOOD NAILER, 2" (50.8
mm) x 4" (102 mm) MIN.
WIDE SECURED TO
DECK (OPTIONAL)

HEAT-WELDED

EVERGUARD® BONDING ADHESIVE

REFER TO EVERGUARD® DETAILS 307

· 30" - 66" (762 mm -1.68 m)
REQUIRES BONDING ADHESIVE

· UP TO 30" (762 mm) DRY HUNG

· 30" - 66" (762 mm -1.68 m)
REQUIRES BONDING ADHESIVE

· UP TO 30" (762 mm) DRY HUNG

FLASHING KEY
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LEGEND

SCALE

N.T.S.

THIS DETAIL APPLIES TO:

ALL SYSTEMS

WALL FLASHING WITH COPING CAP

303

SINGLE-PLY: TPO & PVC  

2/2/21

NOTE:

1. PERIMETER EDGE METAL SHOULD BE DESIGNED FOR WIND RESISTANCE IN ACCORDANCE WITH THE APPLICABLE EDITION
OF ASCE 7 AND TESTED FOR RESISTANCE IN ACCORDANCE WITH THE TEST METHODS IN THE APPLICABLE EDITION OF
ANSI/SPRI ES-1.
2. FOR INSULATION THICKNESS GREATER THAN 8” (203 mm), A COVER BOARD IS REQUIRED ON MECHANICALLY FASTENED
SYSTEMS ONLY.
3. IF EVERGUARD® FREEDOM MEMBRANE IS USED, BONDING ADHESIVE IS NOT NEEDED AND WALL MUST BE PRIMED.

8" (203 mm)
 min.

MULTIPLE LAYERS OF
ENERGYGUARD™

ROOF INSULATION

ROOF DECK/SUBSTRATE

REINFORCED EVERGUARD®

MEMBRANE

DRILL-TEC™ PLATES & FASTENERS 12"
(305 mm) O.C. (6" [152 mm] O.C. FOR
BALLASTED SYSTEMS)

HEAT-WELDED

WOOD NAILER, 2" (50.8 mm) x 4"
(102 mm) MIN. WIDE SECURED
TO DECK (OPTIONAL)

EVERGUARD® BONDING ADHESIVE

METAL COPING CAP BY OTHERS
(SEE NOTE 1)

ALTERNATE BASE
REFER TO EVERGUARD® DETAILS 307

REFER TO
PARAPET WALL
AND CURB DETAIL
FOR TERMINATION

FRONT SIDE OF
PARAPET  WALL

FASTEN SCUPPER MEMBRANE ON FRONT SIDE OF PARAPET WALL
WITH EVERGUARD®  TERMINATION BAR (OPTIONAL)

PREMANUFACTURED OR UNREINFORCED FIELD
FABRICATED CORNERS
- HEAT WELDED

DRILL-TEC™ PLATES & FASTENERS 12" (305 mm) O.C.
(6" [152 mm] O.C. FOR  BALLASTED SYSTEMS)

REINFORCED EVERGUARD®

MEMBRANE
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SCALE
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THIS DETAIL APPLIES TO:

ALL SYSTEMS

SCUPPER - FIELD FABRICATED
OPEN TOP - OVERFLOW

323

SINGLE-PLY: TPO & PVC  

8/24/20
HEAT-WELDED

NOTE:

1. DETAIL TO BE USED IN CONJUNCTION WITH STANDARD GUIDE SPECIFICATION CONTAINING REQUIREMENTS FOR NAILERS,
INSULATION ETC.
2. FOR INSULATION THICKNESS GREATER THAN 8” (203 mm), A COVER BOARD IS REQUIRED ON MECHANICALLY ATTACHED
SYSTEMS ONLY.
3. IF EVERGUARD® FREEDOM™ MEMBRANE IS USED, BONDING ADHESIVE IS NOT NEEDED AND WALL MUST BE PRIMED.

EVERGUARD® 

COATED METAL
WITH HEMMED
EDGE

DRILL-TEC™

FASTENERS 12"
(305 mm) O.C
(MIN. 1 PER
PLANE)

DRILL-TEC™ PLATES &
FASTENERS 12" (305
mm) O.C. (6" [152 mm]
O.C. FOR  BALLASTED
SYSTEMS)

WOOD NAILER, 2" (50.8 mm) x 4" (102 mm) MIN.
WIDE SECURED TO DECK (OPTIONAL)

ROOF DECK/SUBSTRATE

MULTIPLE LAYERS OF
ENERGYGUARD™ ROOF
INSULATION
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LEGEND

SCALE

N.T.S.

THIS DETAIL APPLIES TO:
ADHERED SYSTEMS

MECHANICALLY ATTACHED SYSTEMS
RHINOBOND  SYSTEMS

THROUGH WALL AT LEADER

324C

SINGLE-PLY: TPO & PVC

8/17/20

EVERGUARD® TPO UTILITY FLASHING
MEMBRANE (TPO ONLY) OR MIN. 8" (203 mm)
WIDE REINFORCED EVERGUARD® MEMBRANE

COPING CAP

EVERGUARD® BONDING ADHESIVE

REINFORCED EVERGUARD® MEMBRANE

EVERGUARD®

WATER BLOCK

ROOF DECK/SUBSTRATE

DRILL-TEC™  PLATES & FASTENERS
12" (305 mm) O.C.

DRILL-TEC™ FASTENERS 12" (305 mm) O.C.

MULTIPLE LAYERS OF ENERGYGUARD™ ROOF
INSULATION, STAGGERED AND OFFSET

RAPIDMATERIALS
AMG COPPER
LEADER HEAD

EVERGUARD®

COATED METAL

®

HEAT-WELDED

FLEXSEAL™   CAULK GRADE SEALANT

REINFORCED EVERGUARD® MEMBRANE

NOTE:

1. DETAIL TO BE USED IN CONJUNCTION WITH STANDARD GUIDE SPECIFICATION CONTAINING REQUIREMENTS FOR NAILERS,
INSULATION ETC.
2. FOR INSULATION THICKNESS GREATER THAN 8” (203 mm), A COVER BOARD IS REQUIRED ON MECHANICALLY ATTACHED
SYSTEMS ONLY.
3. 25 YEAR GUARANTEES AND ABOVE MUST USE EXTREME ACCESSORIES.
4. SCUPPER MUST ALSO BE SEALED ON OUTSIDE WALL.

EVERGUARD® PREFORMED
UNIVERSAL CORNER -
HEAT-WELDED

CORNER-WELD OR
HEAT-WELD
MEMBRANE PIECE
TO MEMBRANE
FLASHING

ISSUE / REVISION DATEDRAWING #

GAF ● 1 Campus Drive Parsippany, NJ 07054 ● www.gaf.com ● technicalservices@gaf.com ● 800-766-3411

LEGEND

SCALE

N.T.S.

THIS DETAIL APPLIES TO:

ALL SYSTEMS

INSIDE CORNER REINFORCMENT
- PREFORMED UNIVERSAL CORNER

327A

SINGLE-PLY: TPO & PVC  

8/24/20

NOTE:

1. FOR INSULATION THICKNESS GREATER THAN 8" (203 mm), A COVER BOARD IS REQUIRED ON MECHANICALLY ATTACHED
SYSTEMS ONLY.
2. 25 YEAR GUARANTEES AND ABOVE MUST USE EXTREME ACCESSORIES
3. FLASHINGS MAY BE ADHERED OR INSTALLED DRY. REFER TO 300 SERIES.
4. INSIDE CORNERS MAY ALSO BE FIELD-FABRICATED USING UNREINFORCED MEMBRANE.

ROOF DECK/SUBSTRATE

MULTIPLE LAYERS OF
ENERGYGUARD™

ROOF INSULATION

HEAT-WELDED

REINFORCED
EVERGUARD®

MEMBRANE

DRILL-TEC™ PLATES & FASTENERS
12" (305mm) O.C. (6" [152mm] O.C.
FOR BALLASTED SYSTEMS)

ALTERNATE
WALL/CURB ATTACHMENT

REINFORCED
EVERGUARD® MEMBRANE

EVERGUARD®

PREFORMED
CORNER

REFER TO PARAPET
AND WALL DETAIL
FOR TERMINATION

STEP 1

STEP 2

ISSUE / REVISION DATEDRAWING #

GAF ● 1 Campus Drive Parsippany, NJ 07054 ● www.gaf.com ● technicalservices@gaf.com ● 800-766-3411

LEGEND

SCALE

N.T.S.

THIS DETAIL APPLIES TO:

ALL SYSTEMS

OUTSIDE CORNER REINFORCEMENT
- PREFORMED CORNER DETAIL

329A

SINGLE-PLY: TPO & PVC  

8/24/20

NOTE:

1. FLASHINGS MAY BE ADHERED OR INSTALLED DRY. SEE SPEC FOR DIRECTIONS.
2. KEEP FASTENERS BACK FROM CORNER 6" (152 mm) MAX. IN BOTH HORIZONTAL AND VERTICAL
APPLICATIONS.

HEAT-WELDED

RapidMaterials
AMG Copper Leader Head Berlin
SKU 70002295
info@rapidmaterials.com
770-405-1060
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Building Sections

Roof Details
Scale: NTS
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Roofing systems shall
adhere to all

Manufacturer's Installation
Instructions and
Specifications



3/16" Tapcan concrete screws at 6" O.C.
installed per mfg. reg.
(encapsulated in sealant)
Predrill Wood buck - must be #1 treated
SYP Wood Buck set in sealant
at outside perimeter of Buck

1/2" Gypsum board - painted, level 4 finish
Cementitious waterproofing
STO Watertightcoat or Equal

5/8" fiber reinforced
polymer modified smooth
stucco wall system

PVC corner bead

2 x 4 wood furring

Buck is to be set in
sealant at front side

Wood trim

window installation Clip with fasteners
as per manufacturers specifications

cut from 2 x 8

shim space

Wood trim

25 Mil Membrane Flashing is to cover
Face of flange and must be installed
from bottom (sill) up (shingle fashion)

Primary sealant detail
(must be paintable)
(sonolatic 150 or equal)

Window Faenge is to be set in
full bed of selant (Dow 795)

25 Mil Membrane Flashing
Applied to Sill from front at CMU/
Buck juncture to back side of sill.
Flashing sealant is to be applied at
front side juncture with CMU prior
to setting flange in sealant
Note: Bonding Agent
for stucco wall system required
on concrete surfaces only -
CMU surfaces do not require
use of bonding agent

2"
 ty

pi
ca

l

1/
2"

1 
1/

2"
w

oo
d 

bu
ck

1 
1/

2"
1/

2"

Door

1 1/2" casing bead

Existing C.M.U. Wall Systems

anchoring connection
as per manufacturer
instructions

Door Sill is to be set in
full bed of selant (Dow 795)

Porch slab

Porch finish to butt up
against flange

Tiltco Alum Sill

Flooring as
selected by owner

8'
-0

" t
o 

B
ot

to
m

 o
f T

ra
ns

om

Top of Slab

Primary sealant detail

(must be paintable)
(sonolatic 150 or equal)

Door

5/8" fiber reinforced
polymer modified smooth
stucco wall system

CMU

Base Board

2 x 4 wood furring

Gypsum

Existing Interior Conc. Slab

A
D

A
 c

om
pl

ia
nt

5/8" fiber reinforced
polymer modified smooth
stucco wall system

3/16" Tapcan concrete screws at 6" O.C.
installed per mfg. reg.
(encapsulated in sealant)
Predrill Wood buck - must be #1 treated
SYP Wood Buck set in sealant
at outside perimeter of Buck

Existing C.M.U. Wall Systems

3/4"  3/4"
Cementitious waterproofing
STO Watertightcoat or Equal

Mtl Buck is to be set in
sealant at front side

3"

1 1/2" casing bead
window installation Clip with fasteners
as per manufacturers specifications

cut from 2 x 8

Align with Interior Doors

Wood trim

25 Mil Membrane Flashing is to cover
Face of flange and must be installed
from bottom (sill) up (shingle fashion)

Primary sealant detail
(must be paintable)
(sonolatic 150 or equal)

Window Faenge is to be set in
full bed of selant (Dow 795)

Transom

25 Mil Membrane Flashing

Applied to Sill from front at CMU/
Buck juncture to back side of sill.
Flashing sealant is to be applied at
front side juncture with CMU prior
to setting flange in sealant

Note: Bonding Agent

for stucco wall system required
on concrete surfaces only -
CMU surfaces do not require
use of bonding agent

9'-0" to top of slab

1 1/2" 3/4"
Wood trim

Fasteners at header,sill & jambs pass
thru Buck into CMU and concrete

1/2" Gypsum board - painted, level 4 finish

2 x 4 wood furring

9 
1/

2"
3/

4"

1"

shim space2"
 ty

pi
ca

l

1/
2"

1 
1/

2"
w

oo
d 

bu
ck

1 
1/

2"
1/

2"

1 1/2"
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Exterior Door Details

Tiltco French Door Sill @ Entry + Rear
Scale: 6" = 1'-0"

Tiltco Door Head @ Entry + Rear
Scale: 6" = 1'-0"

Tiltco French Door Jamb @ Entry + Rear
Scale: 6" = 1'-0"
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1 x 4

Jamb at Door

2 4

2 4

Wood stop

Head at Door

Wood Stop

Cut from
1 x 6

1 x 4 Wood trim

Door-
see plan

Door-
see plan

Jamb at Transom

Cut from
1 x 6

Wood trim
each side

Cut from
2 x 6 trim
each side

Cut from
1 x 4
Wood trim
each side

Transom
glass

3/4" x 1 1/2 "Wood
stop each side

Head at Transom or Door

Cut from
1 x 6

1 x 4
Wood trim

1 x 4 Wood trim

Transom glass

3/4" x 1 1/2 "Wood
stop each side

2 4

2 4

Cut from
1 x 6

Transom glass

3/4" x 1 1/2 " Wood
stop each side

align with
exterior Door &
Window wood trim

6 6

2 2

Door-
see plan

Sill at Door

2" conc. topping

1 x 2

1 x 2

1 x 6

Finished floor-
selected by owner

1 x 6

Head at Transom

Transom glass

Cut from
1x10

3/4" x 1 1/2 "Wood
stop each side

1 x 4
Wood trim

Head at Door

1 x 4
Existing
CMU wall
see Floor
plan

Gyp. Bd. Painted
Level 4 finish

Jamb at Door

Finished floor-
selected by owner

Door-
see plan

1 x 4

Door-
see plan

1 x 4 Wood trim

Jamb at Transom

Cut from
1x10

Transom glass

3/4" x 1 1/2 "
Wood stop
each side

6" or 8"
CMU wall
see Floor
plans

align with
exterior Door &
Window wood trim

1 x 6

1 x 2 1 x 2

Wood stop
Door-
see plan

Cut from
1 x 6

Wood trim
each side

Cut from
2 x 6 trim
each side

Cut from
1 x 4
Wood trim
each side

Transom
glass

3/4" x 1 1/2 "Wood
stop each side

Gyp. Bd. Painted
Level 4 finish

Existing
CMU wall
see Floor
plan

Gyp. Bd. Painted
Level 4 finish

Gyp. Bd. Painted
Level 4 finish

Gyp. Bd. Painted
Level 4 finish Gyp. Bd. Painted

Level 4 finish

Wood stop cut
from 1x6
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Interior Door Details

August 24, 2023
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Inter. Swing. Door W/ and W/out Trans.
Scale: 3" = 1'-0"

Interior Door in C.M.U. W/ Transom
Scale: 3" = 1'-0"
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K-2590BARDONURINALVITREOUS CHINA

Custom
Pendant

(2) 6' linear surface mounted
lights selected by Owner

(2) 6' linear surface mounted
lights selected by owner4'

 s
tri

p 
lig

ht

4'
 s

tri
p 

lig
ht

4'
 s

tri
p 

lig
ht

Provide 4"
collar frame
for pendant
to hang

gy
p.

 b
d.

 c
ei

lin
g

gyp. bd. ceiling

tra
ck

 li
gh

tin
g 

se
le

ct
ed

by
 O

w
ne

r

Custom
Pendant

track lighting as
selected by Owner

6" poplar 3/4" v-groove,
tongue and groove finish,
pickled wash over 2"x4"
furring on metal joists

crown
molding

6" poplar 3/4" v-groove,
tongue and groove finish,

pickled wash over 2X wood
joists per structural

gy
p.

 b
d.

 c
ei

lin
g

6" poplar 3/4" v-groove,
tongue and groove finish,
pickled wash over 2"x4"
furring on metal joists

6" poplar 3/4" v-groove,
tongue and groove
finish, pickled wash

over 2X wood framing

gyp. bd.
ceiling

sl
op

e

slope slope

gyp. bd. ceilinggyp. bd. ceiling

gyp. bd. ceilinggyp. bd.
ceiling

gyp. bd. ceiling

gyp. bd. ceilinggyp. bd. ceiling

6" poplar 3/4" v-groove, tongue
and groove finish, pickled wash
over 2"x4" furring on metal joists

track lighting selected
by Owner

6" poplar 3/4" v-groove,
tongue and groove
finish, pickled wash
over 2"x4" furring on
metal joists

Fiberglass Eyebrow
Shutters from Sea

Shutters

Fiberglass Eyebrow Shutters
from Sea Shutters

Custom
Pendant

track lighting as
selected by Owner

6" poplar 3/4" v-groove,
tongue and groove finish,
pickled wash over 2"x4"
furring on metal joists

tra
ck

 li
gh

tin
g 

se
le

ct
ed

by
 O

w
ne

r

crown
molding

crown
molding

crown
molding

crown
molding

crown
molding

crown
molding

crown
molding

6" poplar 3/4" v-groove,
tongue and groove
finish, pickled wash
over 2X wood joists per
structural

sl
op

e

slope slope

cove to obscure
light fixture

K-2590BARDONURINALVITREOUS CHINA

1/2" exterior sheathing

3/4" x 6" v-groove tongue and groove
poplar white-washed ceiling1"x6" crown molding

2X wood joist ref structural

1"x4" crown molding

steel joist
ref structural

2x4 furring strips

1"x6" crown molding

1"x4" crown molding

2x4 nailer

3/4" x 6" v-groove tongue and groove
poplar white-washed ceiling 1"x6" crown molding

1"x4" crown molding

wood ceiling joist

Gyp. Bd. Ceiling

6" poplar 3/4"
v-groove, tongue
and groove finish,
pickled wash over
2X wood framing

Ceiling Height
14'-6"

Beam per Structural

Nailing Filler

6"

light fixture per
Electrical,
coordinate
installation
requirements

1x4 trim, match
finish of poplar T&G

1x6 trim, match
finish of poplar T&G2x4 Framing
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Reflected
Ceiling Plans

Proposed Reflected Ceiling Plan
Scale: 1/8" = 1'-0"

Existing Reflected Ceiling Plan
Scale: 1/8" = 1'-0"
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Typ. Soffit Detail at the Porches
Scale: 3" = 1'-0"

3
9.1

Typ. Ceiling Detail at Galleries
Scale: 3" = 1'-0"

4
9.1

Typ. Detail at Gyp. Bd. Ceilings
Scale: 3" = 1'-0"

5
9.1
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Typ. Detail at Cove
Scale: 3" = 1'-0"
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CONTRACTOR'S EXIT DETAIL
SCALE: N.T.S.

EROSION CONTROL NOTE: (SMALL CONSTRUCTION PROJECT)

1. Prior to commencing construction operations, erosion control devices shall be installed as indicated on
this erosion control plan or other areas as may be directed by the Owner's Representative or City Inspector.

2. Site entry and exit locations shall be maintained in a condition which will prevent tracking or flowing of
sediment onto public roadways.  All sediment spilled, dropped, washed or tracked on a public roadway
must be removed immediately.  When washing is required to remove sediment prior to entrance to a public
roadway, it shall be done on an area stabilized with crushed stone which drains into an approved sediment
basin.  All fines imposed for tracking onto public roads shall be paid by the Contractor.

3. Erosion control devices and temporary seeding may be added or reduced in the field as directed by the
Owners representative.

4. Maintenance - Erosion controls shall be repaired or replaced as inspection deemed necessary or as
directed by the Owner's representative. Accumulated silt at any erosion control device shall be removed
when it reaches a depth of 6 inches, and shall be distributed on site in a manner not contributing to
additional silt.

5. The Contractor is responsible for reestablishing any erosion control device which he disturbs.  Each
contractor shall notify the Owner's representative of any deficiencies in the established erosion control
measures which may lead to unauthorized discharge or storm water pollution, sedimentation to other
pollutants.  Unauthorized pollutants include, but are not limited to, excess concrete dumping or concrete
residue, paints, solvents, greases, fuel and lube oil pesticides, any solid waste materials.

6. Utility Contractor to be responsible for placement of erosion control devices around any inlets as shown
on this plan or discovered on site if not shown on this plat.

7. First week of construction will include installation of erosion control measures.  Clearing & grubbing will
commence second week of construction.

8. Potential pollutants are concrete washout, oil and trash.

9. Willis Development has legal responsibility for maintenance of erosion control structures adn measures
after development.

10. Finished grade shall not exceed 3:1.

11. Runoff from site will be controlled via silt fence and vegetative strips.  Contractor will have site rock
entrance.

12. Barring unforeseeable weather conditions, all disturbed ground left inactive for seven days shall be
stabilized by seeding, sodding, mulching or covering or by other equivalent erosion control measures.

13. Vegetation shall be re-established prior to removal of erosion control measures.
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